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Septeinber 30, 1992 

Chemical Waste Manageinent 
RE: Overley's Pumping 
John T. Van Gessel, Esq. 
3003 Butterfield Road 
Oak Brook, IL 60521 

Re: Special Notice Letter 
Hassayampa Landfill Superfund Site 
Maricopa County, Arizona 

Dear Sir or Madam: 

The United States Environmental Protection Agency ("EPA") 
considers your company to be potentially responsible for 
contamination at the Hassayampa Landfill Superfund Site ("Site") 
in Maricopa County, Arizona and hereby requests your par­
ticipation in forthcoming negotiations to conduct the final 
remedy for the Site. Under Section 107 of the Comprehensive 
Environmental Response, Compensation and Liability Act of 1980, 
42 U.S.C. § 9607 ("CERCLA"), responsible parties are liable for 
the cleanup of the Site, including all costs incurred by the 
government in responding to releases at the Site. 

EPA, in conjunction with the Hassayampa Steering Committee 
("HSC"), has conducted a Remedial Investigation/Feasibility Study 
("RI/FS") at the Site. The RI/FS was released for public comment 
in June 1992 and contained various remedial action alternatives. 
After reviewing the public comments on the RI/FS, EPA selected 
the remedial action which is outlined in the Record of Decision 
("ROD") for the Site issued on August 6, 1992. The remedial 
action selected in the ROD is to be implemented during the 
Remedial Design/Remedial Action ("RD/RA") period by the 
potentially responsible parties ("PRPs"). A copy of the ROD is 
enclosed for your reference. 

EPA has determined that the use of the special notice proce­
dures set forth in Section 122(e) of CERCLA, 42 U.S.C. Section 
9622(e), may facilitate a settlement between EPA and the PRPs for 
this Site. Thus, in accordance with Section 122 of CERCLA, this 
letter triggers a sixty-day moratorium on certain EPA response 
activities at the Site. During this sixty-day moratorium period. 
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you and the other PRPs are invited to participate in formal nego­
tiations with EPA. The goal of these negotiation will be to 
arrive at settlement providing for the PRPs to conduct or finance 
the response activities required at the Site. The sixty-day ne­
gotiation moratorium will be extended for an additional sixty 
days if EPA determines that the PRPs have provided EPA with a 
good-faith offer to conduct or finance the RD/RA response ac­
tivities. Should the negotiation moratorium be extended to 120 
days, negotiations will conclude on or before January 28, 1993. 

In an effort to assist you and the other PRPs in settlement 
negotiations, EPA has prepared the enclosed Non-Binding 
Preliminary Allocation of Responsibility (NBAR). This NBAR was 
prepared pursuant to Section 122(e)(3) of CERCLA, 42 U.S.C. 
Section 9622(e)(3), and as stated in that section, it is not 
binding upon EPA nor upon the PRPs. The NBAR was developed from 
EPA's waste-in list, which in turn was derived from hazardous 
waste manifests showing the disposal of hazardous substances at 
the Site. 

The NBAR represents a proposed allocation of site costs 
among the generator and transporter PRPs at the Site. Because 
generators and transporters have significantly different 
considerations with regard to their potential responsibility for 
site costs, the two classes (generators and transporters) are 
treated separately in the NBAR. The allocation as between the 
class of generators and the class of transporters should be 
determined in discussions between representatives of the two 
classes, with EPA participation if appropriate. 

If EPA and the potentially responsible parties reach a 
settlement within the 120-day period, the settlement will be 
embodied in a Consent Decree to be executed by each settling PRP 
and by EPA. A proposed Consent Decree and Scope of Work (SOW) 
are enclosed to assist you in developing a good-faith offer. 
This draft Consent Decree and SOW are not currently binding on 
EPA and are subject to revision and approval by EPA and the 
United States Department of Justice. 

If EPA is unable to reach agreement with the potentially 
responsible parties within the 120-day period, EPA will take ap­
propriate measures to ensure the implementation of the remedial 
action. 

As indicated above, the sixty-day negotiation moratorium 
triggered by this letter is extended for an additional sixty days 
if the PRPs submit a good-faith offer to EPA. A good-faith offer 
to conduct or finance the RD/RA consists of one written proposal 
by the interested PRPs that demonstrates the PRPs' qualifications 
and willingness to conduct or finance the design, implementation, 
and monitoring of the remedy, and to reimburse EPA's past and 
future response costs. 
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In order for your proposal to be considered a good-faith of­
fer, it must contain the following elements: 

fc- A statement of the your willingness to conduct or 
finance the remedial action that is consistent with the 
ROD and proposed Consent Decree and that provides a 
sufficient basis for further negotiation; 

• A demonstration of your technical capability to 
undertake the remedial action, including the 
identification of the firm(s) that may actually conduct 
the work or a description of the process by which the 
firm(s} will be selected; 

• A statement of your willingness to reimburse EPA for 
past costs as well as the costs EPA would incur in 
overseeing your implementation of the remedial action; 

• A response to the proposed Consent Decree. If your 
offer contemplates modifications to the proposed 
Consent Decree, please work from this Consent Decree 
and submit a version showing any modifications to it; 

• A detailed statement of work or workplan identifying 
how you intend to proceed with the remedial action; and 

• The name, address, and telephone number of the party 
who will represent you in negotiations. 

In accordance with CERCLA, EPA has already undertaken cer­
tain actions and incurred unreimbursed costs of at least 
$ 128,895.30 as of July 31, 1992, in response to conditions at 
the Site. EPA also anticipates expending additional funds for 
response activities at the Site, which may include a remedial 
action or oversight of a remedial action. In accordance with 
Section 107(a) of CERCLA, demand is hereby made for payment of 
the above amount plus any and all interest recoverable under 
§ 107 or under any other provisions of law. 

As indicated above, EPA anticipates expending additional 
funds for the RD/RA. Whether EPA funds the entire RD/RA or 
simply incurs costs by overseeing the parties conducting the 
response activities, you are potentially liable for all expendi­
tures plus interest. 

Interest on past costs incurred shall accrue from the date 
of this demand for payment or any earlier demand, whichever is 
earlier; interest on future costs shall accrue from date of ex­
penditure, pursuant to CERCLA § 107(a), 42 U.S.C. § 9607(a). In­
terest rates are variable. The rate applicable on any unpaid 
amounts for any fiscal year is the same as is specified for in­
terest on investments of the Hazardous Substance Superfund which 
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is determined by the Department of the Treasury. 

EPA is not required by CERCLA to issue a written demand for 
recovery of prejudgment interest. However, the date a written 
demand is made may be used by a court in determining the date 
from which prejudgment interest begins to accrue. 

In the event that you file for protection in the Bankruptcy 
Court, EPA reserves the right to file a Proof of Claim or Ap­
plication for Reimbursement of Administrative Expenses against 
the bankrupt's estate. 

If EPA does not receive your response within the sixty-day 
moratorium period, EPA will conclude that you do not wish to ne­
gotiate a resolution of your liabilities in connection with this 
response action and that you have declined any involvement in 
performing the response activities. However, you may be held 
liable by EPA under Section 107 of CERCLA for the cost of the 
response activities EPA performs at the Site. If a settlement 
cannot be reached and the PRPs elect not to implement the ROD, 
EPA may choose from among the following options in order to as­
sure its implementation: EPA may issue a unilateral order to the 
PRPs under CERCLA § 106(a) to perform the work described in the 
ROD; EPA may fund the remedial action; EPA may pursue civil 
litigation against the PRPs, pursuant to CERCLA §§ 106(a) and 
107(a), 42 U.S.C. §§ 9606 and 9607. 

EPA encourages cooperation by your company with other 
parties potentially responsible for contamination at the Site, 
and believes that a PRP committee is the best vehicle with which 
to adequately conduct or fund work at this Site. 

A number of PRPs at the Hassayampa Landfill Site have formed 
a Steering Committee which has retained common legal counsel. 
EPA expects the Hassayampa Steering Committee (HSC) to have a 
significant role in these negotiations. For information 
regarding the Hassayampa Steering Committee, please contact: 

James G. Derouin, Esq. 
Meyer Hendricks Victor Osborn & Maledon 
Attorneys at Law 
2929 North Central Avenue 
Phoenix, Arizona 85012-2798 
Tel (602) 640-9311 
Fax (602) 640-9050 

To further assist you, we have enclosed the names and 
addresses of the PRPs who are receiving this letter. 

If you have any technical questions regarding the Site or 
this letter please contact: 
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Tom Dunkelman (H-7-1) 
United States Environmental Protection Agency 
75 Hawthorne Street 
San Francisco, CA 94105 
(415) 744-2395 

Please direct any legal questions to: 

Robert Ogilvie 
U.S. Environmental Protection Agency, Region IX 
Office of Regional Counsel, RC-3-3 
75 Hawthorne Street 
San Francisco, CA 94105 
(415) 744-1332 

My staff and I look forward to working with you during the 
coming months. 

Sincerely, 

^ / ^ A. - i^to-
Keith A. Takata 
Deputy Director for Superfund 
Hazardous Waste Management Division 

Enclosures: 
Proposed Consent Decree 
Record of Decision for Hassayampa Landfill Superfund Site 
Scope of Work 
Nonbinding Preliminary Allocation of Responsibility (NBAR) 
List of Addressees 

cc: Linda Pollock, Assistant Attorney General for the State of 
Arizona 

Anita Pritchard, Project Manager, Arizona Department of 
Environmental Quality 
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MAILING LIST 

F & B Manufacturing 
RE: F & B Manufacturing 
Fred H. Vansice, Executive Vice President 
5480 North Northwest Highway 
Chicago, IL 60630 

Fed Mart Corporation 
Thomas Riches 
P.O. Box 11947 
Phoenix, AZ 85061 

Frazee Industries, Inc. 
RE: Deer-O Paints & Chemicals 
Tushar M. Shah, Director of Engineering 
P.O. Box 2471 
San Diego, CA 92112 

GEIC Liquidating Corporation 
RE: Gilbert Engineering 
Robert A. Spann, President 
5310 West Camelback Road 
Glendale, AZ 85301 

General Instrument Corporation 
Susan Meyer, Esq., Deputy General 
Counsel 
181 West Madison Street 
Chicago, AZ 60602 

Goettl Air Conditioning, Inc. 
RE: Goettl Air Conditioning 
Frank White, Vice President 
P.O. Box 10417 
Phoenix, AZ 85064 

Gould Inc. 
RE: Gould Foil Division 
Michael Veysey, Vice President-Secretary 
10 Gould Center 
Rolling Meadows, IL 60008 

Green Genie Nursery 
Tom Bastian, President 
17826 Nor thTatum Boulevard 
Phoenix,,A'Z 85072 

GTE Communications Systems 
RE: EMM Semi 
Lisa S. Kohn, Esq. 
400 North Wolf Road 
Northlake, IL 60164 

Helena Chemical Co. 
Ed Brister, Coordinator of Manufacturing 
Suite 3200, Clark Tower, 5100 Poplar 
Avenue 
Memphis, TN 38137 

Champion International Corporation 
RE: St. Regis Paper 
James Carraway, Esq, Environmental 
Counsel 
One Champion Plaza 
Stamford, CT 06921 

Chevron Industries, Inc. 
RE: Standard Oil 
Daniel E. Vineyard, Esq. Associate 
Counsel 
P.O. Box 3725 
Houston, TX 77253-3725 

Continental Circuits Corp. 
RE: Continental Circuits 
Mr. Michael Flatt 
3502 East Roeser Road 
Phoenix, AZ 85040 

Digital Equipment Corporation 
Richar H. Alpert, Esq., Senior Attorney 
111 Powdermill Rd. 
Maynard, MA 01754 

Dunn-Edwards Corporation 
Robert Wendoll, Envir. Regulation 
Administrator 
4885 E. 52nd Place 
Los Angeles, CA 90040 

Eason & Waller Grinding Co. 
RE: Eason & Waller 
Charles O. Waller, President 
2214 West Palm Lane 
Phoenix, AZ 85009 



Sahuaro Petroleum 
Vincent Le Pore, Acting General Counsel 
2400 E. Artesia Blvd. 
Long Beach, CA 90805 

Arizona Hard Chrome 
Geraldine Trainor, Secretary/Treasurer 
2609 West Cypress St. 
Phoenix, AZ 85009 

Arizona Precision Sheet Metal, Inc. 
Johm J. Thul, President 
17621 North 25th Ave. 
Phoenix, AZ 85023 

Arizona Public Service Company 
Walter L. Bouchard, Manager, 
Environmental Dept. 
Mail Station 9366, P.O.O. Box 53999 
Phoenix, AZ 85072-3999 

Arizona Tank Lines, Inc. 
RE: Arizona Tank Lines 
Kenneth L. Kessler, Esq., Corporate 
Counsel 
P.O. Box 855 
Des Moines, IA 50304 

Ashland Chemical Company 
William S. Hood, Jr., Senior Attorney 
5200 Paul G. Blazer Memorial Parkway 
Dublin, OH 43017 

Atlantic Richfield Petroleum Company 
RE: Atlantic Richfield 
Roseann C. Stevenson, Manager, 
Superfund Policy 
515 S. Flower St. 
Los Angeles, CA 90017 

AT & T 
RE: Western Electric 
Jacqueline M. Merson, Esq. 
131 Morristown Road, Room B2158 
Basking Ridge, NJ 07920 

Bean and Company 
Norman B. Corley, Jr., President 
P.O. Box 40 
Palo Verde, AZ 85343 

Bechtel Power Corporation 
RE: Bechtel Power 
John Schulz, Esq., Senior Environmental 
Counsel 
P.O. Box 193965 
San Francisco, CA 94119-3965 

Bio-Lab, Inc. 
William T. Donnelly, V.P., Safety & 
Government 
P.O. Box 1489 
Decatur, GA 30031-1489 

Bud West, Inc. 
RE: Bud West 
Stephen Haas, President 
7733 West Olvie Avenue, P.O. Box 1029 
Peoria, AZ 85345-0350 

AAMCO Transmission Service 
RE: AAMCO Transmission 
Ron Stafford 
8825 N. Black Canyon Highway 
Phoenix, AZ 85021 

Action Chemical 
RE: Action Chemical/McKesson Corp. 
Ralph Splittberger 
7028 East Sunnyvale Road 
Paradise Valley, AZ 85253 

AD & D Salvage and Disposal 
Richard Perrin 
2519 East Jackson 
Phoenix, AZ 85034 

Westmark International 
RE: ADR Ultrasound 
Marcy L. Hidida, Esq., Senior Litigation 
Counsel 
Columbia Center, Suite 6800, 701 Fifth 
Avenue 
Seattle, WA 98104-7001 

R.T. Manufacturing Corporation 
Gregory Hoffman 
6207 East Rose Drive 
Scottsdale, AZ 85251 

Allied-Signal Corporation 
RE: AiResearch Manufacturing 
James H. Wigle, Esq., Chief Counsel 
111 South 34th Street, P.O. Box 5217 
Phoenix, AZ 85010 

^ 



American Distributing Corporation 
RE: American Warehouse 
John Harrison, General Manager 
215 North 14th St. 
Phoenix, AZ 85034 

American National Can 
RE: National Can Company 
Melanie S. Kelley, Esq., Environmental 
Counsel 
8770 West Bryn Mawr Avenue 
Chicago, IL 60631-3542 

Anocad Plating & Painting Co., Inc. 
RE: Anocad Plating 
David A. Rodriguez, President 
6033 West Sherman Street 
Phoenix, AZ 85043 

Wickes Manufacturing Company 
RE: American Parts Systems 
Michael J. Bauer, Resident Counsel 
P.O. Box 999 
Southfield, Ml 48037-0999 

Arizona Distribution Services, Inc. 
John B. Marron, Statutory Agent 
1833 North 3rd Street 
Phoenix, AZ 85040 

Honeywell, Inc. 
RE: Honeywell Info Systems 
Carl C. Meier, Esq., Corp. Environmental 
Counsel 
MN12-8251, 2701 4th Avenue South 
Minneapolis, MN 55408 

Hubbel! Hermetic Refrigeration 
RE: Hubbell Refrigeration 
Joseph A. O'Neill, Vice President 
2522 West Holly St. 
Phoenix, AZ 85009 

Huddleston Equipment Company 
RE: Huddleston Equipment 
Charles A. Brockman, Vice President 
1837 North 27th Ave. 
Phoenix, AZ 85009 

Intel Corporation (DV2-53) 
Terrence J. McManus, P.E. 
2402 West Beardsley Rd. 
Phoenix, AZ 85027 

Alcatel Network Systems 
RE: ITT Courier 
Mike Robinson 
2912 Wake Forest Road 
Raleigh, NC 27609 

Karlson Machine Works, Inc. 
RE: Karlson Machine Works 
Gail E. Houser, General Manager 
605 East Grant Street, P.O. Box 2255 
Phoenix, AZ 85002-2255 

MAACO Auto Painting & Bodyworks 
Robert E. Otis, President 
2222 West Deer Valley Rd. 
Phoenix, AZ 85027 

The Dexter Corporation, Mogul Division 
RE: Mogul Corporation 
Dennis K. Bores, Director of Operations 
P.O. Box 200 
Chagrin Falls, OH 44022 

Motorola, Inc. 
RE: Motorola 
Richard B. Johns, Esq., Sr. Environmental 
Counsel 
P.O. Box 52073 
Phoenix, AZ 85072-2073 

Dan J. Obele 
3443 South 36th St. 
Phoenix, AZ 85040 

Phoenix Heat Treating, Inc. 
RE: Fisher Heat Treating 
Peter J. Hushek, Vice President 
2405 West Mohave Street, P.O.Box 6504 
Phoenix, AZ 85005 

Phoenix Newspapers, Inc. 
RE: Phoenix Newspapers 
Mary Ann Matz, Human Resources 
Director 
P.O. Box 1950 
Phoenix, AZ 85001 

Pierce Aviation 
James Pierce 
P.O. Box 607 
Buckeye, AZ 85326 



Prestige Cleaners, Inc. 
RE: Prestige Apparelmaster 
Donn C. Frye, President 
13951 North Scottsdale Road, #211 
Scottsdale, AZ 85260 

R.R. & R.R. Evans Co. 
RE: R.R. Evans 
Wayne Brown, President 
306 South Country Club Drive, P.O. 
Drawer E 
Mesa, AZ 85201-0034 

Ramada Energy Systems, Inc. 
Ramada Energy Systems 
Richard Bingmann, General Manager 
1710 East Curry Road 
Tempe, AZ 85281-1917 

Reynolds Metals Company 
RE: Reynolds Metals 
James E. McKinnon, Esq., Law 
Department 
6601 West Broad Street 
Richmond, VA 23230 

Rogers Corporation 
A. David Heileman, Risk Manager 
One Technology Drive 
Rogers, CT 06263 

Rolamech Division of the Highsmith Co., 
Inc. 
RE: Rolamech 
James Brady, General Manager 
3719 North 75th Street, P.O. Box 2065 
Scottsdale, AZ 85252 

Shell Oil Company 
RE: Shell Oil 
T.W. Kearns, Esq. 
One Shell Plaza, room 4826 
Houston, TX 77210 

The Sherwin-Williams Company 
RE: Sherwin Williams 
Richard M Weaver, Esq., Legal 
Department 
101 Prospect Ave. N.W. 
Cleveland, OH 44115 

Santa Fe Pacific Pipelines, Inc. 
RE: Southern Pacific Pipelines 
R. Gregory Cunnignham 
888 South Figueroa St. 
Los Angeles, CA 90017 

Square D Company 
RE: General Semiconductor 
G.K. Cubbison, Corp. Director of Risk 
Management 
1415 South Roselle Road 
Palatine, IL 60067 

Southwest Distributing Company 
RE: Southwest Distributing 
James Cantrell, President 
222 South Date S, P.O. Box, 1422 
Mesa, AZ 85201 

Texaco, Inc. 
Judith A. Wenker 
10 Universal City Plaza 
Universal City, CA 91608 

Tiernay Castings, Inc. 
RE: Tiernay Castings 
Chris Walker, Environmental Safety 
Supervisor 
2818 East Illini Street 
Phoenix, AZ 85040 

Treffers Precision, Inc. 
RE: Treffers Precision 
John Treffers, President 
1021 N. 22nd Ave. 
Phoenix, AZ 85009 

U.S. Veteran's Administration 
1901 Highway 360 
Grand Prairie, TX 75050 

Ringier America, Inc. 
RE: W.A. Krueger 
Robert Brauer, Esq. 
One Pierce Place, Suite 800 
Itasca, IL 60143-1272 

Western Dynex Corporation 
RE: Western Dynex 
Eugene R. Perri, President 
3536 W. Osborn Road 
Phoenix, AZ 85019 

AFRCE-ESS 
RE: Luke Air Force Base 
Mr. Rod Whitten 
630 Sansome St., Rm. 1334 
San Francisco, CA 94111-2278 



i 
A-Able Cesspool & Ceptic Tank Co. 
Paul Wolf 
P.O. Box 4103 
Scottsdale, AZ 85258 

Arizona Petroleum Contractors & 
Consultants, Inc. 
Robert D. Howlett 
125 North 55th Ave. 
Phoenix, AZ 85043 

Arizona Sewer Service, Inc. 
RE: Arizona Sewer Service 
Robert E. Kenney, President 
7220 N. 65th Ave. 
Glendale, AZ 85301 

Best Way Sewer Service 
4432 W. Greenway Rd. 
Phoenix, AZ 85306 

Chemical Waste Management 
RE: Overley's Pumping 
John T. Van Gessel, Esq. 
3003 Butterfield Road 
Oak Brook, IL 60521 

Fred's Pumping Service, Inc. 
RE: Fred's Pumping Service 
Fred Rathbun, President 
4225 W. Port au Prince 
Phoenix, AZ 85023 

Machinery Erection Service Company, Inc. 
RE: Machinery Erection Service 
Ralph S. Martineau, President 
2825 South 45th St. 
Phoenix, AZ 85040 

Browing-Ferris Industries, Inc. 
RE: Parks & Sons Intermountain 
Robert Gulley, Esq. 
Two Eldridge Place, 757 North Eldridge 
at Memorial 
Houston, TX 77079 

Phil's Pumping and Electric Rooter 
Service 
RE: Phil's Pumping 
c/o Richard Cole, Esq. 
2712 North 7th Street 
Phoenix, AZ 85006 

Rick's Cesspool Service 
RE: Rick's Pumping Service 
Rick Hall 
1356 N. Pioneer St. 
Gilbert, AZ 85234 

Ted Levine Drum Co. 
RE: Diamond Drum Company 
Ozzie Levine, Vice President 
1817 Chico Ave. 
South El Monte, CA 91733 

Valley Steel and Supply Co. 
RE: Valley Steel and Supply 
Melvin M Sheibein, President 
P.O. Box 27176 
Tempe, AZ 85282 

The Dial Corporation 
RE: Armour Research Center 
Robert E. Wilmoth, Esq., Assoc. General 
Counsel 
1850 North Central Ave. 
Phoenix, AZ 85004 

Tiernay Turbines 
RE: Tiernay Turbines 
Chris Walker, Environmental Safety 
Supervisor 
1301 East Jackson Street, P.O. Box 20644 
Phoenix, AZ 85036-0644 

Berset Cesspool Service, Inc. 
RE: Berset Cesspool 
Hershel Jones 
P.O. Box 1689 
Chandler, AZ 85244 

The Rinchem Company, Inc. 
RE: Chemway Transportation 
Carl D. Fischer, President 
4115 West Turney Ave. 
Phoenix, AZ 85019 

Wilbur-Ellis Company 
G.B. Donaldson, Director, Regulatory 
Affairs 
191 West Shaw Avenue, Suite 107 
Fresno, CA 93704-2876 

Gowan Company 
P.O. Box 5569 
Yuma, AZ 85040 



Farmer's Agdustries, Inc. 
RE: Farmer's Agdustries 
c/o William A. Harrell, Esq. 
850 North 2nd Avenue 
Phoenix, AZ 85003 

Office of the Attorney General 
RE: Arizona Department of Public Safety 
Linda Pollock, Esq., Assistant Attorney 
General 
1275 West Washington 
Phoenix, AZ 85007 

Valley Steel and Supply Co. 
RE: Valley Waste 
Melvin M Sheibein, President 
P.O. Box 27176 
Tempe, AZ 85282 

Valley Steel and Supply Co. 
RE: Valley Steel Solid Waste 
Melvin M. Sheibein, President 
P.O. Box 27176 
Tempe, AZ 85282 

McKesson Corporation 
RE: Action Chemical/McKesson 
Corporation 
Dinah L. Szander, Esq., Assistant General 
Counsel 
One Post Street 
San Francisco, CA 94104 

AFRCE-ESS 
RE: Williams Air Force Base 
Mr. Rod Whitten 
630 Sansome Street 
San Francisco, CA 94111-2278 

Rick's Cesspool Service 
RE: Rick's Cesspool 
Rick Hall 
1356 N. Pioneer St. 
Gilbert, AZ 85234 

U.S.D.A., Forest Service 
RE: Tonto National Forest 
P.O. Box 5348 
Phoenix, AZ 85010 

AFRCE-ESS 
RE: U.S. Veterans Administration 
Mr. Rod Whitten 
630 Sansome Street, Room 1334 
San Francisco, CA 94111-2278 

Chemical Waste Management 
RE: Universal Waste 
John T. Van Gessel, Esq. 
3003 Butterfield Road 
Oak Brook, IL 60521 

Phil's Septic 
5211 West Myrtle Avenue 
Glendale, AZ 85301 

Arizona Septic 
P.O. Box 9852 
Phoenix, AZ 85068 

Gary Granger 
2301 West Southern 
Phoenix, AZ 

Jerry's Pumping Service 
2825 West Polk 
Phoenix, AZ 85009 

GTE Communication Systems 
RE: GTE Microcircuits 
Lisa S. Kohn, Esq. 
400 North Wolf Road 
Northlake, IL 60164 

Frazee Industries 
RE: Frazee Paint & Wallcovering 
Tushar Shah, Director of Engineering 
P.O. Box 2471 
San Diego, CA 92112 

Cooper Industries, Inc. 
RE: McGraw-Edison Intl. Metal 
Mark Airola, Esq., Counsel, 
Environmental 
First City Tower, Suite 4000, P.O. Box 
4446 
Houston, TX 77210 

Gould, Inc. 
RE: Gould, Inc. 
Michael C. Veysey, Vice 
President-Secretary 1 
10 Gould Center 
Rolling Meadows, IL 60008 

Honeywell, Inc. 
RE: Sperry Flight Systems 
Carl C. Meier, Esq., Corp. Environmental 
Counsel 
MN12-8251, 2701 4th Avenue South 
Minneapolis, MN 55408 

M 
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AMD Industries 
RE: Union Manufacturing 
Howard A. Krueger, President 
4620 West 19th Street 
Chicago, IL 60650 

Techni Finish, Inc. 
2013 N. 28th Avenue 
Phoenix, AZ 85009 

ITT Canon 
Al Ragi 
2801 Air Lane 
Phoenix, AZ 85034 

Office of Attorney General 
RE: ADHS 
Linda Pollock, Assistant Attorney General 
1275 West Washington 
Phoenix, AZ 85007 

Westmark International 
RE: ADR Ultrasound 
Marcy L. Hikida, Esq., Senior Litigation 
Counsel 
Columbia Center, Suite 6800, 701 Fifth 
Avenue 
Seattle, WA 98104-7001 

Chevron Industries, Inc. 
RE: Chevron U.S.A. 
Daniel E. Vineyard, Esq., Associate 
Counsel 
P.O. Box 3725 
Houston, TX 77523-3725 

Powerine Oil Company 
Donald H. Baker III, Esq. 
12354 Lakeland Road, P.O. Box 2108 
Santa Fe Springs, CA 90670 

Megadyne 
6049 West Commonwealth Place 
Chandler, AZ 85229 

Gilbert Nursery 
2301 West Southern Avenue 
Phoenix, AZ 85041 

Gary Granger 
2301 West Southern Avenue 
Phoenix, AZ 85401 

Bill's Grading 
6103 West Riviera Drive 
Tempe, AZ 85282 

LaJet, Inc. 
53rd Avenue & Van Buren 
Phoenix, AZ 85043 

The Richem Company, Inc. 
RE: Rinchem Company 
Carl D. Fisher, President 
4115 West Turney Avenue 
Phoenix, AZ 

Norm's Silver Dipper 
404 East Fordham 
Tempe, AZ 85283 
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HASSAYAMPA LANDFILL SUPERFUND SITE 

NON-BINDING PRELIMINARY ALLOCATION 
OF RESPONSIBILITY 

Prepared By: 

In Consultation With: 

Support Provided By: 

Submitted On: 

Harrison L. Karr, Assistant Regional Counsel 
(415) 744-1340 
Robert Ogilvie, Assistant Regi(Mial Ctounsel 
(415) 744-1332 
Offlce of Regional Counsel 
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1.0 INTRODUCTION 

In August 1991, EPA Headquarters Office of Enforcement, Superfund Division requested the 
National Enforcement Investigations Center's (NEIC) assistance in developing a Non-binding 
Preliminary Allocation of Responsibility (NBAR) from an existing transactional database. In 
October 1991, EPA Headquarters, in consultation with EPA Region DC, selected the Hassayampa 
Landfill site fw the NBAR project 

NEIC assigned a portion of the NBAR project to the Contract Evidence Audit Team (CEAT-
TechLaw), NEIC's evidence audit contractor. The CEAT was requested to develop computer 
programs which would revise the Hassayanpa Landfill volumetric ranking prepared by the (CEAT 
in 1988, and assist in the production of the NBAR. Bonnie Brodenfeld was designated as the 
CEAT Projects Coordinator, Steve Kupecz and Evan McGinley were designated as the (TEAT 
Project Leaders, and John Engle was designated as the CEAT Computer Programmer, 
Development of the NBAR has b^n a cooperative effort between EPA Headquarters, EPA Regicxi 
DC, NEIC, and the CEAT (the NBAR team). 

This report contains the guidelines and assumptions used by the CEAT in the development of the 
original 1988 Hassayampa Landfill volumetric ranking as well as the procedures used by EPA 
Headquarters, EPA Region DC, NEIC, and the CEAT in developing the Hassayampa Landfill 
NBAR. Lastly, this report contains revised volumetric ranking summaries for both generators and 
transporters. The volumetric rankings are sorted by original volume, revised volume, and 
alphabetically by party name. 

2.0 PROJECT PROCEDURES 

PHASE ONE: DEVELOPMENT OF THE ORIGINAL VOLUMETRIC RANKING 

The original 1988 Hassayampa Landfill volumetric ranking was used as the baseline for the 
NBAR. The 1988 volumetric ranking was developed independentiy of the 1987 "Ranking of 
Generators by Volume of Waste Disposed - Hassayampa Landfill Site" list. Below are summaries 
of guidelines and assumptions used by the CEAT in preparing the 1988 volumetric ranking. 

Documentation 

The waste transaction documents from which the information was initially extracted consisted 
primarily of Arizona Hazardous Waste Manifests (manifests). The manifests were compared to 
Manifest Logs and Facility Disposal Area Logs to confirm the accuracy of the transactions. 
Transactional information from manifests marked "Void" was not included in the volumetric 
ranking summaries used for the NBAR. 

Generator/Transporter Names 

The party name Usted in the volumetric ranking was the name indicated on the documentation. 

Quantities and Units 

The total quantity of waste per transaction was converted to gallons using conversion factors listed 
in Appendix A. 
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Unit Conversion Factor 

Unit conversion factors for each container type were used to change each transaction's waste 
volume to gallons (see Appendix A for a list of unit conversion factors). 

The conversion factors were obtained from the Arizona Department of Health Services (ADHS) for 
the 1988 data. For units that were not found on the ADHS list, a conversion factor of one (1) or 
zero (0) gallon(s) was used, as detennined by the EPA Region DC Toxics and Waste Management 
Division contact (now known as the Hazardous Waste Management Division) and by ADHS. 
During the data review process (see the Data Review section below), the EPA Regicm DC case team 
determined that the former zero conversion factors should be changed to a conversioi factCH* of one 
gallon. This change affected the following container types: bag, carboy, carton, pad, and solvent 
When these conversion factors are used in calculating the total waste contributed by a party, that 
party's entry in the volumetric ranking summary was mariced with an asterisk (*). 

When a manifest documented a transaction of empty container(s), the conversion factor assigned 
was 10% of that container type's volume. For example, an empty drum with a capacity of 55 
gallons was assigned a conversion factor of 10% of 55 gallons, or 5.5 gallons. When this 
conversion factor was used in calculating the total waste contributed by a party, that party's entry 
in the volumetric ranking summary was marked with a plus sign (+). 

Calculations 

After quantities of waste for each transaction had been converted to gallons, the CEAT detennined 
the total volume and relative percentage of waste contributed by each party, and the total volume of 
waste contributed by all parties (see Appendix B for the volumetric ranking calculations). 

PHASE TWO: DEVELOPMENT OF THE NON-BINDING PRELIMINARY 
ALLOCATION OF RESPONSIBILITY 

The following is a summary of the procedures conducted by the NBAR team in revising the 1988 
Hassayampa Landfill volumetric ranking into an NBAR. All procedures were determined in 
consultation with the EPA project contacts. 

Data Review 

In December 1991, the 1988 volumetric ranking was reviewed by the CEAT to ensure that the 
guidelines used in preparing the original data were followed consistentiy. This resulted in the 
CEAT review of a sample of the 1988 data. 

As a result of this initial review, only one revision was made. It was determined that the total 
volume attributed to AD&D Salvage and Disposal, Inc. (AD&D) should be changed from the 1988 
volumetric ranking total of 1375.00 gallons, to a revised total of 3870.00 gallons. More 
specifically, when reviewing the manifest for one of the three AD&D transactions, the CEAT noted 
that the 55.00 gallons assigned to the transaction in 1988 was incorrect. This error was apparent 
because there was more specific waste quantity information indicated on the manifest for this 
transaction. The manifest indicated that forty-five 55-gallon drums and thirty 1-gallon drums were 
involved in the transaction. This revision and the change in the conversion factors (fom zero to 
one gallon) resulted in a 2495.00 gallon increase in the volumetric total for AD&D. 
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During the December 1991 review and based on discussions with the EPA Regicm DC case team, it 
was also detennined that the 82 FTW/FMS Electroplating Shop was actually a shop at Williams Air 
Force Base. The wastes previously attributed to the electroplating shop, therefore, were attributed 
to Williams Air Force Base. 

Also during this review, the CEAT noted that several parties appeared more than once MI the 1988 
volumetric ranking. Based on discussions with the EPA Region IX case team, the CEAT 
combined the total volumes for parties which were duplicated by name on the volumetric ranking. 
For parties with similar but not identical name listings, the EPA Region DC case team determin^ 
which totals were combined. 

One final change was made to the 1988 data during the December 1991 reviews. The EPA Region 
IX case team determined that the zero (0) conversion factors assigned to bags, cartons, and pads 
should be changed to a conversion factor of one (1) gallon. 

In February 1992, the EPA Region IX case team requested that the CEAT conduct a second review 
of the 1988 data. This review focused on transactions in the database for which no date of 
disposal was recorded. The EPA Region DC case team suspected that the lack of a date of disposal 
incUcated that no waste was disposed of at the landfill. In consultation with the EPA Region IX 
case team, the criteria for an incomplete transaction were determined to be those with a manifest 
having an incomplete hazardous waste facility section and a blank disposal date for the 
conesponding manifest log Gog) entry. 

The CEAT manually searched the log and identified 91 entries without disposal dates. The EPA 
Region IX case team recommended that the documents for these entries be reviewed. In each case, 
when the log's disposal date was blank, the hazardous waste facility section of the manifest was 
also blank or incomplete (no date and signature). The Region DC case team decided that these 
entries should be deleted fiom the data and, therefore, these waste quantities do not appear in the 
volumetric ranking. 

Following the manual search of the log, the CEAT conduaed a computer search of the database for 
entries without disposal dates. The computer search identified additional entries whdch, upon 
further review, represented the following transactions: 

• Transactions for which the manifest was not marked "Void," and the log entry was 
marked "Void." The EPA Region DC case team regards the log as the determining 
factor as to whether the waste was considered delivered to the facility. These entries, 
therefore, were deleted from the data. 

• Transactions for which the hazardous waste facility section of the manifest was 
incomplete, but the log indicated a disposal date. The EPA Region DC case team 
decidal that these entries should remain in the data because the Log is considered the 
determining factor as to whether the waste was considered delivered to the facility. 

This review of the manifests and disposal dates resulted in 97 entries being deleted firom the 1988 
data and, therefore, the deletion of the following parties from the volumetric ranking. 
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• Cbn^anies deleted fi'om the Generator Volumetric Ranking 

ADR Ultrasound dba Advanced Technology Laboratories 
Bud's Oil Service Inc. 
(jreen Genie Nursery 
Penn Athletic Products 
Peny Rehabilitation Center 
Pierce Aviaricm 
Southwest Ink (Company 

• Ckjmpanies deleted from the Transporter Volumetric Ranking 

Bud's Oil Service Inc. 
PiCTce Aviation 
Southwest Ink (Company 
Southwest Solvent 

Determinations of Financial Non-Viability 

NEIC conducted research on the financial viability of each party in the 1988 volumetric ranking. 
As a result of this research, the NEIC proWded the CEAT a list of parties determined to 1^ 
financially non-viable (see Appendix C for the financial viability analysis procedures utilized by 
NEIC). (5n May 15, 1992, based on their research, the Region DC case team provided the CEAT 
with an updated list of financially non-viable parties. This listing is of party names as they 
appeared on the 1988 volumetric ranking prepared by the CEAT. TThese parties were marked as 
non-viable in the CEAT database; their shares were reallocated to viable parties. Non-viable parties 
were marked in the volumetric ranking summary with a pound sign (#). 

A-Able Cesspool & Septic Tank (transporter) 
AD&D Salvage and Disposal, Inc. (generator/transporter) 
Arizona Septic & Ind. (Control (transporter) 
Fed Mart Ctorp. (generator/transporter) 
Gary Granger (uransporter) 
Gilbert Nursery (generator) 
Jake's Indust. Waste & Septic (transporter) 
Jerry's Complete Pumping Svc. (transporter) 
LaJet, Inc. 
Megadyne Corporation (generator) 
Norm's Silver Dipper (transporter) 
Sahuaro Petroleum (generator) 
Techni Finish, Inc. (generator) 

In addition to reallocating the shares for parties detemiined to be non-viable, the share of a 
transporter marked as "Not Indicated" was also reallocated. This share, referred to as an orphan 
share, was reallocated prior to reallocating the non-viable party shares. 

EPA Region IX's Determinations of Liability 

The EPA Region DC case team decided to remove certain parties firom the 1988 volumetric ranking 
for the purposes of the NBAR. Wayne Oxygen Co., Inc., Union Carbide (Corp, Linde Div., and 
Liquid Air Corp. of America (collectively "lime waste generators") are involved in litigation with 
the Hassayampa Landfill Steering (Committee. The lime waste generators allege that the lime 
wastes which they sent to the site were not hazardous substances. Wayne Oxygen and Union 
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Carbide were previously sent notice letters by EPA; Liquid Air Corp. was not, as EPA had 
determined that general notice to Liquid Air (Corp. was not ̂ propriate based upon the pH stated on 
the manifests. Due to the pending litigation, the Region DC case team concluded that excluding the 
lime waste generators from the NBAR would avoid the possibility of a substantial imallocated 
share if they are found not liable. In the event that the lime waste generators are found liable, they 
will be subject to conttibution claims by the settiing PRPs. 

Dave Fellars Dump Truck Svc. was a transporter in the 1988 data who exclusively transported lime 
wastes; Dave Fellars was deleted from the volumetric ranking along with the lime waste 
generators. 

The Hassayampa Steering Committee's action against Velsicol Chemical Company has been 
dismissed, based upon a ruling that diphacinone, the active ingredient in rodenticide wastes sent to 
the Hassayanpa Landfill by Velsicol, is not a hazaidous substance under CERCLA. Velsicol was 
therefore removed from the volumetric ranking. As a result of Velsicol's deletion, their 
transporter, Parks & Sons Intermountain Inc., was also deleted fiom the volumetric ranking. 

Region DC has received evidence that wastes attributed to Plymouth Tube Co. and Sola-Syntex 
were sent to another site, not to the Hassayampa Landfill. For this reason, the Region IX case 
team decided to remove these parties from the 1988 volumetric ranking used for the NBAR. 

The Region DC case team also concluded that the potential liability of the State of Arizona as an 
operator of the landfill, which is alleged by the Hassayampa Steering Committee in litigation with 
the State, would not be considered in the NBAR. Region DC has sent a notice letter to tiie State of 
Arizona as a generator of manifested waste sent to the site by the State, but has not given notice to 
the State as an operator. As a result, the NBAR includes the Department of Public Safety of the 
State of Arizona as a generator, but alleged operator liability of the State is not taken into account 
here. This party's entry in the volumetric ranking summary was marked with a "@" symbol. Any 
settiement with the State based upon the NBAR would include a release for generator liability, but 
would not include a release for alleged liability as an operator. 

In this NBAR, the generators and the transporters are considered as separate groups, with volume 
apportioned on a percentage basis within those groups. A final apportionment of liability for the 
Hassayampa site will incliide a determination of the relative shares to be assigned to each of these 
two groups, as well as the appropriate shares to be assigned to owners and operators of the site. 
This apportionment depends on factors not considered in this NBAR, and is left to the parties for 
resolution. 

Summary of Data Review and Determinations of Liability Results 

As a result of the review of the manifest's hazardous waste facility section and the maiufest log 
(see page 3) and of Region DC's determinations of liability (see page 5), the following parties were 
deleted from the 1988 data and are no longer in the volumetric ranking. 
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• CcMnpanies deleted from the Generator Volumetric Ranking 

ADR Ultrasound dba Advanced Technology Laboratories 
Bud's Oil Service Inc. 
Green Genie Nursery 
Liquid Air (Corp. of America 
Penn Athletic Products 
Perry Rehabilitation Center 
Pierce Aviation 
Plymoutii Tube Co. 
Syntex Opthalmics 
Southwest Ink (Company 
Uiuon Carbide Corp., Unde Div. 
Velsicol Chemical Company 
Wayne Oxygen Co,, Inc. 

• Companies deleted from the Transporter Volumettic Ranking 

Bud's Oil Service Inc. 
Dave Fellars Dump Truck S\c. 
Paiks & Sons Intermountain Inc. 
Pierce Aviation 
Southwest Ink (Company 
Southwest Solvent 
Union Carbide Corp., Linde Div. 
Wayne Oxygen Co., Inc. 

Software and Reports 

To proportionally reallocate orphan shares, imallocated shares, and shares of financially non-viable 
parties, the CEAT developed computer programs which perfonn reallocation calculations (see 
Appendix D for the waste volume reallocation calculations). 

Programs were also written to print the revised volumetric ranking summaries. The ranking 
summaries list each party's original contribution and demonstrate the impact of reallocation on each 
party's share. The ranking sununaries provide the party name, original volume (fix>m the 1988 
volumetric ranking), the percentage of original total volume, the revised volume (after 
reallocation), and the percentage of revised total volume. The generator and transporter volumetric 
ranking summaries are sorted alphabetically by party name, by original volume, and by revised 
volume. 
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3.0 REVISED VOLUMETRIC RANKING SUMMARIES 
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GENERATOR 

HONEYUELL INFORMATION SYSTENS 

DIGITAL EQUIPMENT CORP. 

SPERRY FLIGHT SYSTEMS 

GENERAL INSTRUMENTS CORP. 

ITT COURIER 

ITT COURIER PCB FACILITY 

ITT COURIER TERMINAL SYSTENS 

ITT COURIER 

WESTERN ELECTRIC COMPANY 

SHELL OIL COMPANY 

INTEL CORPORATION 

NATIONAL CAN CORP. 

ARIZONA PUBLIC SERVICE COMPANY 

BEAN & COMPANY 

GTE COMMUNICATIONS 

EMM SEHI, INC. (TEMPE) 

GTE COMMUNICATIONS 

CONTINENTAL CIRCUITS 

U. A. KRUEGER 

RINCHEH COMPANY 

U.S. GOVERNMENT 

LUKE AIR FORCE BASE 

UNITED STATES AIR FORCE 

WILLIAHS AIR FORCE BASE 

VETERAN'S ADMIN. MEDICAL CTR. 

U.S.D.A. U.S. FOREST SERVICE 

MEGADYNE CORPORATION 

REYNOLDS NETALS 

SOUTHWEST DISTRIBUTING CO. 

AIRESEARCH MANUFACTURING CO. 

LAJET, INC. 

SOUTHERN PACIFIC PIPELINES 

ST. REGIS PAPER COMPANY 

PHOENIX NEWSPAPERS, INC. 

F & B MANUFACTURING COMPANY 

ACTION CHENICAL/NCKESSON CORP. 

DEER-O PAINTS & CHEMICALS 

STANDARD OIL CO. 

BECHTEL POWER CORPORATION 

FRAZEE PAINT & WALLCOVERINGS 

HCGRAU-EDISON INTL. HETAL PROD 

ORIGINAL 

VOLUNE 

885586.0000 

312275.5200 

113000.0000 

106500.0000 

102485.2000 

(91500.0000) 

(10795.2000) 

(190.0000) 

65220.0000 

57155.0000 

47300,0000 

45175.0000 

40324.0000 

25494.0000 

23512.7000 

(22031.1000) 

(1481.6000) 

21000.0000 

19260.0000 

18620.0000 

ia3A6.2500 

(11700.0000) 

(3460.0000) 

(2800.0000) 

(400.0000) 

(6,2500) 

18000.0000 

14502.5000 

12153.6000 

11001.7400 

10000.0000 

10000.0000 

10000.0000 

8980.0000 

7590.0000 

6000.0000 

6000.0000 

6000.0000 

5865.0000 

5600.0000 

4715.0000 

PERCENT 

42.0320 

14.8213 

5.3632 

5.0547 

4.8642 

(4.3428) 

(0.5124) 

(0.0090) 

3.0955 

2.7127 

2.2450 

2.1441 

1.9139 

1.2100 

1.1160 

(1.0456) 

(0,0703) 

0.9967 

0,9141 

0.8837 

0.8717 

(0,5553) 

(0.1642) 

(0,1329) 

(0,0190) 

(0,0003) 

0,8543 

0.6883 

0.5768 

0.5222 

0.4746 

0.4746 

0.4746 

0,4262 

0,3602 

0,2848 

0,2848 

0,2848 

0.2784 

0.2658 

0,2238 

REVISED 

VOLUNE 

900552.2155 

317552,9100 

114909,6760 

10«299,8274 

104217.1781 

(93046.3306) 

(10977.6366) 

(193.2110) 

66322.2042 

58120,9074 

48099,3600 

45938,4479 

41005.4670 

25924,8432 

23910,0596 

(22403.4209) 

(1506,6387) 

21354,8955 

19585,4899 

18934,6741 

18676,6357 

(11897,7275) 

(3518,4733) 

(2847,3194) 

(406.7599) 

(6.3556) 

0.0000 

14747.5892 

12358.9933 

11187.6671 

0.0000 

10168,9979 

10168,9979 

9131,7601 

7718.2694 

6101,3987 

6101,3987 

6101.3987 

5964,1173 

5694,6388 

4794,6825 

PERCENT 

42,7423 

15,0718 

5,4539 

5.1402 

4.9464 

(4.4162) 

(0.5210) 

(0.0092)+ 

3.1478 

2,7586 

2,2829 

2,1803* 

1.9462 

1,2305+ 

1,1348 

(1,0633)+ 

(0,0715)* 

1,0136 

0,9296 

0.8967+ 

0,8864 

(0,5647) 

(0.1670) 

(0.1351) 

(0.0193) 

(0.0003) 

0.0000# 

0.7000+ 

0.5866 

0.5310* 

O.OOOO* 

0,4826 

0,4826 

0,4334 

0.3663 

0,2896 

0.2896 

0.2896 

0.2831 

0.2703 

0.2276 

* - Total includes waste annunts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for enpty containers, as set forth in Appendix A. 

# - These parties were determined to be financially non-viable. 

()- Numbers surrounded by parentheses indicate waste volimes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 
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GENERATOR 

UNION NANUFACTURING INC. 

TEXACO INC. 

GILBERT ENGINEERING CO. INC. 

ROGERS CORPORATION 

CHEVRON U.S.A. 

CHEVRON U.S.A. 

CHEVRON ASPHALT U.S.A. 

AD&D SALVAGE AND DISPOSAL INC. 

GOULD FOIL DIVISION 

SHERWIN WILLIAHS CO. 

ITT CANNON ELECTRIC 

ARIZONA PRECISION SHEET NETALS 

TIERNAY 

TIERNAY NANUFACTURING CO. 

TIERNAY CASTING DIVISION 

ARIZONA HARD CHROME 

AAHCO TRANSMISSIONS 

ATLANTIC RICHFIELD COMPANY 

GENERAL SEHI CONDUCTOR INC. 

KARLSON HACHINE WORKS INC. 

GOULD INC. 

DAN J. OBELE 

SAHUARO PETROLEUH 

GOETTL AIR CONDITIONING INC. 

TECHNI FINISH INC. 

ANOCAD PLATING 

DUNN-EDWARDS CORPORATION 

EASON & WALLER GRINDING CO. 

MOGUL CORPORATION 

ASHLAND CHEHICAL COMPANY 

WESTERN DYNEX, INC. 

HERHETIC REGRIGERATION 

POWERINE OIL COMPANY 

TREFFERS PRECISION INC. 

MAACO AUTO PAINTING 

BUD WEST 

HUDDLESTON EQUIPMENT CO. 

R.T. HFG. CO. INC./ALLIED INVESTMENT CORP. 

ARIZONA DISTRIBUTION SERVICES 

GOWAN COMPANY 

PRESTIGE APPARELMASTER 

ORIGINAL 

VOLUME 

4590,0000 

4500.0000 

4211,7600 

4100,0000 

4000.0000 

(2000.0000) 

(2000.0000) 

3870.0000 

3600,0000 

2750.0000 

2660.0000 

2400.0000 

2290.0000 

(1210,0000) 

(1080.0000) 

2100.0000 

2000.0000 

2000.0000 

2000.0000 

2000.0000 

1900,0000 

1800.0000 

1800.0000 

1500,0000 

1322,0000 

1210,0000 

1000,0000 

1000,0000 

858,0000 

825,0000 

825.0000 

600,0000 

500,0000 

500,0000 

492,0000 

400,0000 

400.0000 

400,0000 

360,0000 

356.0000 

350.0000 

PERCENT 

0.2179 

0.2136 

0.1999 

0.1946 

0.1899 

(0.0949) 

(0.0949) 

0,1837 

0,1709 

0,1305 

0,1263 

0,1139 

0,1087 

(0,0574) 

(0,0513) 

0,0997 

0,0949 

0.0949 

0.0949 

0.0949 

0.0902 

0.0854 

0.0854 

0.0712 

0,0627 

0,0574 

0.0475 

0.0475 

0.0407 

0.0392 

0.0392 

0.0285 

0,0237 

0,0237 

0,0234 

0,0190 

0.0190 

0,0190 

0,0171 

0,0169 

0,0166 

REVISED 

VOLUME 

4667.5700 

4576.0490 

4282.9379 

4169.2891 

4067,5992 

(2033.7996) 

(2033,7996) 

0.0000 

3660.8392 

2796,4744 

2704,9534 

2440,5595 

2328.7005 

(1230.4487) 

(1098.2518) 

2135.4896 

2033,7996 

2033,7996 

2033,7996 

2033,7996 

1932,1096 

1830,4196 

0,0000 

1525,3497 

0,0000 

1230,U87 

1016,8998 

1016,8998 

872,5000 

838,9423 

838.9423 

610,1399 

508.4499 

508.4499 

500.3147 

406,7599 

406.7599 

406.7599 

366.0839 

362.0163 

355.9149 

PERCENT 

0,2215* 

0,2172 

0,2033 

0,1979* 

0,1931 

(0,0965) 

(0,0965) 

0,0000*# 

0,1738 

0.1327 

0.1284 

0,1158 

0.1105 

(0.0584) 

(0.0521) 

0.1014 

0.0965 

0.0965 

0.0965 

0.0965 

0.0917 

0.0869 

O.OOOOlV 

0.0724 

0.0000# 

0.0584 

0.0483 

0.0483 

0.0414 

0.0398 

0.0398 

0.0290 

0,0241 

0,0241 

0,0237 

0,0193 

0,0193 

0,0193 

0,0174 

0,0172+ 

0,0169 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

# - These parties were detennined to be financially non-viable, 

()- Nunbers surrounded by parentheses indicate waste volumes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 
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GENERATOR 

ROLAMECH COMPANY, INC, 

FISHER HEAT TREATING INC, 

ARIZONA TANK LINES 

R. R. EVANS 

AMERICAN PARTS SYSTEN 

HELENA CHEMICAL CONPANY 

ARHOUR RESEARCH CENTER 

FARNERS AGDUSTRIES INC. 

RANAOA ENERGY SYSTENS 

BIO-LAB, INC. 

AZ DEPT. PUBLIC SAFETY (CRINE) 

FED NART CORP. 

GILBERT NURSERY 

AMERICAN WAREHOUSE dba ANERICAN DISTRIBUTING CORP. 

ADHS 

HOTOROLA, INC. 

TOTALS: 

ORIGINAL 

VOLUNE 

330.0000 

300.0000 

250.0000 

250,0000 

165,0000 

141.0000 

129.0000 

93.5000 

40.0000 

36.0000 

24.1300 

15.0000 

8.0000 

1.0000 

0.6000 

0.0000 

2106934.5000 

PERCENT 

0.0157 

0.0142 

0.0119 

0.0119 

0.0078 

0.0067 

0.0061 

0.0044 

0,0019 

0,0017 

0,0011 

0,0007 

0.0004 

0.0000 

0.0000 

0.0000 

100.0000 

======== 

REVISED 

VOLUNE 

335.5769 

305.0699 

254,2249 

254.2249 

167.7885 

143.3829 

131.1801 

95.0801 

40.6760 

36.6084 

24.5378 

0.0000 

0.0000 

1.0169 

0.6101 

0.0000 

2106934.5000 

PERCENT 

0.0159 

0.0145 

0.0121 

0.0121 

0.0080 

0.0068* 

0.0062* 

0.0045+ 

0,0019 

0,0017 

0.00123 

0.0000# 

0.0000# 

0.0000 

0.0000+ 

0.0000 

100.0000 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

# - These parties were detennined to be financially non-viable. 

3 - The alleged liability of the State of Arizona is not taken into account. 
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ESSSSaSSSSBCE 

GENERATOR 

HONEYUELL INFORNATION SYSTENS 

DIGITAL EQUIPNENT CORP, 

SPERRY FLIGHT SYSTENS 

GENERAL INSTRUHENTS CORP, 

ITT COURIER 

ITT COURIER PCB FACILITY 

ITT COURIER TERNINAL SYSTENS 

ITT COURIER 

WESTERN ELECTRIC COMPANY 

SHELL OIL COMPANY 

INTEL CORPORATION 

NATIONAL CAN CORP. 

ARIZONA PUBLIC SERVICE CCMPANY 

SEAN & COMPANY 

GTE COMMUNICATIONS 

EMM SEMI, INC. (TENPE) 

GTE COHHUNICATIONS 

CONTINENTAL CIRCUITS 

W. A. KRUEGER 

RINCHEH COMPANY 

U.S. GOVERNHENT 

LUKE AIR FORCE BASE 

UNITED STATES AIR FORCE 

WILLIAHS AIR FORCE BASE 

VETERAN'S ADHIN. NED ICAL CTR. 

U.S.D.A. U.S. FOREST SERVICE 

REYNOLDS METALS 

SOUTHWEST DISTRIBUTING CO. 

AIRESEARCH NANUFACTURING CO. 

SOUTHERN PACIFIC PIPELINES 

ST. REGIS PAPER CONPANY 

PHOENIX NEWSPAPERS, INC. 

F & B NANUFACTURING COHPANY 

ACTION CHENICAL/NCKESSON CORP. 

OEER-O PAINTS & CHEMICALS 

STANDARD OIL CO. 

BECHTEL POWER CORPORATION 

FRAZEE PAINT & WALLCOVERINGS 

MCGRAW-EDISON INTL. NETAL PROD 

UNION NANUFACTURING INC. 

TEXACO INC. 

ORIGINAL 

VOLUME 

885586,0000 

312275.5200 

113000,0000 

106500,0000 

102485.2000 

(91500.0000) 

(10795.2000) 

(190.0000) 

65220.0000 

57155.0000 

47300.0000 

45175.0000 

40324,0000 

25494,0000 

23512,7000 

(22031,1000) 

(1481,6000) 

21000,0000 

19260.0000 

18620.0000 

18366.2500 

(11700.0000) 

(3460,0000) 

(2800,0000) 

(400,0000) 

(6,2500) 

14502.5000 

12153.6000 

11001.7400 

10000.0000 

10000.0000 

8980.0000 

7590.0000 

6000.0000 

6000.0000 

6000.0000 

5865.0000 

5600.0000 

4715.0000 

4590.0000 

4500.0000 

PERCENT 

42.0320 

14.8213 

5.3632 

5.0547 

4.8642 

(4.3428) 

(0.5124) 

(0.0090) 

3,0955 

2,7127 

2,2450 

2,1441 

1,9139 

1,2100 

1,1160 

(1,0456) 

(0,0703) 

0,9967 

0,9141 

0,8837 

0,8717 

(0.5553) 

(0.1642) 

(0.1329) 

(0.0190) 

(0.0003) 

0.6883 

0.5768 

0.5222 

0.4746 

0.4746 

0.4262 

0.3602 

0.2848 

0.2848 

0,2848 

0,2784 

0,2658 

0,2238 

0,2179 

0,2136 

REVISED 

VOLUME 

900552,2155 

317552,9100 

114909.6760 

108299,8274 

104217.1781 

(93046.3306) 

(10977,6366) 

(193.2110) 

66322.2042 

58120.9074 

48099.3600 

45938.4479 

41005.4670 

25924.8432 

23910.0596 

(22403.4209) 

(1506.6387) 

21354.8955 

19585.4899 

18934.6741 

18676.6357 

(11897.7275) 

(3518,4733) 

(2847,3194) 

(406,7599) 

(6,3556) 

14747,5892 

12358,9933 

11187,6671 

10168,9979 

10168.9979 

9131,7601 

7718,2694 

6101.3987 

6101,3987 

6101,3987 

5964,1173 

5694,6388 

4794,6825 

4667,5700 

4576.0490 

PERCENT 

42.7423 

15.0718 

5.4539 

5.1402 

4.9464 

(4.4162) 

(0.5210) 

(0.0092)+ 

3.1478 

2.7586 

2.2829 

2.1803* 

1.9462 

1.2305+ 

1.1348 

(1.0633)+ 

(0.0715)* 

1.0136 

0.9296 

0.8987+ 

0.8864 

(0.5647) 

(0,1670) 

(0,1351) 

(0,0193) 

(0,0003) 

0.7000+ 

0.5866 

0.5310* 

0.4826 

0.4826 

0.4334 

0.3663 

0.2896 

0.2896 

0.2896 

0.2831 

0.2703 

0.2276 

0.2215* 

0.2172 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

()- Numbers surrounded by parentheses indicate waste volunes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 
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GENERATOR 

GILBERT ENGINEERING CO. INC. 

ROGERS CORPORATION 

CHEVRON U.S.A. 

CHEVRON U.S.A. 

CHEVRON ASPHALT U.S.A. 

GOULD FOIL DIVISION 

SHERWIN WILLIAHS CO. 

ITT CANNON ELECTRIC 

ARIZONA PRECISION SHEET NETALS 

TIERNAY 

TIERNAY MANUFACTURING CO. 

TIERNAY CASTING DIVISION 

ARIZONA HARD CHROME 

AAMCO TRANSMISSIONS 

ATLANTIC RICHFIELD CONPANY 

GENERAL SEMICONDUCTOR INC. 

KARLSON MACHINE WORKS INC. 

GOULD INC. 

DAN J. OBELE 

GOETTL AIR CONDITIONING INC. 

ANOCAD PLATING 

DUNN-EDWARDS CORPORATION 

EASON & WALLER GRINDING CO. 

MOGUL CORPORATION 

ASHLAND CHEMICAL COMPANY 

WESTERN DYNEX, INC. 

HERHETIC REGRIGERATION 

POWERINE OIL COMPANY 

TREFFERS PRECISION INC. 

HAACO AUTO PAINTING 

BUD WEST 

HUDDLESTON EQUIPMENT CO. 

R.T. HFG. CO. INC./ALLIED INVESTMENT CORP. 

ARIZONA DISTRIBUTION SERVICES 

GOWAN COMPANY 

PRESTIGE APPARELMASTER 

ROLAMECH COMPANY, INC. 

FISHER HEAT TREATING INC. 

ARIZONA TANK LINES 

R. R. EVANS 

AMERICAN PARTS SYSTEH 

ORIGINAL 

VOLUME 

4211.7600 

4100.0000 

4000.0000 

(2000.0000) 

(2000,0000) 

3600,0000 

2750,0000 

2660,0000 

2400,0000 

2290.0000 

(1210.0000) 

(1080.0000) 

2100.0000 

2000.0000 

2000.0000 

2000.0000 

2000.0000 

1900.0000 

1800.0000 

1500.0000 

1210.0000 

1000.0000 

1000.0000 

858.0000 

825.0000 

825.0000 

600.0000 

500.0000 

500.0000 

492.0000 

400.0000 

400.0000 

400.0000 

360.0000 

356.0000 

350.0000 

330.0000 

300.0000 

250.0000 

250.0000 

165.0000 

PERCENT 

0.1999 

0.1946 

0.1899 

(0.0949) 

(0.0949) 

0.1709 

0.1305 

0.1263 

0.1139 

0.1087 

(0.0574) 

(0.0513) 

0.0997 

0.0949 

0.0949 

0.0949 

0.0949 

0.0902 

0.0854 

0.0712 

0.0574 

0.0475 

0.0475 

0.0407 

0.0392 

0.0392 

0.0285 

0.0237 

0.0237 

0.0234 

0.0190 

0.0190 

0.0190 

0.0171 

0.0169 

0.0166 

0.0157 

0.0142 

0.0119 

0.0119 

0.0078 

REVISED 

VOLUME 

4282.9379 

4169.2891 

4067.5992 

(2033.7996) 

(2033.7996) 

3660.8392 

2796.4744 

2704.9534 

2440.5595 

2328.7005 

(1230.4487) 

(1098.2518) 

2135.4896 

2033.7996 

2033.7996 

2033.7996 

2033.7996 

1932.1096 

1830.4196 

1525.3497 

1230.4487 

1016.8998 

1016.8998 

872.5000 

838.9423 

838.9423 

610.1399 

508.4499 

508.4499 

500.3147 

406.7599 

406.7599 

406.7599 

366.0839 

362.0163 

355.9149 

335.5769 

305.0699 

254.2249 

254.2249 

167.7885 

PERCENT 

0.2033 

0.1979* 

0.1931 

(0.0965) 

(0.0965) 

0.1738 

0.1327 

0.1284 

0.1158 

0.1105 

(0.0584) 

(0.0521) 

0.1014 

0.0965 

0.0965 

0.0965 

0.0965 

0.0917 

0.0869 

0.0724 

0.0584 

0.0483 

0.0483 

0.0414 

0.0398 

0.0398 

0.0290 

0.0241 

0.0241 

0.0237 

0.0193 

0.0193 

0.0193 

0.0174 

0.0172+ 

0.0169 

0.0159 

0.0145 

0.0121 

0.0121 

0.0080 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

()- Numbers surrounded by parentheses indicate waste volumes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 
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GENERATOR 

HELENA CHENICAL COMPANY 

ARMOUR RESEARCH CENTER 

FARNERS AGDUSTRIES INC. 

RAMADA ENERGY SYSTENS 

BIO-LAB, INC. 

AZ DEPT. PUBLIC SAFETY (CRINE) 

ANERICAN WAREHOUSE dba AMERICAN DISTRIBUTING CORP. 

AOHS 

HOTOROLA, INC. 

GILBERT NURSERY 

FED NART CORP. 

TECHNI FINISH INC. 

SAHUARO PETROLEUM 

AD&D SALVAGE AND DISPOSAL INC. 

LAJET, INC. 

MEGADYNE CORPORATION 

TOTALS: 

ORIGINAL 

VOLUNE 

141.0000 

129.0000 

93.5000 

40.0000 

36.0000 

24.1300 

1,0000 

0,6000 

0,0000 

8,0000 

15,0000 

1322,0000 

1800,0000 

3870,0000 

10000,0000 

18000,0000 

2106934,5000 

PERCENT 

0,0067 

0,0061 

0,0044 

0,0019 

0,0017 

0,0011 

0.0000 

0.0000 

0.0000 

0.0004 

0.0007 

0.0627 

0.0854 

0.1837 

0.4746 

0.8543 

100.0000 

REVISED 

VOLUNE 

143.3829 

131.1801 

95.0801 

40.6760 

36.6084 

24,5378 

1.0169 

0.6101 

0.0000 

0.0000 

0.0000 

0.0000 

0.0000 

0.0000 

0.0000 

0.0000 

2106934.5000 

PERCENT 

0.0068* 

0,0062* 

0,0045+ 

0,0019 

0,0017 

0,00123 

0,0000 

0,0000+ 

0,0000 

0,0000# 

0,0000# 

0,0000# 

0,0000# 

0,0000*1» 

0,0000)» 

0,0000# 

100,0000 

* - Total includes waste amounts in containers that were converted to gallons, 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A, 

# - These parties were determined to be financially non-viable, 

a - The alleged liability of the State of Arizona is not taken into account. 



09/28/92 HASSAYANPA LANDFILL VOLUNETRIC RANKING SUNNARY 

GENERATOR VOLUMETRIC RANKING BY GENERATOR NANE 

PAGE: U 

GENERATOR 

AAMCO TRANSNISSIONS 

ACTION CHENICAL/NCKESSON CORP, 

AD&D SALVAGE AND DISPOSAL INC, 

ADHS 

AIRESEARCH NANUFACTURING CO. 

ANERICAN PARTS SYSTEM 

ANERICAN WAREHOUSE dba AHERICAN DISTRIBUTING CORP. 

ANOCAD PLATING 

ARIZONA DISTRIBUTION SERVICES 

ARIZONA HARD CHROME 

ARIZONA PRECISION SHEET METALS 

ARIZONA PUBLIC SERVICE CONPANY 

ARIZONA TANK LINES 

ARHOUR RESEARCH CENTER 

ASHLAND CHEHICAL COMPANY 

ATLANTIC RICHFIELD CONPANY 

AZ DEPT. PUBLIC SAFETY (CRINE) 

BEAN & COMPANY 

BECHTEL POWER CORPORATION 

BIO-LAB, INC. 

BUD WEST 

CHEVRON U.S.A. 

CHEVRON ASPHALT U.S.A. 

CHEVRON U.S.A. 

CONTINENTAL CIRCUITS 

DAN J. OBELE 

DEER-O PAINTS & CHEMICALS 

DIGITAL EQUIPMENT CORP. 

DUNN-EDWARDS CORPORATION 

EASON & WALLER GRINDING CO. 

F & B MANUFACTURING COMPANY 

FARMERS AGDUSTRIES INC. 

FED MART CORP. 

FISHER HEAT TREATING INC. 

FRAZEE PAINT & WALLCOVERINGS 

GENERAL INSTRUHENTS CORP. 

GENERAL SEMICONDUCTOR INC. 

GILBERT ENGINEERING CO. INC. 

GILBERT NURSERY 

GOETTL AIR CONDITIONING INC. 

GOULD FOIL DIVISION 

ORIGINAL 

VOLUNE 

2000.0000 

6000.0000 

3870.0000 

0.6000 

11001.7400 

165.0000 

1.0000 

1210.0000 

360.0000 

2100.0000 

2400.0000 

40324.0000 

250.0000 

129.0000 

825.0000 

2000.0000 

24.1300 

25494.0000 

5865.0000 

36.0000 

400.0000 

4000.0000 

(2000.0000) 

(2000.0000) 

21000.0000 

1800.0000 

6000.0000 

312275.5200 

1000.0000 

1000.0000 

7590.0000 

93.5000 

15.0000 

300.0000 

5600.0000 

106500.0000 

2000.0000 

4211.7600 

8.0000 

1500.0000 

3600.0000 

PERCENT 

0.0949 

0.2848 

0.1837 

0.0000 

0.5222 

0.0078 

0.0000 

0.0574 

0.0171 

0.0997 

0.1139 

1.9139 

0.0119 

0.0061 

0.0392 

0.0949 

0.0011 

1.2100 

0.2784 

0.0017 

0.0190 

0.1899 

(0.0949) 

(0.0949) 

0.9967 

0.0854 

0.2848 

14.8213 

0.0475 

0.0475 

0.3602 

0.0044 

0.0007 

0.0142 

0.2658 

5.0547 

0.0949 

0.1999 

0.0004 

0.0712 

0.1709 

REVISED 

VOLUNE 

2033.7996 

6101.3987 

0.0000 

0.6101 

11187.6671 

167.7885 

1.0169 

1230.4487 

366.0839 

2135.4896 

2440.5595 

41005.4670 

254.2249 

131.1801 

838.9423 

2033.7996 

24.5378 

25924.8432 

5964.1173 

36.6084 

406.7599 

4067.5992 

(2033.7996) 

(2033.7996) 

21354.8955 

1830.4196 

6101.3987 

317552.9100 

1016.8998 

1016.8998 

7718.2694 

95.0801 

0.0000 

305.0699 

5694.6388 

108299.8274 

2033.7996 

4282.9379 

0.0000 

1525.3497 

3660.8392 

PERCENT 

0.0965 

0.2896 

0.0000*« 

0.0000+ 

0.5310* 

0.0080 

0.0000 

0.0584 

0.0174 

0.1014 

0.1158 

1.9462 

0.0121 

0.0062* 

0.0398 

0.0965 

0.00123 

1.2305+ 

0.2831 

0.0017 

0.0193 

0.1931 

(0.0965) 

(0.0965) 

1.0136 

0.0869 

0.2896 

15.0718 

0.0483 

0.0483 

0.3663 

0.0045+ 

0.0000# 

0.0145 

0.2703 

5.1402 

0.0965 

0.2033 

0.0000# 

0.0724 

0.1738 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

# - These parties were determined to be financially non-viable. 

()- Numbers surrounded by parentheses indicate waste volunes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 

a - The alleged liability of the State of Arizona is not taken into account. 
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GENERATOR 

GOULD INC. 

GOWAN COMPANY 

GTE COMMUNICATIONS 

EMM SEHI, INC. (TENPE) 

GTE COtmUNICATIONS 

HELENA CHEMICAL CONPANY 

HERHETIC REGRIGERATION 

HONEYWELL INFORNATION SYSTENS 

HUDDLESTON EQUIPNENT CO. 

INTEL CORPORATION 

ITT CANNON ELECTRIC 

ITT COURIER 

ITT COURIER 

ITT COURIER PCB FACILITY 

ITT COURIER TERNINAL SYSTEHS 

KARLSON HACHINE WORKS INC. 

LAJET, INC. 

HAACO AUTO PAINTING 

HCGRAW-EDISON INTL. HETAL PROD 

HEGADYNE CORPORATION 

HOGUL CORPORATION 

HOTOROLA, INC. 

NATIONAL CAN CORP. 

PHOENIX NEWSPAPERS, INC. 

POWERINE OIL CONPANY 

PRESTIGE APPARELHASTER 

R. R. EVANS 

R.T. HFG. CO. INC./ALLIED INVESTHENT CORP. 

RAHADA ENERGY SYSTEHS 

REYNOLDS NETALS 

RINCHEM COMPANY 

ROGERS CORPORATION 

ROLAHECH COHPANY, INC. 

SAHUARO PETROLEUM 

SHELL OIL COMPANY 

SHERWIN WILLIAHS CO. 

SOUTHERN PACIFIC PIPELINES 

SOUTHWEST DISTRIBUTING CO. 

SPERRY FLIGHT SYSTEMS 

ST. REGIS PAPER CONPANY 

STANDARD OIL CO. 

ORIGINAL 

VOLUNE 

1900.0000 

356.0000 

23512.7000 

(22031.1000) 

(1481.6000) 

141.0000 

600.0000 

885586.0000 

400.0000 

47300.0000 

2660.0000 

102485.2000 

(190.0000) 

(91500.0000) 

(10795.2000) 

2000.0000 

10000.0000 

492.0000 

4715.0000 

18000.0000 

858.0000 

0.0000 

45175.0000 

8980,0000 

500,0000 

350,0000 

250,0000 

400,0000 

40.0000 

14502.5000 

18620.0000 

4100.0000 

330.0000 

1800.0000 

57155.0000 

2750.0000 

10000.0000 

12153.6000 

113000.0000 

10000.0000 

6000.0000 

PERCENT 

0.0902 

0.0169 

1.1160 

(1.0456) 

(0.0703) 

0,0067 

0,0285 

42,0320 

0.0190 

2.2450 

0.1263 

4.8642 

(0.0090) 

(4.3428) 

(0.5124) 

0.0949 

0.4746 

0.0234 

0.2238 

0.8543 

0.0407 

0.0000 

2.1441 

0.4262 

0.0237 

0.0166 

0.0119 

0.0190 

0.0019 

0.6883 

0.8837 

0.1946 

0.0157 

0.0854 

2.7127 

0.1305 

0.4746 

0.5768 

5.3632 

0.4746 

0.2848 

REVISED 

VOLUNE 

1932.1096 

362.0163 

23910.0596 

(22403,4209) 

(1506,6387) 

143,3829 

610,1399 

900552,2155 

406,7599 

48099,3600 

2704,9534 

104217,1781 

(193,2110) 

(93046,3306) 

(10977,6366) 

2033,7996 

0.0000 

500.3147 

4794.6825 

0.0000 

872.5000 

0.0000 

45938.4479 

9131.7601 

508.4499 

355.9149 

254.2249 

406.7599 

40.6760 

14747.5892 

18934.6741 

4169.2891 

335.5769 

0.0000 

58120.9074 

2796.4744 

10168.9979 

12358.9933 

114909.6760 

10168.9979 

6101.3987 

PERCENT 

0.0917 

0.0172+ 

1.1348 

(1.0633)+ 

(0.0715)* 

0.0068* 

0.0290 

42.7423 

0.0193 

2.2829 

0.1284 

4.9464+ 

(0.0092)+ 

(4.4162) 

(0.5210) 

0.0965 

O.OOOOtf 

0.0237 

0.2276 

0.0000# 

0.0414 

0.0000 

2.1803* 

0.4334 

0.0241 

0.0169 

0.0121 

0.0193 

0.0019 

0.7000+ 

0.8987+ 

0.1979* 

0.0159 

0.0000* 

2.7586 

0.1327 

0.4826 

0.5866 

5.4539 

0.4826 

0.2896 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

# - These parties were determined to be financially non-viable. 

()- Nuit)ers surrounded by parentheses indicate waste volumes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 
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GENERATOR 

TECHNI FINISH INC. 

TEXACO INC. 

TIERNAY 

TIERNAY CASTING DIVISION 

TIERNAY NANUFACTURING CO. 

TREFFERS PRECISION INC. 

U.S. GOVERNHENT 

LUKE AIR FORCE BASE 

U.S.D.A. U.S. FOREST SERVICE 

UNITED STATES AIR FORCE 

VETERAN'S AOMIN. HEDICAL CTR. 

WILLIAHS AIR FORCE BASE 

UNION NANUFACTURING INC. 

U. A. KRUEGER 

WESTERN DYNEX, INC. 

WESTERN ELECTRIC COMPANY 

TOTALS: 

ORIGINAL 

VOLUME 

1322.0000 

4500.0000 

2290.0000 

(1080.0000) 

(1210.0000) 

500.0000 

18366.2500 

(11700.0000) 

(6.2500) 

(3460.0000) 

(400.0000) 

(2800.0000) 

4590.0000 

19260.0000 

825.0000 

65220.0000 

2106934.5000 

PERCENT 

0.0627 

0.2136 

0.1087 

(0.0513) 

(0.0574) 

0.0237 

0.8717 

(0.5553) 

(0.0003) 

(0.1642) 

(0.0190) 

(0.1329) 

0.2179 
0.9141 

0.0392 

3.0955 

100.0000 

REVISED 
VOLUME 

0.0000 

4576.0490 

2328.7005 

(1098.2518) 

(1230.4487) 

508.4499 

18676.6357 

(11897.7275) 

(6.3556) 

(3518.4733) 

(406.7599) 

(2847.3194) 

4667.5700 

19585.4899 

838.9423 

66322.2042 

2106934.5000 

PERCENT 

O.OOOO* 

0.2172 

0.1105 

(0.0521) 

(0.0584) 

0.0241 

0.8864 

(0.5647) 

(0.0003) 

(0.1670) 

(0.0193) 

(0.1351) 

0.2215* 

0.9296 

0.0398 

3.1478 

100.0000 

======== 

* - Total includes waste amounts in containers that were converted to gallons. 

# - These parties were determined to be financially non-viable. 

()- Numbers surrounded by parentheses indicate waste volumes and percentages for sutisidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 
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TRANSPORTER 

OVERLEY'S PUMPING SERVICE INC, 

BEST UAY SEUER INC, 

ARIZONA SEPTIC & IND, CONTROL 

JAKE'S INDUST, UASTE & SEPTIC 

CHEHUAY TRANSPORTATION 

PHIL'S PUNPING 

ARIZONA SEUER SERVICE INC, 

ARIZONA PETROLEUN CONTRACTORS 

ARIZONA PUBLIC SERVICE COMPANY 

ARIZONA PUBLIC SERVICE COMPANY 

FAYE A. PORTER 

RINCHEH COMPANY 

RICK'S PUNPING SERVICE 

DIAHOND DRUN SERVICE 

FRED'S PUMPING SERVICE INC. 

BERSET CESSPOOL SERVICE 

RICK'S CESSPOOL SERVICE 

UNIVERSAL UASTE CONTROL INC. 

NOT INDICATED 

NORM'S SILVER DIPPER 

BECHTEL POWER CORPORATION 

AD&D SALVAGE AND DISPOSAL INC. 

VALLEY WASTE 

JERRY'S COMPLETE PUNPING SVC. 

PHIL'S SEPTIC 

WILBUR ELLIS COMPANY 

BILL'S GRADING 

SHELL OIL COMPANY 

A-ABLE CESSPOOL & SEPTIC TANK 

MOGUL CORPORATION 

VALLEY STEEL & SUPPLY 

MACHINERY ERECTION SERVICE 

ARIZONA DISTRIBUTION SERVICES 

GOWAN COMPANY 

ROLAMECH COMPANY, INC. 

AHERICAN PARTS SYSTEH 

HELENA CHEHICAL COMPANY 

VALLEY STEEL SOLID WASTE 

FARMER'S AGDUSTRIES INC. 

RAMADA ENERGY SYSTEHS 

BIO-LAB, INC. 

ORIGINAL 

VOLUNE 

638028.9000 

312000.0000 

255360.0000 

227900.0000 

128902.5000 

127022,0000 

96540,0000 

92500,0000 

40324.0000 

(40216.0000) 

(108.0000) 

37580.0000 

32000.0000 

20697.6000 

17742.0000 

16095.0000 

14000.0000 

12659.7200 

6300.0000 

6260.0000 

5865.0000 

3870.0000 

2578.0000 

2500.0000 

2000.0000 

1496.4000 

1211.7600 

1155.0000 

1000.0000 

858.0000 

409.0000 

400.0000 

360.0000 

356.0000 

330.0000 

165.0000 

141.0000 

103.0000 

93.5000 

40.0000 

36.0000 

PERCENT 

30.2823 

14.8082 

12.1200 

10.8167 

6.1180 

6.0288 

4.5820 

4.3903 

1.9139 

(1.9087) 

(0.0051) 

1.7836 

1.5188 

0.9824 

0.8421 

0.7639 

0.6645 

0.6009 

0.2990 

0.2971 

0.2784 

0.1837 

0.1224 

0,1187 

0.0949 

0.0710 

0.0575 

0.0548 

0.0475 

0.0407 

0.0194 

0.0190 

0.0171 

0.0169 

0.0157 

0,0078 

0,0067 

0,0049 

0,0044 

0,0019 

0,0017 

REVISED 

VOLUNE 

838228,5212 

409898,8284 

0,0000 

0,0000 

169349,3068 

166878.7468 

126832.1567 

121524,4924 

52976,7960 

(52834,9080) 

(141,8881) 

49371,7884 

42040,9055 

27192,0577 

23309,0545 

21145,2617 

18392,8961 

16632,0654 

0,0000 

0,0000 

7705,3097 

0.0000 

3386.9204 

0.0000 

2627.5566 

1965.9378 

1591.9840 

1517.4139 

0.0000 

1127.2218 

537.3353 

525.5113 

472.9602 

467.7051 

433.5468 

216.7734 

185.2427 

135.3192 

122.8383 

52.5511 

47.2960 

PERCENT 

39,7843+* 

19.4547 

O.OOOO* 

0.0000* 

8.0377+ 

7,9205 

6,0197 

5,7678 

2,5144 

(2,5077) 

(0,0067) 

2.3433+ 

1.9954 

1.2906+ 

1.1063 

1.0036 

0.8730 

0.7894+* 

0.0000+* 

0.0000* 

0.3657 

0.0000** 

0.1608* 

0.0000* 

0.1247 

0.0933+ 

0.0756 

0.0720 

0.0000* 

0.0535 

0.0255* 

0.0249 

0.0224 

0,0222+ 

0.0206 

0.0103 

0.0088* 

0.0064* 

0.0058+ 

0.0025 

0.0022 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

# - These parties were determined to be financially non-viable. 

()- NLirbers surrounded by parentheses indicate waste volunes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 
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TRANSPORTER 

AZ DEPT. PUBLIC SAFETY (CRINE) 

FED NART CORP. 

GARY GRANGER 

TONTO NATIONAL FOREST 

AIRESEARCH NANUFACTURING CO. 

TOTALS: 

ORIGINAL 

VOLUNE 

24.1300 

15.0000 

8.0000 

6.2500 

1.7400 

2106934.5000 

PERCENT 

0.0011 

0.0007 

0.0004 

0.0003 

0.0001 

100.0000 

REVISED 

VOLUNE 

31.7015 

0.0000 

0.0000 

8.2111 

2.2860 

2106934.5000 

PERCENT 

0.00153 

0.0000* 

0.0000* 

0.0004 

0.0001* 

100.0000 

* - Total includes waste amounts in containers that were converted to gallons. 

# - These parties were determined to be financially non-viable. 

a - The alleged liability of the State of Arizona is not taken into account. 
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TRANSPORTER 

OVERLEY'S PUNPING SERVICE INC. 

BEST WAY SEUER INC. 

CHEHWAY TRANSPORTATION 

PHIL'S PUHPING 

ARIZONA SEUER SERVICE INC. 

ARIZONA PETROLEUN CONTRACTORS 

ARIZONA PUBLIC SERVICE COMPANY 

ARIZONA PUBLIC SERVICE COMPANY 

FAYE A. PORTER 

RINCHEH COMPANY 

RICK'S PUHPING SERVICE 

DIAHOND DRUN SERVICE 

FRED'S PUHPING SERVICE INC. 

BERSET CESSPOOL SERVICE 

RICK'S CESSPOOL SERVICE 

UNIVERSAL WASTE CONTROL INC. 

BECHTEL POWER CORPORATION 

VALLEY WASTE 

PHIL'S SEPTIC 

WILBUR ELLIS CONPANY 

BILL'S GRADING 

SHELL OIL COMPANY 

HOGUL CORPORATION 

VALLEY STEEL & SUPPLY 

MACHINERY ERECTION SERVICE 

ARIZONA DISTRIBUTION SERVICES 

GOWAN COMPANY 

ROLAMECH COMPANY, INC. 

AHERICAN PARTS SYSTEH 

HELENA CHEHICAL COMPANY 

VALLEY STEEL SOLID WASTE 

FARMER'S AGDUSTRIES INC. 

RAHADA ENERGY SYSTEHS 

BIO-LAB, INC. 

AZ DEPT. PUBLIC SAFETY (CRIME) 

TONTO NATIONAL FOREST 

AIRESEARCH NANUFACTURING CO. 

A-ABLE CESSPOOL & SEPTIC TANK 

AD&D SALVAGE ANO DISPOSAL INC. 

ARIZONA SEPTIC & INO. CONTROL 

FED HART CORP. 

ORIGINAL 

VOLUME 

638028.9000 

312000.0000 

128902.5000 

127022.0000 

96540.0000 

92500.0000 

40324.0000 

(40216.0000) 

(108.0000) 

37580.0000 

32000.0000 

20697.6000 

17742.0000 

16095.0000 

14000.0000 

12659.7200 

5865.0000 

2578.0000 

2000.0000 

1496.4000 

1211.7600 

1155.0000 

858.0000 

409.0000 

400.0000 

360.0000 

356.0000 

330.0000 

165.0000 

141.0000 

103.0000 

93.5000 

40.0000 

36.0000 

24.1300 

6.2500 

1.7400 

1000.0000 

3870.0000 

255360.0000 

15.0000 

PERCENT 

30.2823 

14.8082 

6.1180 

6.0288 

4.5820 

4.3903 

1.9139 

(1.9087) 

(0.0051) 

1,7836 

1,5188 

0,9824 

0,8421 

0,7639 

0,6645 

0,6009 

0,2784 

0,1224 

0,0949 

0,0710 

0,0575 

0,0548 

0,0407 

0,0194 

0,0190 

0.0171 

0.0169 

0.0157 

0.0078 

0.0067 

0.0049 

0.0044 

0.0019 

0.0017 

0.0011 

0.0003 

0.0001 

0.0475 

0.1837 

12.1200 

0.0007 

REVISED 

VOLUME 

838228.5212 

409898.8284 

169349.3068 

166878.7468 

126832.1567 

121524.4924 

52976.7960 

(52834.9080) 

(141.8881) 

49371.7884 

42040.9055 

27192.0577 

23309.0545 

21145.2617 

18392.8961 

16632.0654 

7705.3097 

3386.9204 

2627.5566 

1965.9378 

1591.9840 

1517.4139 

1127.2218 

537.3353 

525.5113 

472.9602 

467.7051 

433.5468 

216.7734 

185.2427 

135.3192 

122,8383 

52.5511 

47.2960 

31,7015 

8,2111 

2.2860 

0.0000 

0,0000 

0,0000 

0,0000 

PERCENT 

39.7843+* 

19.4547 

8.0377+ 

7.9205 

6.0197 

5.7678 

2.5144 

(2.5077) 

(0.0067) 

2.3433+ 

1.9954 

1.2906+ 

1.1063 

1.0036 

0.8730 

0.7894+* 

0.3657 

0.1608* 

0.1247 

0.0933+ 

0.0756 

0.0720 

0.0535 

0.0255* 

0.0249 

0.0224 

0.0222+ 

0.0206 

0.0103 

0.0088* 

0.0064* 

0.0058+ 

0.0025 

0.0022 

0.00153 

0.0004 

0.0001* 

0.0000* 

0.0000** 

0.0000* 

0.0000* 

* - Total includes waste amounts in containers that were converted to gaUons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

# - These parties were determined to be financially non-viable. 

()- Nurbers surrounded by parentheses indicate waste volunes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 

a - The alleged liability of the State of Arizona is not taken into account. 
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TRANSPORTER 

GARY GRANGER 

JAKE'S INDUST. UASTE & SEPTIC 

JERRY'S CONPLETE PUNPING SVC. 

NORM'S SILVER DIPPER 

NOT INDICATED 

TOTALS: 

ORIGINAL 

VOLUNE 

8.0000 

227900.0000 

2500.0000 

6260.0000 

6300.0000 

2106934.5000 

PERCENT 

0.0004 

10.8167 

0.1187 

0.2971 

0.2990 

100.0000 

REVISED 

VOLUNE 

0.0000 

0.0000 

0.0000 

0.0000 

0.0000 

2106934.5000 

PERCENT 

0.0000* 

0.0000* 

0.0000* 

0.0000* 

0.0000+* 

100.0000 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for enpty containers, as set forth in Appendix A. 

# - These parties were determined to be financially non-viable. 
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TRANSPORTER 

A-ABLE CESSPOOL & SEPTIC TANK 

AD&D SALVAGE AND DISPOSAL INC. 

AIRESEARCH MANUFACTURING CO. 

AMERICAN PARTS SYSTEN 

ARIZONA DISTRIBUTION SERVICES 

ARIZONA PETROLEUN CONTRACTORS 

ARIZONA PUBLIC SERVICE COHPANY 

ARIZONA PUBLIC SERVICE COMPANY 

FAYE A. PORTER 

ARIZONA SEPTIC & IND. CONTROL 

ARIZONA SEUER SERVICE INC. 

AZ DEPT. PUBLIC SAFETY (CRIME) 

BECHTEL POWER CORPORATION 

BERSET CESSPOOL SERVICE 

BEST WAY SEUER INC. 

BILL'S GRADING 

BIO-LAB, INC. 

CHEMWAY TRANSPORTATION 

DIAHOND DRUM SERVICE 

FARMER'S AGDUSTRIES INC. 

FED HART CORP. 

FRED'S PUMPING SERVICE INC. 

GARY GRANGER 

GOWAN COMPANY 

HELENA CHEHICAL COMPANY 

JAKE'S INDUST. WASTE & SEPTIC 

JERRY'S COMPLETE PUHPING SVC. 

MACHINERY ERECTION SERVICE 

HOGUL CORPORATION 

NORM'S SILVER DIPPER 

NOT INDICATED 

OVERLEY'S PUHPING SERVICE INC. 

PHIL'S PUHPING 

PHIL'S SEPTIC 

RAHADA ENERGY SYSTEHS 

RICK'S CESSPOOL SERVICE 

RICK'S PUHPING SERVICE 

RINCHEH COMPANY 

ROLAHECH COMPANY, INC. 

SHELL OIL COMPANY 

TONTO NATIONAL FOREST 

ORIGINAL 

VOLUNE 

1000.0000 

3870.0000 

1.7400 

165.0000 

360.0000 

92500.0000 

40324.0000 

(40216.0000) 

(108.0000) 

255360.0000 

96540.0000 

24.1300 

5865.0000 

16095.0000 

312000.0000 

1211.7600 

36.0000 

128902.5000 

20697.6000 

93.5000 

15.0000 

17742.0000 

8.0000 

356.0000 

141.0000 

227900.0000 

2500.0000 

400.0000 

858.0000 

6260.0000 

6300.0000 

638028.9000 

127022.0000 

2000.0000 

40.0000 

14000.0000 

32000.0000 

37580.0000 

330.0000 

1155.0000 

6.2500 

PERCENT 

0.0475 

0.1837 

0.0001 

0.0078 

0.0171 

4.3903 

1.9139 

(1.9087) 

(0.0051) 

12.1200 

4.5820 

0.0011 

0.2784 

0.7639 

14.8082 

0.0575 

0.0017 

6.1180 

0.9824 

0.0044 

0.0007 

0.8421 

0.0004 

0.0169 

0.0067 

10.8167 

0.1187 

0.0190 

0.0407 

0.2971 

0.2990 

30.2823 

6.0288 

0.0949 

0.0019 

0.6645 

1.5188 

1.7836 

0.0157 

0.0548 

0.0003 

REVISED 

VOLUNE 

0.0000 

0.0000 

2.2860 

216.7734 

472.9602 

121524.4924 

52976.7960 

(52834.9080) 

(141.8881) 

0.0000 

126832.1567 

31.7015 

7705.3097 

21145.2617 

409898.8284 

1591.9840 

47.2960 

169349.3068 

27192.0577 

122.8383 

0.0000 

23309.0545 

0.0000 

467.7051 

185.2427 

0.0000 

0.0000 

525.5113 

1127.2218 

0.0000 

0.0000 

838228.5212 

166878.7468 

2627.5566 

52.5511 

18392.8961 

42040.9055 

49371.7884 

433.5468 

1517.4139 

8.2111 

PERCENT 

0.0000* 

0.0000** 

0.0001* 

0.0103 

0.0224 

5.7678 

2.5144 

(2.5077) 

(0.0067) 

0.0000* 

6.0197 

0.00153 

0.3657 

1.0036 

19.4547 

0.0756 

0.0022 

8.0377+ 

1.2906+ 

0.0058+ 

0.0000* 

1.1063 

0.0000* 

0.0222+ 

0.0088* 

0.0000* 

0.0000* 

0.0249 

0.0535 

0.0000* 

0.0000+* 

39.7843+* 

7.9205 

0.1247 

0.0025 

0.8730 

1.9954 

2.3433+ 

0.0206 

0.0720 

0.0004 

* - Total includes waste amounts in containers that were converted to gallons. 

+ - Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 

# - These parties were determined to be financially non-viable. 

()- Numbers surrounded by parentheses indicate waste volunes and percentages for subsidiaries or divisions of a parent. 

These amounts are already reflected in the parent's totals. 

a - The alleged liability of the State of Arizona is not taken into account. 
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TRANSPORTER 

UNIVERSAL UASTE CONTROL INC. 

VALLEY STEEL & SUPPLY 

VALLEY STEEL SOLID UASTE 

VALLEY WASTE 

WILBUR ELLIS COMPANY 

TOTALS: 

ORIGINAL 

VOLUNE 

12659.7200 

409.0000 

103.0000 

2578.0000 

1496.4000 

2106934.5000 

PERCENT 

0.6009 

0.0194 

0.0049 

0.1224 

0.0710 

100.0000 

REVISED 

VOLIWE 

16632.0654 

537.3353 

135,3192 
3386.9204 

1965.9378 

2106934.5000 

PERCENT 

0.7894+* 

0.0255* 

0,0064* 

0.1608* 

0.0933+ 

100.0000 

Total includes waste amoifits in containers that were converted to gallons. 

Total waste amounts are adjusted for empty containers, as set forth in Appendix A. 
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UNIT CONVERSION FACTORS 

ARIZONA STATE CONVERSTON FACTORS 

The following conversion factors were obtained from the Arizona Department of Health Services 
(ADHS) and were used in calculating waste quantities for each transaction: 

Barrel 
Cubic Foot 
(Cubic Yard 
Drum 
Fifty-five Gallon Drum 
Gallon 
Gram 
Pound 
Ton 

EMPTY CONTAINER CONVFRSTON FACTORS 

42.000000 
7.480000 

201.960000 
55.000000 
55.000000 

1.000000 
0.000265 
0.120000 

240.000000 

The following conversion factors, which are 10 percent of the actual container volume, were 
determined by the EPA Region DC Toxics and Waste Management Division project contact for the 
1988 volumetric ranking, and were used in calculating waste quantities for each transaction: 

Unit or Container Tvpe (as indicated on manifests^ Conversion Factor fin gallons) 

Cubic Feet of Container 0.748000 
Dmm 5.500000 
Five Gallon Container 0.500000 
One Gallon Container 0.1 OOOOO 
Ten GaUon Container 1.000000 

NOTE: When a conversion factor for an empty container was used in determining a party's 
total contribution, a plus sign (+) appears next to that party's revised percentage 
contribution. 

Hassayampa Landfill Superfund Site 
Non-binding Preliminary Allocation of Responsibility Page A-2 



UNIT CONVERSION FACTORS 
(concluded) 

NON-STANDARD CONVERSTON FACTORS 

Non-standard conversion factors were those not identified on the original ADHS list but were 
listed on manifests without a stated capacity. The EPA Region DC case team determined that a 
conversion factCH* of one gallon should be assigned to each. 

Container Tvpe fas indicated on manifests) Conversion Factor fin gallons) 

Bag 1.000000 
Cari)oy 1.000000 
Carton 1.000000 
Pad 1.000000 
Solvent Bottle 1.000000 

NOTE: When a non . _ . 
party, an asterisk 

I-standard conversion factor was used in calculating the total waste for a 
msk (*) appears next to that party's revised percentage contribution. 

Hassayampa Landflll Superfund Site 
Non-binding Preliminary Allocation of Responsibility Page y^.3 
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APPENDIX B 

VOLUMETRIC RANKING CALCULATIONS 

The following calculations were used to convert various transaction unit types to gallons, sum each 
party's volume (in gallons) for all transactions, and detennine each party's contribution as a 
relative percentage of waste at the site. These calculations were used by the C^AT in preparing the 
1988 volumetric ranking. 

To convert a quantity of waste to gallons, for each transaction: 

Uo X Uo. = V, 

To determine the total quantity contributed by each party: 

^ V, = Vp 

To detennine the total quantity contributed to the site by all parties: 

I^W, =: Vj, 

To detennine the percentage of waste contributed by each party, relative to other parties: 

^p -j- ^ip = Relative Percentage of Waste (Contributed 

where, 
UQ = Total quantity of waste per transaction, expressed in units other than gallons 
UQ; = Unit conversion factor (refer to Appendix A) 
V̂^ = Volume of waste contributed in a single transaction, in gallons 
Vp = Volume of waste conttibuted by a single party 
Vjp = Volume of waste contributed by all parties 

Hassayampa Landfill Superfund Site 
Non-binding Preliminary Allocation of Responsibility Page B-2 
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APPENDIX C 

PROCEDURES FOR FINANCIAL VIABILITY ANALYSIS 

The following procedures were utilized by NEIC during the financial analysis of the Hassayampa 
Landfill generators and transporters. 

• The NBAR team (EPA Headquarters, EPA Region DC, NEIC, and CEAT) requested 
financial analyses for the Hassayampa Landfill generators and transporters 
(approximately 140 parties). 

• The NEIC Financial Management Section analyzed Dun & Bradstreet reports for the 
Hassayanpa Landfill parties. This review resulted in the following circumstances: 

• the identification of several parties that arc no longer in existence, or that have 
filed bankruptcy and have a limited financial asset base. 

• the identification of parties whose Dun & BradsO'eet information was either out-
of-date or insufficient for determining financial viability. 

When necessary, updated Dun & Bradstreet reports were obtained or, in some cases, 
additional information was obtained from the Secretary of State in Arizona. 

• After the information was examined, only those parties that were nonexistent c 
legitimately in bankruptcy with no assets were determined to be financially non-viable. 
Parties for which no information was obtained were included as financially viable. At 
no time timing this analysis was an "ability to pay" approach used in determining 
financial viability for the Hassayampa Landfill parties. 
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APPENDIX D 

CALCULATIONS FOR REALLOCATION OF WASTE VOLUMES 

To proportionally reallocate waste volumetric shares among parties: 

/ VQP \ - , 

U P 

-1- V OP = V RP 

To determine percent responsibility of each viable party: 

V, K? 

on> 

where, 
Vop 

VR2P 

VR 
VRP 

VQIP 

= Revised Percent Responsibility 

Original volume of waste contributed by a single party, prior to reallocation of 
OTphan or non-viable party shares 
Revised volume of waste contributed by all parties, obtained by suboacting the 
shares of non-viable parties firom the volume contributed by all parties 
Volume of reallocable waste shares to be distributed among viable parties 
Revised volume of waste contributed by a single party, after reall(x:ation of waste 
shares 
Original volume of waste contributed by all parties, prior to reallocation of orphan 
or non-viable party shares 

Example calculation: party no. 3 is determined to be non-viable: 

Party Original Volume Original % Contribution 

1 
2 
3 

700 
900 

X 100 

777.78 

700 
200 
100 

-t- 700 = 777.78 

70 
20 
10 

1000 
X 100 = 77.78% (Revised Percent Responsibility, party no. 1) 

200 
900 

X 100 

222.22 

1000 

-I- 200 = 222.22 

X 100 = 22.22% (Revised Percent Responsibility, party no. 2) 

Hassayampa Landfill Superfund Site 
Non-binding Preliminary Allocation of Responsibility Page D-2 

# 



<^^^^-co7^r 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

UNITED STATES DISTRICT COURT 

DISTRICT OF ARIZONA 

UNITED STATES OF AMERICA and 

THE STATE OF ARIZONA, 

Plaintiffs, 

V. 

Defendants, 

CIVIL ACTION NO. 

CONSENT DECREE 



^ 



1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

TABLE OF CONTENTS 

CONSENT DECREE 

I. BACKGROUND 1 

II. JURISDICTION • • 4 

III. PARTIES BOUND 5 

IV. DEFINITIONS 5 

V. GENERAL PROVISIONS 10 

VI. PERFORMANCE OF THE WORK BY SETTLING DEFENDANTS . . 14 

VII. ADDITIONAL RESPONSE ACTIONS 22 

VIII. U.S, EPA PERIODIC REVIEW 23 

IX. OUALITY ASSURANCE. SAMPLING, and DATA ANALYSIS . . 24 

X. ACCESS 26 

XI. REPORTING REOUIREMENTS 28 

XII. SUBMISSIONS REOUIRING AGENCY APPROVAL 31 

XIII. PROJECT COORDINATORS 33 

XIV. ASSURANCE OF ABILITY TO COMPLETE WORK 34 

XV. CERTIFICATION OF COMPLETION 3 6 

XVI. EMERGENCY RESPONSE 39 

XVII. REIMBURSEMENT AND PAYMENT OF RESPONSE COSTS . . . . 40 

XVIII. INDEMNIFICATION AND INSURANCE 44 

XIX. FORCE MAJEURE 46 

XX. DISPUTE RESOLUTION 49 

XXI. STIPULATED PENALTIES 53 

XXII. COVENANTS NOT TO SUE BY PLAINTIFFS 58 

XXIII. COVENANTS BY DEFENDANTS 64 

XXIV. EFFECT OF SETTLEMENT; CONTRIBUTION PROTECTION . . . 65 

XXV. ACCESS TO INFORMATION 67 

XXVI. RETENTION OF RECORDS 68 

Hassayampa Landfill Consent Decree Page i 



1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 1 

28 

XXVII. 

XXVIII 

XXIX. 

XXX. 

XXXI. 

XXXII. 

XXXIII 

XXXIV. 

NOTICES AND SUBMISSIONS 70 

EFFECTIVE DATE 71 

RETENTION OF JURISDICTION 71 

APPENDICES 72 

COMMUNITY RELATIONS 72 

MODIFICATION 73 

LODGING AND OPPORTUNITY FOR PUBLIC COMMENT . . . . 74 

SIGNATORIES/SERVICE 74 

Hassayampa LandfiU Consent Decree Page i i 



1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

CONSENT DECREE 

I. BACKGROUND 

A. The United States of America ("United States"), on 

behalf of the Administrator of the United States Environmental 

Protection Agency ("EPA"), filed a complaint in this matter 

pursuant to Sections 106 and 107 of the Comprehensive 

Environmental Response, Compensation, and Liability Act, as 

amended by the Superfund Amendments and Reauthorization Act of 

1986 ("CERCLA"), 42 U.S.C. §§ 9606 and 9607. 

B. The United States in its complaint seeks, inter alia: 

(1) reimbursement of costs incurred by EPA and the Department of 

Justice for response actions at the Hassayampa Landfill Superfund 

Site in Maricopa County, Arizona, together with accrued interest; 

and (2) performance of studies and response work by the 

Defendants at the Site consistent with the National Contingency 

Plan, 40 C.F.R, Part 300 (as amended) ("NCP"). 

C. In accordance with the NCP and Section 121(f)(1)(F) of 

CERCLA, 42 U.S.C, § 9621(f)(1)(F), EPA notified the state of 

Arizona (the "State") on September 18, 1992 of negotiations with 

potentially responsible parties regarding the implementation of 

the remedial design and remedial action for the Site, and EPA has 

provided the State with an opportunity to participate in such 

negotiations and be a party to this Consent Decree. 

D. The State of Arizona (the "State") has also filed a 

complaint against the defendants in this Court alleging that the 

defendants are liable to the State under Section 107 of CERCLA, 
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1 42 U.S.C. § 9607, and [list state laws cited in the State's 

2 complaint], for: 

3 • 

4 E. In accordance with Section 122(j)(l) of CERCLA, 42 

5 U.S.C. § 9622(j)(l), EPA notified the Department of the Interior 

6 on , 1992 of negotiations with potentially 

7 responsible parties regarding the release of hazardous substances 

8 that may have resulted in injury to the natural resources under 

9 Federal trusteeship and encouraged the trustee to participate in 

10 the negotiation of this Consent Decree. 

11 F. The Defendants that have entered into this Consent 

12 Decree ("Settling Defendants", and "De Minimis Settling 

13 Defendants") do not admit any liability to the Plaintiffs arising 

14 out of the transactions or occurrences alleged in the complaints. 

15 G. Pursuant to Section 105 of CERCLA, 42 U.S.C. § 9605, 

16 EPA placed the Site on the National Priorities List, set forth at 

17 40 C.F.R. Part 300, Appendix B, by publication in the Federal 

18 Register on July 21, 1987, 52 Fed. Reg. 140; 

19 H. In response to a release or a substantial threat of a 

20 release of hazardous substances at or from the Site, in 1988 a 

21 group of the Defendants (Hassayampa Steering Committee, or "HSC") 

22 commenced a remedial investigation and feasibility study 

23 ("RI/FS") for the Site pursuant to 40 C.F.R. § 300.430; 

24 I. Under the direction and oversight of EPA, HSC completed 

25 a Remedial Investigation ("RI") Report on April 4, 1991, and 

26 completed a Feasibility Study ("FS") Report on May 20, 1992, 

27 pursuant to an Administrative Consent Order (Docket No. 88-08) 

28 1 executed on April 8, 1988 on behalf of the Director of the Toxics 
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1 & Waste Management Division, U.S. EPA Region IX; 

2 J. Pursuant to Section 117 of CERCLA, 42 U.S.C. § 9617, 

3 EPA published notice of both the completion of the FS and the 

4 proposed plan for remedial action on June 1, 1992, in a major 

5 local newspaper of general circulation. EPA provided an 

6 opportunity for written and oral comments from the public on the 

7 proposed plan for remedial action. A copy of the transcript of 

8 the public meeting is available to the public as part of the 

9 administrative record upon which the Regional Administrator based 

10 the selection of the response action. 

11 K. The decision by EPA selecting the remedial action to be 

12 implemented at the Site is embodied in a final Record of Decision 

13 ("ROD"), executed on August 6, 1992, to which the State has given 

14 its concurrence. The ROD includes a summary of EPA's responses 

15 to the public comments. Notice of the final plan was published 

16 in accordance with Section 117(b) of CERCLA, 42 U.S.C. § 9617(b). 

17 L. Based on the information presently available to EPA and 

18 the State, EPA and the State believe that the Work will be 

19 properly and promptly conducted by the Settling Defendants if 

2 0 conducted in accordance with the requirements of this Consent 

21 Decree and its appendices. 

22 M. Solely for the purposes of Section 113(j) of CERCLA, 

2 3 the Remedial Action selected by the ROD and the Work to be 

24 performed by the Settling Defendants shall constitute a response 

2 5 action taken or ordered by the President. 

2 6 N. EPA has determined that settlement with each of the De 

Minimis Settling Defendants involves only a minor portion of the 27 

28 response costs at the Site. 
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1 0. Based on the information presently available to EPA and 

2 the State, the amount of hazardous substances contributed to the 

3 Site by each De Minimis Settling Defendant constitutes less than 

4 % of the hazardous substances at the Site, and the toxic or 

5 other hazardous effects of the hazardous substances contributed 

6 to the Site by each De Minimis Settling Defendant to the Site do 

7 not contribute disproportionately to the cumulative toxic or 

8 other hazardous effects of the hazardous substances at the Site. 

9 P. The Parties recognize, and the Court by entering this 

10 Consent Decree finds, that this Consent Decree has been 

11 negotiated by the Parties in good faith and implementation of 

12 this Consent Decree will expedite the cleanup of the Site and 

13 will avoid prolonged and complicated litigation between the 

14 Parties, and that this Consent Decree is fair, reasonable, 

15 practicable, and in the public interest. 

16 NOW, THEREFORE, it is hereby Ordered, Adjudged, and Decreed: 

17 II. JURISDICTION 

18 1. This Court has jurisdiction over the subject matter of 

19 this action pursuant to 28 U.S.C. §§ 1331 and 1345, and 42 U.S.C. 

20 §§ 9606, 9607, and 9613(b). This Court also has personal 

21 jurisdiction over the Defendants, Solely for the purposes of 

2 2 this Consent Decree and the underlying complaints, Defendants 

2 3 waive all objections and defenses that they may have to 

24 jurisdiction of the Court or to venue in this District. 

25 Defendants shall not challenge the terms of this Consent Decree 

26 or this Court's jurisdiction to enter and enforce this Consent 

27 Decree. 

28 
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1 III. PARTIES BOUND 

2 2. This Consent Decree applies to and is binding upon the 

3 United States and the State and upon Defendants and their 

4 successors and assigns. Any change in ownership or corporate 

5 status of a Defendant including, but not limited to, any transfer 

6 of assets or real or personal property shall in no way alter such 

7 Defendant's responsibilities under this Consent Decree. 

8 3. Settling Defendants shall provide a copy of this 

9 Consent Decree to each contractor hired to perform the Work (as 

10 defined below) required by this Consent Decree and to each person 

11 representing any Settling Defendant with respect to the Site or 

12 the Work and shall condition all contracts entered into hereunder 

13 upon performance of the Work in conformity with the terms of this 

14 Consent Decree. Settling Defendants or their contractors shall 

15 provide written notice of the Consent Decree to all 

16 subcontractors hired to perform any portion of the Work required 

17 by this Consent Decree. Settling Defendants shall nonetheless be 

18 responsible for ensuring that their contractors and 

19 subcontractors perform the Work contemplated herein in accordance 

2 0 with this Consent Decree. With regard to the activities 

21 undertaken pursuant to this Consent Decree, each contractor and 

2 2 subcontractor shall be deemed to be in a contractual relationship 

23 with the Settling Defendants within the meaning of Section 

24 107(b)(3) of CERCLA, 42 U.S.C. § 9607(b)(3). 

2 5 IV. DEFINITIONS 

26 4. Unless otherwise expressly provided herein, terms used 

27 in this Consent Decree which are defined in CERCLA or in 

2 8 regulations promulgated under CERCLA shall have the meaning 
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1 assigned to them in CERCLA or in such regulations. Whenever 

2 terms listed below are used in this Consent Decree or in the 

3 appendices attached hereto and incorporated hereunder, the 

4 following definitions shall apply: 

5 "ADEQ" shall mean the Arizona Department of Environmental 

6 Quality and any successor departments or agencies of the State. 

7 "CERCLA" shall mean the Comprehensive Environmental 

8 Response, Compensation, and Liability Act of 1980, as amended, 42 

9 U.S.C. §§ 9601 et sea. 

10 "Consent Decree" shall mean this Consent Decree and all 

11 appendices attached hereto (listed in Section XXX), including the 

12 Record of Decision and the Scope of Work. In the event of 

13 conflict between this Consent Decree and any appendix, this 

14 Consent Decree shall control. 

15 "Day" shall mean a calendar day unless expressly stated to 

16 be a working day. "Working day" shall mean a day other than a 

17 Saturday, Sunday, or Federal holiday. In computing any period of 

18 time under this Consent Decree, where the last day would fall on 

19 a Saturday, Sunday, or Federal holiday, the period shall run 

20 until the close of business of the next working day. 

21 "Defendants" shall mean the "Settling Defendants" and the 

22 "De Minimis Settling Defendants." 

23 "De Minimis Settling Defendants" shall mean the named 

24 defendants listed in Appendix F (De Minimis Settling Defendants) 

25 who are signatories to this Consent Decree. 

2 6 "EPA" shall mean the United States Environmental Protection 

2 7 Agency and any successor departments or agencies of the United 

28 States. 
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1 "Future Response Costs" shall mean all costs, including, but 

2 not limited to, direct and indirect costs, that the United States 

3 and the State incur in reviewing or developing plans, reports and 

4 other items pursuant to this Consent Decree, verifying the Work, 

5 or otherwise implementing, overseeing, or enforcing this Consent 

6 Decree, including, but not limited to, payroll costs, contractor 

7 costs, travel costs, laboratory costs, the costs incurred 

8 pursuant to Sections VII, VIII, X (including, but not limited to, 

9 attorneys fees and the amount of just compensation), XVI, and 

10 Paragraph 93 of Section XXII. Future Response Costs shall also 

11 include all costs, including direct and indirect costs, paid by 

12 the United States and the State in connection with the Site 

13 between July 31, 1992 and the effective date of this Consent 

14 Decree, and EPA payroll costs from July 11, 1992 to the effective 

15 date of this Consent Decree, and all interest on the Past 

16 Response Costs from July 31, 1992 to the date of payment of the 

17 Past Response Costs. 

18 "National Contingency Plan" or "NCP" shall mean the National 

19 Oil and Hazardous Substances Pollution Contingency Plan 

20 promulgated pursuant to Section 105 of CERCLA, 42 U.S.C. § 9605, 

21 codified at 40 C.F.R. Part 300, including, but not limited to, 

2 2 any amendments thereto. 

2 3 "Operation and Maintenance" or "O & M" shall mean all 

24 activities required to maintain the effectiveness of the Remedial 

2 5 Action as required under the Operation and Maintenance Plan 

2 6 approved or developed by EPA pursuant to this Consent Decree and 

27 the Scope of Work (SOW). 

28 "Owner Settling Defendants" shall mean the Settling 
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1 Defendants listed in Appendix E. 

2 "Paragraph" shall mean a portion of this Consent Decree 

3 identified by an arabic numeral or an upper case letter. 

4 "Parties" shall mean the United States, the State of 

5 Arizona, and the Defendants. 

6 "Past Response Costs" shall mean all costs, including, but 

7 not limited to, direct and indirect costs and interest, that the 

8 United States and the State incurred and paid with regard to the 

9 Site prior to July 11, 1992 for EPA payroll costs, and to July 

10 31, 1992 for all other costs. 

11 "Performance Standards" shall mean those cleanup standards, 

12 standards of control, and other substantive requirements, 

13 criteria or limitations set forth in the ROD and in Sections 

14 III.A.2 or III.B.2 of the SOW. 

15 "Plaintiffs" shall mean the United States and the State of 

16 Arizona. 

17 "RCRA" shall mean the Solid Waste Disposal Act, as amended, 

18 42 U.S.C. §§ 6901 et seq. (also known as the Resource 

19 Conservation and Recovery Act). 

2 0 "Record of Decision" or "ROD" shall mean the EPA Record of 

21 Decision relating to the Site signed on August 6, 1992, by the 

22 Regional Administrator, EPA Region IX, and all attachments 

2 3 thereto. 

24 "Remedial Action" shall mean those activities, except for 

25 Operation and Maintenance, to be undertaken by the Settling 

2 6 Defendants to implement the final plans and specifications 

27 submitted by the Settling Defendants pursuant to the Remedial 

2 8 Design Work Plan and approved by EPA. 
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"Remedial Action Work Plan" shall mean the document 

submitted by the Settling Defendants pursuant to Paragraph 15.a 

of this Consent Decree and described more fully in the SOW. 

"Remedial Design" shall mean those activities to be 

undertaken by the Settling Defendants to develop the final plans 

and specifications for the Remedial Action pursuant to the 

Remedial Design Work Plan. 

"Remedial Design Work Plan" shall mean the document 

submitted by the Settling Defendants pursuant to Paragraph 14.a 

of this Consent Decree and described more fully in the SOW. 

"Scope of Work" or "SOW" shall mean the scope of work for 

implementation of the Remedial Design, Remedial Action, and 

Operation and Maintenance at the Site, as set forth in Appendix B 

to this Consent Decree and any modifications made in accordance 

with this Consent Decree. 

"Section" shall mean a portion of this Consent Decree 

identified by a roman numeral. 

"Settling Defendants" shall mean those Parties identified in 

Appendices D (Non-Owner Settling Defendants) and E (Owner 

Settling Defendants). 

"Site" shall mean the Hassayampa Landfill Superfund site, 

which shall mean the 10-acre area of the 47-acre municipal 

landfill where hazardous wastes are known to be disposed, as well 

as any areas where site-related contaminants have come to be 

located. The municipal landfill is located in Maricopa County, 

Arizona, within the Southeast one-quarter of Section 3, Township 

1 South, Range 5 West, about 40 miles west of Phoenix, Arizona. 

The landfill is bounded on the east by Old Wickenburg Road, on 
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1 the southwest by Salome Road, on the west by Wickenburg Road, and 

2 on the north by the east-west line bisecting Section 3. The Site 

3 is depicted generally on the map attached as Appendix C. 

4 "State" shall mean the Stat̂ ; of Arizona. 

5 "Supervising Contractor" shall mean the principal contractor 

6 retained by the Settling Defendants to supervise and direct the 

7 implementation of the Work under this Consent Decree. 

8 "United States" shall mean the United States of America. 

9 "Waste Material" shall mean (1) any "hazardous substance" 

10 under Section 101(14) of CERCLA, 42 U.S.C. § 9601(14); (2) any 

11 pollutant or contaminant under Section 101(33), 42 U.S.C. 

12 § 9601(33); (3) any "solid waste" under Section 1004(27) of RCRA, 

13 42 U.S.C, § 6903(27); and (4) any "hazardous material" under 

14 [State statutory citation]. 

15 "Work" shall mean all activities Settling Defendants are 

16 required to perform under this Consent Decree, except those 

17 required by Section XXVI (Retention of Records). 

18 V. GENERAL PROVISIONS 

19 5. Obiectives of the Parties 

2 0 The objectives of the Parties in entering into this Consent 

21 Decree are to protect public health or welfare or the environment 

2 2 at the Site by the design and implementation of response actions 

2 3 at the Site by the Settling Defendants and to reimburse response 

24 costs of the Plaintiffs. 

25 6. Commitments by Defendants 

26 a. De Minimis Settling Defendants shall pay the 

27 amounts set forth in, and in the manner provided in. Section XVII 

28 I (Reimbursement and Payment of Response Costs) and Appendix F of 
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1 this Consent Decree. De Minimis Settling Defendants are also 

2 subject to all provisions and requirements of this Decree which 

3 reference Defendants or De Minimis Settling Defendants, including 

4 but not limited to Paragraph 32 of Section X (Access); Section 

5 XXVI (Retention of Records); Section XXI (Stipulated Penalties); 

6 Paragraph 57 of Section XVII (Reimbursement and Payment of 

7 Response Costs); Section XXII (Covenants Not to Sue by 

8 Plaintiffs); and Section XXIII (Covenants Not to Sue by 

9 Defendants). 

10 b. Settling Defendants shall finance and perform the 

11 Work in accordance with this Consent Decree and all plans, 

12 standards, specifications, and schedules set forth in or 

13 developed and approved by EPA pursuant to this Consent Decree. 

14 Settling Defendants shall also reimburse the United States and 

15 the State for Past Response Costs and Future Response Costs as 

16 provided in Section XVII (Reimbursement and Payment of Response 

17 Costs) of this Consent Decree. 

18 c. The obligations of Settling Defendants to finance 

19 and perform the Work and to pay amounts owed the United States 

2 0 and the State under this Consent Decree are joint and several. 

21 In the event of the insolvency or other failure of any one or 

2 2 more Settling Defendants to implement the requirements of this 

2 3 Consent Decree, the remaining Settling Defendants shall complete 

24 all such requirements. 

2 5 7. Compliance With Applicable Law 

2 6 All activities undertaken by Settling Defendants pursuant to 

27 this Consent Decree shall be performed in accordance with the 

28 requirements of all applicable federal and state laws and 
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1 regulations. Settling Defendants must also comply with all 

2 applicable or relevant and appropriate requirements of all 

3 Federal and state environmental laws as set forth in the ROD and 

4 the SOW. The activities conducted pursuant to this Consent 

5 Decree, if approved by EPA, shall be considered to be consistent 

6 with the NCP. 

7 8. Unauthorized Activities. 

8 Defendants shall conduct no activities at the Site except 

9 activities specifically authorized under this Decree, activities 

10 required by and in furtherance of the Work under this Decree, or 

11 activities specifically authorized, in writing, by EPA. 

12 9. Permits 

13 a. As provided in Section 121(e) of CERCLA, 42 U.S.C. 

14 § 9621(e), and § 300.5 of the NCP, 40 C.F.R. § 300.5, no permit 

15 shall be required for any portion of the Work conducted entirely 

16 on-site. Where any portion of the Work requires a federal or 

17 state permit or approval. Settling Defendants shall submit timely 

18 and complete applications and take all other actions necessary to 

19 obtain all such permits or approvals. 

2 0 b. The Settling Defendants may seek relief under the 

21 provisions of Section XIX (Force Majeure) of this Consent Decree 

22 for any delay in the performance of the Work resulting from a 

23 failure to obtain, or a delay in obtaining, any permit required 

24 for the Work. 

2 5 c. This Consent Decree is not, and shall not be 

2 6 construed to be, a permit issued pursuant to any federal or state 

27 statute or regulation. 

28 
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1 10. Notice of Obligations to Successors-in-Title 

2 a. Within 15 days after the entry of this Consent 

3 Decree, the Owner Settling Defendant(s) shall record a certified 

4 copy of this Consent Decree with the Recorder's Office, Maricopa 

5 County, State of Arizona. Thereafter, each deed, title, or other 

6 instrument conveying an interest in the property included in the 

7 Site shall contain a notice stating that the property is subject 

8 to this Consent Decree and shall reference the recorded location 

9 of the Consent Decree and any restrictions applicable to the 

10 property under this Consent Decree. 

11 b. The obligations of each Owner Settling Defendant 

12 with respect to the provision of access under Section X (Access) 

13 and the implementation of institutional controls as set forth in 

14 the SOW shall be binding upon any and all such Settling 

15 Defendants and any and all persons who subsequently acquire any 

16 such interest or portion thereof (hereinafter "Successors-in-

17 Title"). Within 15 days after the entry of this Consent Decree, 

18 each Owner Settling Defendant shall record at the Recorder's 

19 Office a notice of obligation to provide access under Section X 

2 0 (Access) and related covenants. Each subsequent instrument 

21 conveying an interest to any such property included in the Site 

2 2 shall reference the recorded location of such notice and 

2 3 covenants applicable to the property. 

24 c. Any Owner Settling Defendant and any Successor-in-

25 Title shall, at least 30 days prior to the conveyance of any such 

2 6 interest, give written notice of this Consent Decree to the 

27 grantee and written notice to EPA and the State of the proposed 

28 conveyance, including the name and address of the grantee, and 
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1 the date on which notice of the Consent Decree was given to the 

2 grantee. In the event of any such conveyance, the Settling 

3 Defendants' obligations under this Consent Decree, including 

4 their obligations to provide or secure access pursuant to Section 

5 X, shall continue to be met by the Settling Defendants. In 

6 addition, if the United States and the State approve, the grantee 

7 may perform some or all of the Work under this Consent Decree. 

8 In no event shall the conveyance of an interest in property that 

9 includes, or is a portion of, the Site release or otherwise 

10 affect the liability of the Settling Defendants to comply with 

11 the Consent Decree. 

12 VI. PERFORMANCE OF THE WORK BY SETTLING DEFENDANTS 

13 11. Selection of Supervising Contractor. 

14 a. All aspects of the Work to be performed by 

15 Settling Defendants pursuant to Sections VI (Performance of the 

16 Work by Settling Defendants), VII (Additional Response Actions), 

17 VIII (U.S. EPA Periodic Review), and IX (Quality Assurance, 

18 Sampling and Data Analysis) of this Consent Decree shall be under 

19 the direction and supervision of the Supervising Contractor, the 

20 selection of which shall be subject to disapproval by EPA after a 

21 reasonable opportunity for review and comment by the State. 

22 Within 10 days after the lodging of this Consent Decree, Settling 

23 Defendants shall notify EPA and the State in writing of the name, 

24 title, and qualifications of any contractor proposed to be the 

25 Supervising Contractor. EPA will issue a notice of disapproval 

26 or an authorization to proceed. If at any time thereafter, . 

27 Settling Defendants propose to change a Supervising Contractor, 

28 Settling Defendants shall give such notice to EPA and the State 
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1 and must obtain an authorization to proceed from EPA, after a 

2 reasonable opportunity for review and comment by the State, 

3 before the new Supervising Contractor performs, directs, or 

4 supervises any Work under this Consent Decree. 

5 b. If EPA disapproves a proposed Supervising 

6 Contractor, EPA will notify Settling Defendants in writing. 

7 Settling Defendants shall submit to EPA and the State a list of 

8 contractors, including the qualifications of each contractor, 

9 that would be acceptable to them within 30 days of receipt of 

10 EPA's disapproval of the contractor previously proposed. EPA 

11 I will provide written notice of the names of any contractor(s) 

12 that it disapproves and an authorization to proceed with respect 

13 to any of the other contractors. Settling Defendants may select 

14 any contractor from that list that is not disapproved and shall 

15 notify EPA and the State of the name of the contractor selected 

16 within 21 days of EPA's authorization to proceed. 

17 c. If EPA fails to provide written notice of its' 

18 authorization to proceed or disapproval as provided in this 

19 Paragraph and this failure prevents the Settling Defendants from 

2 0 meeting one or more deadlines in a plan approved by the EPA 

21 pursuant to this Consent Decree, Settling Defendants may seek 

22 relief under the provisions of Section XIX (Force Majeure) 

23 hereof. 

24 12. Additional Investigation. 

2 5 Settling Defendants shall submit to EPA for its review and 

26 (if applicable) approval an Additional Inyestigation Work Plan, 

27 Sampling and Analysis Plan and Health and Safety Plan to 

28 characterize the extent of vadose contamination present to the 
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1 north of the Site as required by Section IV.I.B.1. of the SOW. 

2 After receipt of EPA approval, the Settling Defendants shall 

3 implement the Additional Investigation Work Plan, Sampling and 

4 Analysis Plan, and Health and Safety Plan in accordance with the 

5 schedule established by the SOW. After completion of the 

6 Additional Investigation, Settling Defendants shall submit an 

7 Additional Investigation Report. The contents of these three 

8 Plans and the Report, and the schedules for their submittal and 

9 implementation, are set forth in or will be developed as 

10 described in the SOW. The Health and Safety Plan shall conform 

11 to the applicable Occupational Safety and Health Administration 

12 and EPA requirements including, but not limited to, 29 C.F.R. 

13 § 1910.120. Upon their approval by EPA, and to the extent not 

14 inconsistent with this Consent Decree, the ROD, and the SOW, 

15 these deliverables shall be incorporated into and become 

16 enforceable under this Consent Decree. 

17 13. Vadose Zone Treatability Study. 

18 Settling Defendants shall submit to EPA for its review and 

19 (if applicable) approval a Vadose Zone Treatability Study Work 

20 Plan, Sampling and Analysis Plan, and Health and Safety Plan to 

21 evaluate the soil vapor extraction component of the Work and to 

22 determine soil vapor cleanup standards as required by Sections 

23 III.A.3 and IV.I.B.2 of the SOW. After receipt of EPA approval, 

24 the Settling Defendants shall implement the Vadose Zone 

25 Treatability Study Work Plan, Sampling and Analysis Plan, and 

2 6 Health and Safety Plan in accordance with the schedule 

27 established by the SOW. After implementation of the study, 

28 Settling Defendants shall submit a Vadose Zone Treatability Study 
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1 Report. The contents of these three Plans and the Report, and 

2 the schedules for their submittal and implementation, are set 

3 forth in or will be developed as described in the SOW. The 

4 Health and Safety Plan shall conform to the applicable 

5 Occupational Safety and Health Administration and EPA 

6 requirements including, but not limited to, 29 C.F.R. § 1910.120. 

7 Upon their approval by EPA, and to the extent not inconsistent 

8 with this Consent Decree, the ROD, and the SOW, these 

9 deliverables shall be incorporated into and become enforceable 

10 under this Consent Decree. 

11 14. Remedial Design. 

12 a. On or before the date of lodging of this Consent 

13 Decree, Settling Defendants shall submit to EPA and the State a 

14 work plan for the design of the Remedial Action ("Remedial Design 

15 Work Plan"). The Remedial Design Work Plan shall provide for 

16 design of the remedy set forth in the ROD in accordance with the 

17 SOW. Upon its approval by EPA, and to the extent not 

18 inconsistent with this Consent Decree, the ROD, and the SOW, the 

19 Remedial Design Work Plan shall be incorporated into and become 

2 0 enforceable under this Consent Decree. With the Remedial Design 

21 Work Plan, the Settling Defendants shall submit to EPA and the 

22 State a Health and .Safety Plan for field design activities which 

2 3 conforms to the applicable Occupational Safety and Health 

2 4 Administration and EPA requirements including, but not limited 

25 to, 29 C.F.R. § 1910.120. 

26 b. The Remedial Design Work Plan shall include plans 

27 and schedules for implementation of all remedial design and pre-

28 design tasks identified in the SOW, including, but not limited 
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1 to, plans and schedules for the completion of: (1) Preliminary 

2 Design; (2) compilation and analysis of data and treatability 

3 study results; (3) preliminary plans and specifications; (4) a 

4 preliminary construction schedule; and (5) a pre-final/final 

5 design submittal. In addition, the Remedial Design Work Plan 

6 shall include a schedule for completion of the Remedial Action 

7 Work Plan. 

8 c. Upon approval of the Remedial Design Work Plan by 

9 EPA, after a reasonable opportunity for review and comment by the 

10 State, and submittal of the Health and Safety Plan for all field 

11 activities to EPA and the State, Settling Defendants shall 

12 implement the Remedial Design Work Plan. The Settling Defendants 

13 shall submit to EPA and the State all plans, submittals and other 

14 deliverables required under the approved Remedial Design Work 

15 Plan in accordance with the approved schedule for review and 

16 approval pursuant to Section XII (Submissions Requiring Agency 

17 Approval). Unless otherwise directed by EPA, Settling Defendants 

18 shall not commence further Remedial Design activities at the Site 

19 prior to approval of the Remedial Design Work Plan. 

20 15. Remedial Action. 

21 a. Not later than three months after EPA approval of 

2 2 the RD Work Plan, Settling Defendants shall submit to EPA and the 

2 3 State a work plan for the performance of the Remedial Action at 

24 the Site ("Remedial Action Work Plan"). The Remedial Action Work 

25 Plan shall provide for construction of the remedy, in accordance 

2 6 with the SOW, as set forth in the design plans and specifications 

27 in the approved final design submittal. Upon its approval by 

28 EPA, and to the extent not inconsistent with this Consent Decree, 
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1 the ROD, and the SOW, the Remedial Action Work Plan shall be 

2 incorporated into and become enforceable under this Consent 

3 Decree. With the Remedial Action Work Plan, Settling Defendants 

4 shall submit to EPA and the State a Health and Safety Plan for 

5 field activities required by the Remedial Action Work Plan which 

6 conforms to the applicable Occupational Safety and Health 

7 Administration and EPA requirements including, but not limited 

8 to, 29 C.F.R. § 1910.120. 

9 b. The Remedial Action Work Plan shall include the 

10 following: (1) the schedule for completion of the Remedial 

11 I Action; (2) method for selection of the contractor; and (3) 

12 schedule for developing and submitting other required Remedial 

13 Action plans. The Remedial Action Work Plan also shall include a 

14 schedule for implementation of all Remedial Action tasks 

15 identified in the final design submittal and shall identify the 

16 initial formulation of the Settling Defendants' Remedial Action 

17 Project Team (including, but not limited to, the Supervising 

18 Contractor). 

19 c. Upon approval of the Remedial Action Work Plan by 

2 0 EPA, after a reasonable opportunity for review and comment by the 

21 State, Settling Defendants shall implement the activities 

2 2 required under the Remedial Action Work Plan. The Settling 

2 3 Defendants shall submit to EPA and the State all plans, 

24 submittals, or other deliverables required under the approved 

2 5 Remedial Action Work Plan in accordance with the approved 

2 6 schedule for review and approval pursuant to Section XII 

27 (Submissions Requiring Agency Approval). Unless otherwise 

28 directed by EPA, Settling Defendants shall not commence physical 
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1 on-site activities at the Site prior to approval of the Remedial 

2 Action Work Plan.] 

3 16. The Work performed by the Settling Defendants pursuant 

4 to this Consent Decree shall include the obligation to achieve 

5 the Performance Standards. 

6 17. Settling Defendants acknowledge and agree that nothing 

7 in this Consent Decree, the SOW, or the deliverables constitutes 

8 a warranty or representation of any kind by Plaintiffs that 

9 compliance with the work requirements set forth in the SOW and 

10 the deliverables will achieve the Performance Standards. 

11 Settling Defendants' compliance with the work requirements shall 

12 not foreclose Plaintiffs from seeking compliance with all terms 

13 and conditions of this Consent Decree, including, but not limited 

14 to, the applicable Performance Standards. 

15 18. Performance Standards Verification. 

16 The Settling Defendants shall submit and, after review and 

17 approval by EPA, shall implement a Performance Standards 

18 Verification Plan, The contents of the Performance Standards 

19 Verification Plan and the schedule for its submittal and 

2 0 implementation, are set forth in or will be developed as 

21 described in the SOW. Upon its approval by EPA, and to the 

22 extent not inconsistent with this Consent Decree, this Plan shall 

2 3 be incorporated into and become enforceable under this Consent 

2 4 Decree. 

25 19. Operation and Maintenance. 

26 The Settling Defendants shall submit and, after review and 

27 approval by EPA, shall implement an Operation and Maintenance 

28 Plan. The contents of the Operation and Maintenance Plan and the 
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1 schedule for its submittal and implementation, are set forth in 

2 or will be developed as described in the SOW. Upon its approval 

3 by EPA, and to the extent not inconsistent with this Consent 

4 Decree, this Plan shall be incorporated into and become 

5 enforceable under this Consent Decree. Unless otherwise directed 

6 by EPA, Settling Defendants shall not commence Operation and 

7 Maintenance activities at the Site prior to approval of the 

8 Operation and Maintenance Plan. 

9 20. Settling Defendants shall, prior to any off-Site 

10 shipment of Waste Material from the Site to an out-of-state waste 

11 management facility,- provide written notification to the 

12 appropriate state environmental official in the receiving 

13 facility's state and to the EPA Project Coordinator of such 

14 shipment of Waste Material. However, this notification 

15 requirement shall not apply to any off-Site shipm.ents when the 

16 total volume of all such shipments will not exceed 10 cubic 

17 yards. 

18 a. The Settling Defendants shall include in the 

19 written notification the following information, where available: 

2 0 (1) the name and location of the facility to which the Waste 

21 Material are to be shipped; (2) the type and quantity of the. 

2 2 Waste Material to be shipped; (3) the expected schedule for the 

2 3 shipment of the Waste Material; and (4) the method of 

24 transportation. The Settling Defendants shall notify the state 

25 in which the planned receiving facility is located of major 

2 6 changes in the shipment plan, such as a decision to ship the 

27 Waste Material to another facility within the same state, or to a 

28 facility in another state. 
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1 b. The identity of the receiving facility and state 

2 will be determined by the Settling Defendants following the award 

3 of the contract for Remedial Action construction. The Settling 

4 Defendants shall provide the information required by Paragraph 

5 20.a as soon as practicable after the award of the contract and 

6 before the Waste Material is actually shipped. 

7 VII. ADDITIONAL RESPONSE ACTIONS 

8 21. In the event that EPA determines or the Settling 

9 Defendants propose that additional response actions are necessary 

10 to meet the Performance Standards or to carry out the remedy 

11 selected in the ROD, notification of such additional response 

12 actions shall be provided to the Project Coordinator for the 

13 other party(ies). 

14 22. Within 3 0 days of receipt of notice from EPA or 

15 Settling Defendants pursuant to Paragraph 21 that additional 

16 response actions are necessary (or such longer time as may be 

17 specified by EPA), Settling Defendants shall submit for approval 

18 by EPA, after reasonable opportunity for review and comment by 

19 the State, a work plan for the additional response actions. The 

20 plan shall conform to the applicable requirements of Paragraphs 

21 14 and 15. Upon approval of the plan pursuant to Section XII 

2 2 (Submissions Requiring Agency Approval), Settling Defendants 

23 shall implement the plan for additional response actions in 

24 accordance with the schedule contained therein. 

25 23. Any additional response actions that Settling 

2 6 Defendants propose are necessary to meet the Performance 

27 Standards or to carry out the remedy selected in the ROD shall be 

28 subject to approval by EPA, after reasonable opportunity for 
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1 review and comment by the State, and, if authorized by EPA, shall 

2 be completed by Settling Defendants in accordance with plans, 

3 specifications, and schedules approved or established by EPA 

4 pursuant to Section XII (Submissions Requiring Agency Approval). 

5 24. Settling Defendants may invoke the procedures set forth 

6 in Section XX (Dispute Resolution) to dispute EPA's determination 

7 that additional response actions are necessary to meet the 

8 Performance Standards or to carry out the remedy selected in the 

9 ROD. Such a dispute shall be resolved pursuant to Paragraphs 68 

10 through 71 of this Consent Decree. 

11 VIII. U.S. EPA PERIODIC REVIEW 

12 25. Settling Defendants shall conduct any studies and 

13 investigations as requested by EPA in order to permit EPA to 

14 conduct reviews at least every five years as required by Section 

15 121(c) of CERCLA and any applicable regulations. 

16 26. If required by Sections 113(k)(2) or 117 of CERCLA, 

17 Settling Defendants and the public will be provided with an 

18 opportunity to comment on any further response actions proposed 

19 by EPA as a result of the review conducted pursuant to Section 

20 121(c) of CERCLA and to submit written comments for the record 

21 during the public comment period. After the period for 

22 submission of written comments is closed, the Regional 

2 3 Administrator, EPA Region IX, or his/her delegate will determine 

2 4 in writing whether further response actions are appropriate. 

2 5 27. If the Regional Administrator, EPA Region IX, or 

2 6 his/her delegate determines that information received, in whole 

27 or in part, during the review conducted pursuant to Section 

28 121(c) of CERCLA, indicates that the Remedial Action is not 
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1 protective of human health and the environment, the Settling 

2 Defendants shall undertake any further response actions EPA has 

3 determined are appropriate, unless their liability for such 

4 further response actions is barred by the Covenant Not to Sue set 

5 forth in Section XXII. Settling Defendants shall submit a plan 

6 for such work to EPA for approval in accordance with the 

7 procedures set forth in Section VI (Performance of the Work by 

8 Settling Defendants) and shall implement the plan approved by 

9 EPA. The Settling Defendants may invoke the procedures set forth 

10 in Section XX (Dispute Resolution) to dispute (1) EPA's 

11 determination that the remedial action is not protective of human 

12 health and the environment, (2) EPA's selection of the further 

13 response actions ordered as arbitrary and capricious or otherwise 

14 not in accordance with law, or (3) EPA's determination that the 

15 Settling Defendant's liability for the further response actions 

16 requested is reserved in Paragraphs 88, 89, or 91 otherwise not 

17 barred by the Covenant Not to Sue set forth in Section XXII. 

18 IX. OUALITY ASSURANCE. SAMPLING, and DATA ANALYSIS 

19 28. Settling Defendants shall use quality assurance, 

2 0 quality control, and chain of custody procedures for all 

21 treatability, design, compliance and monitoring samples in 

22 accordance with EPA's "Interim Guidelines and Specifications For 

23 Preparing Quality Assurance Project Plans," December 1980, (QAMS-

24 005/80); "Data Quality Objective Guidance," (EPA/540/G87/003 and 

25 004); "EPA NEIC Policies and Procedures Manual," May 1978, 

26 revised November 1984, (EPA 330/9-78-001-R); and subsequent 

27 amendments to such guidelines upon notification by EPA to 

28 Settling Defendants of such amendment. Amended guidelines shall 
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apply only to procedures conducted after such notification. 

Prior to the commencement of any monitoring project under this 

Consent Decree, Settling Defendants shall submit to EPA for 

approval, after a reasonable opportunity for review and comment 

by the State, a Quality Assurance Project Plan ("QAPP") to EPA 

and the State that is consistent with the SOW, the NCP and 

[applicable guidance documents.] If relevant to the proceeding, 

the Parties agree that validated sampling data generated in 

accordance with the QAPP(s) and reviewed and approved by EPA 

shall be admissible as evidence, without objection, in any 

proceeding under this Consent Decree. Settling Defendants shall 

ensure that EPA and State personnel and their authorized 

representatives are allowed access at reasonable times to all 

laboratories utilized by Settling Defendants in implementing this 

Consent Decree. In addition. Settling Defendants shall ensure 

that such laboratories shall analyze all samples submitted by EPA 

pursuant to the QAPP for quality assurance monitoring. Settling 

Defendants shall ensure that the laboratories they utilize for 

the analysis of samples taken pursuant to this Decree perform all 

analyses according to accepted EPA methods. Accepted EPA methods 

consist of those methods which are documented in the "Contract 

Lab Program Statement of Work for Inorganic Analysis" and the 

"Contract Lab Program Statement of Work for Organic Analysis," 

dated February 1988, and any amendments made thereto during the 

course of the implementation of this Decree. Settling Defendants 

shall ensure that all laboratories they use for analysis of 

samples taken pursuant to this Consent Decree participate in an 

EPA or EPA-equivalent QA/QC program. 
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1 29. Upon request, the Settling Defendants shall allow split 

2 or duplicate samples to be taken by EPA and the State or their 

3 authorized representatives. Settling Defendants shall notify EPA 

4 and the State not less than 28 days in advance of any sample 

5 collection activity unless shorter notice is agreed to by EPA. 

6 In addition, EPA and the State shall have the right to take any 

7 additional samples that EPA or the State deem necessary. Upon 

8 request, EPA and the State shall allow the Settling Defendants to 

9 take split or duplicate samples of any samples they take as part 

10 of the Plaintiffs' oversight of the Settling Defendant's 

11 implementation of the Work. 

12 30. Settling Defendants shall submit three copies to EPA 

13 and three copies to the State of the results of all sampling 

14 and/or tests or other data obtained or generated by or on behalf 

15 of Settling Defendants with respect to the Site and/or the 

16 implementation of this Consent Decree unless EPA agrees 

17 otherwise. 

18 31. Notwithstanding any provision of this Consent Decree, 

19 the United States and the State hereby retain all of their 

2 0 information gathering and inspection authorities and rights, 

21 including enforcement actions related thereto, under CERCLA, RCRA 

22 and any other applicable statutes or regulations. 

23 X. ACCESS 

24 32. Commencing upon the date of lodging of this Consent 

2 5 Decree, the Defendants agree to provide the United States, the 

2 6 State, and their representatives, including EPA and its 

27 contractors, access at all reasonable times to the Site and any 

28 other property to which access is required for the implementation 
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1 of this Consent Decree, to the extent access to the property is 

2 controlled by the Defendants^ for the purposes of conducting any 

3 activity related to this Consent Decree including, but not 

4 limited to: 

5 a. Monitoring the Work; 

6 b. Verifying any data or information submitted to the 

7 United States; 

8 c. Conducting investigations relating to 

9 contamination at or near the Site; 

10 d. Obtaining samples; 

11 e. Assessing the need for, planning, or implementing 

12 additional response actions at or near the Site; 

13 f. Inspecting and copying records, operating logs, 

14 contracts, or other documents maintained or generated by Settling 

15 Defendants or their agents, consistent with Section XXV; and 

16 g. Assessing Settling Defendants' compliance with 

17 this Consent Decree. 

18 3 3. To the extent that the Site or any other property to 

19 which access is required for the implementation of this Consent 

20 Decree is owned or controlled by persons other than Settling 

21 Defendants, Settling Defendants shall use best efforts to secure 

2 2 from such persons access for Settling Defendants, as well as for 

2 3 the United States and the State and their representatives, 

24 including, but not limited to, their contractors, as necessary to 

2 5 effectuate this Consent Decree. For purposes of this Paragraph 

26 "best efforts" includes the payment of reasonable sums of money 

27 in consideration of access. If any access required to complete 

the Work is not obtained within 4 5 days of the date of lodging of 
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1 this Consent Decree, or within 45 days of the date EPA notifies 

2 the Settling Defendants in writing that additional access beyond 

3 that previously secured is necessary. Settling Defendants shall 

4 promptly notify the United States, and shall include in that 

5 notification a summary of the steps Settling Defendants have 

6 taken to attempt to obtain access. The United States or the 

7 state may, as it deems appropriate, assist Settling Defendants in 

8 obtaining access. Settling Defendants shall reimburse the United 

9 States and the State, in accordance with the procedures in 

10 Section XVII (Reimbursement and Payment of Response Costs), for 

11 all costs incurred by the United States in obtaining access. 

12 34. Notwithstanding any provision of this Consent Decree, 

13 the United States and the State retain all of their access 

14 authorities and rights, including enforcement authorities related 

15 thereto, under CERCLA, RCRA and any other applicable statute or 

16 regulations. 

17 XI. REPORTING REOUIREMENTS 

18 3 5. In addition to any other requirement of this Consent 

19 Decree, Settling Defendants shall submit to EPA and the State 

20 3 copies of written monthly progress reports that: (a) describe 

21 the actions, which have been taken toward achieving compliance 

22 with this Consent Decree during the previous month; (b) include a 

23 summary of all results of sampling and tests and all other data 

24 received or generated by Settling Defendants or their contractors 

2 5 or agents in the previous month; (c) identify all work plans, 

2 6 plans and other deliverables required by this Consent Decree 

27 completed and submitted during the previous month; (d) describe 

28 all actions, including, but not limited to, data collection and 
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1 implementation of work plans, which are scheduled for the next 

2 six weeks and provide other information relating to the progress 

3 of construction, including, but not limited to, critical path 

4 diagrams, Gantt charts and Pert charts; (e) include information 

5 regarding percentage of completion, unresolved delays encountered 

6 or anticipated that may affect the future schedule for 

7 implementation of the Work, and a description of efforts made to 

8 mitigate those delays or anticipated delays; (f) include any 

9 modifications to the work plans or other schedules that Settling 

10 Defendants have proposed to EPA or that have been approved by 

11 EPA; and (g) describe all activities undertaken in support of the 

12 Community Relations Plan during the previous month and those to 

13 be undertaken in the next six weeks. Settling Defendants shall 

14 submit these progress reports to EPA and the State by the tenth 

15 day of every month following the lodging of this Consent Decree 

16 until EPA notifies the Settling Defendants pursuant to Paragraph 

17 52.b of Section XV (Certification of Completion). If requested 

18 by EPA or the State, Settling Defendants shall also provide 

19 briefings for EPA and the State to discuss the progress of the 

20 Work. 

21 36. The Settling Defendants shall notify EPA of any change 

2 2 in the schedule described in the monthly progress report for the 

23 performance of any activity, including, but not limited to, data 

24 collection and implementation of work plans, no later than seven 

2 5 days prior to the scheduled or actual performance of the 

26 activity, whichever is earlier. 

27 37. Upon the occurrence of any event during performance of 

2 8 the Work that Settling Defendants are required to report pursuant 
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1 to Section 103 of CERCLA or Section 304 of the Emergency Planning 

2 and Community Right-to-know Act (EPCRA), 42 U.S.C. §11004, 

3 Settling Defendants shall within 24 hours of the onset of such 

4 event orally notify the EPA Project Coordinator or the Alternate 

5 EPA Project Coordinator (in the event of the unavailability of 

6 the EPA Project Coordinator), or, in the event that neither the 

7 EPA Project Coordinator or Alternate EPA Project Coordinator is 

8 available, the Emergency Response Section, Region IX, United 

9 States Environmental Protection Agency. These reporting 

10 requirements are in addition to the reporting required by CERCLA 

11 Section 103 or EPCRA Section 304. 

12 38. Within 20 days of the onset of such an event. Settling 

13 Defendants shall furnish to Plaintiffs a written report, signed 

14 by the Settling Defendant's Project Coordinator, setting forth 

15 the events which occurred and the measures taken, and to be 

16 taken, in response thereto. Within 30 days of the conclusion of 

17 such an event. Settling Defendants shall submit a report setting 

18 forth all actions taken in response thereto. 

19 39. Settling Defendants shall submit 3 copies of all plans, 

2 0 reports, and data required by the SOW, the Remedial Design Work 

21 Plan, the Remedial Action Work Plan, or any other approved plans 

22 to EPA in accordance with the schedules set forth in such plans. 

23 Settling Defendants shall simultaneously submit 3 copies of all 

2 4 such plans, reports and data to the State. 

25 4 0. All reports and other documents submitted by Settling 

2 6 Defendants to EPA (other than the monthly progress reports-

27 referred to above) which purport to document Settling Defendants' 

2 8 compliance with the terms of this Consent Decree shall be signed 
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ll by an authorized representative of the Settling Defendants. 

2 XII. SUBMISSIONS REOUIRING AGENCY APPROVAL 

3 41. After review of any plan, report or other item which is 

4 required to be submitted for approval pursuant to this Consent 

5 Decree, EPA, after reasonable opportunity for review and comment 

6 by the State, shall: (a) approve, in whole or in part, the 

7 submission; (b) approve the submission upon specified conditions; 

8 (c) modify the submission to cure the deficiencies; (d) 

9 disapprove, in whole or in part, the submission, directing that 

10 the Settling Defendants modify the submission; or (e) any 

11 combination of the above. 

12 42. In the event of approval, approval upon conditions, or 

13 modification by EPA, pursuant to Paragraph 41(a), (b), or (c), 

14 Settling Defendants shall proceed to take any action required by 

15 the plan, report, or other item, as approved or modified by EPA 

16 subject only to their right to invoke the Dispute Resolution 

17 procedures set forth in Section XX (Dispute Resolution) with 

18 respect to the modifications or conditions made by EPA. In the 

19 event that EPA modifies the submission to cure the deficiencies 

20 pursuant to Paragraph 41(c) and the submission has a material 

21 defect, EPA retains its right to seek stipulated penalties, as 

22 provided in Section XXI. 

23 43. a. Upon receipt of a notice of disapproval pursuant 

24 to Paragraph 41(d), Settling Defendants shall, within 14 days or 

25 such other time as specified by EPA in such notice, correct the 

2 6 deficiencies and resubmit the plan, report, or other item for 

27 approval. Any stipulated penalties applicable to the submission, 

28 as provided in Section XXI, shall accrue during the 14-day period 
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1 or otherwise specified period but shall not be payable unless the 

2 resubmission is disapproved or modified due to a material defect 

3 as provided in Paragraph 44. 

4 b. Notwithstanding the receipt of a notice of 

5 disapproval pursuant to Paragraph 41(d), Settling Defendants 

6 shall proceed, at the direction of EPA, to take any action 

7 required by any non-deficient portion of the submission. 

8 Implementation of any non-deficient portion of a submission shall 

9 not relieve Settling Defendants of any liability for stipulated 

10 penalties under Section XXI (Stipulated Penalties). 

11 44. In the event that a resubmitted plan, report or other 

12 item, or portion thereof, is disapproved by EPA, EPA may again 

13 require the Settling Defendants to correct the deficiencies, in 

14 accordance with the preceding Paragraphs. EPA also retains the 

15 right to amend or develop the plan, report or other item. 

16 Settling Defendants shall implement any such plan, report, or 

17 item as amended or developed by EPA, subject only to their right 

18 to invoke the procedures set forth in Section XX (Dispute 

19 Resolution). 

20 45. If upon resubmission, a plan, report, or item is 

21 disapproved or modified by EPA due to a material defect. Settling 

22 Defendants shall be deemed to have failed to submit such plan, 

2 3 report, or item timely and adequately unless the Settling 

24 Defendants invoke the dispute resolution procedures set forth in 

25 Section XX (Dispute Resolution) and EPA's action is overturned 

2 6 pursuant to that Section. The provisions of Section XX (Dispute 

27 Resolution) and Section XXI (Stipulated Penalties) shall govern 

28 the implementation of the Work and accrual and payment of any | 
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Stipulated penalties during Dispute Resolution. If EPA's 

disapproval or modificationJ,s upheld, stipulated penalties shall 

accrue for such violation from the date on which the initial 

submission was originally required, as provided in Section XXI. 

46. All plans, reports, and other items required to be 

submitted to EPA under this Consent Decree shall, upon approval 

or modification by EPA, be enforceable under this Consent Decree. 

In the event EPA approves or modifies a portion of a plan, 

report, or other item required to be submitted to EPA under this 

Consent Decree, the approved or modified portion shall be 

enforceable under this Consent Decree. 

XIII. PROJECT COORDINATORS 

47. Within 20 days of lodging this Consent Decree, Settling 

Defendants, the State and EPA will notify each other, in writing, 

of the name, address and telephone number of their respective 

designated Project Coordinators and Alternate Project 

Coordinators. If a Project Coordinator or Alternate Project 

Coordinator initially designated is changed, the identity of the 

successor will be given to the other parties at least 5 working 

days before the changes occur, unless impracticable, but in no 

event later than the actual day the change is made. The Settling 

Defendants' Project Coordinator shall be subject to disapproval 

by EPA and shall have the technical expertise sufficient to 

adequately oversee all aspects of the Work. The Settling 

Defendants' Project Coordinator shall not be an attorney for any 

of the Settling Defendants in this matter. He or she may assign 

other representatives, including other contractors, to serve as a 

Site representative for oversight of performance of daily 
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1 operations during remedial activities. 

2 48. Plaintiffs may designate other representatives, 

3 including, but not limited to, EPA and State employees, and 

4 federal and State contractors and consultants, to observe and 

5 monitor the progress of any activity undertaken pursuant to this 

6 Consent Decree. EPA's Project Coordinator and Alternate Project 

7 Coordinator shall have the authority lawfully vested in a 

8 Remedial Project Manager (RPM) and an On-Scene Coordinator (OSC) 

9 by the National Contingency Plan, 40 C.F.R. Part 300. In 

10 addition, EPA's Project Coordinator or Alternate Project 

11 Coordinator shall have authority, consistent with the National 

12 Contingency Plan, to halt any Work required by this Consent 

13 Decree and to take any necessary response action when s/he 

14 detemiines that conditions at the Site constitute an emergency 

15 situation or may present an immediate threat to public health or 

16 welfare or the environment due to release or threatened release 

17 of Waste Material. 

18 49. EPA's Project Coordinator and the Settling Defendants' 

19 Project Coordinator will meet, at a minimum, on a monthly basis. 

20 XIV. ASSURANCE OF ABILITY TO COMPLETE WORK 

21 50. Within 30 days of entry of this Consent Decree, 

22 Settling Defendants shall establish and maintain financial 

23 security in the amount of $5 million in one of the following 

24 forms: 

25 a. A surety bond guaranteeing performance of the 

2 6 Work; 

27 b. One or more irrevocable letters of credit 

28 equalling the total estimated cost of the Work; 
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c. A trust fund; 

d. A guarantee to perform the Work by one or more 

parent corporations or subsidiaries, or by one or more unrelated 

corporations that have a substantial business relationship with 

at least one of the Settling Defendants; or 

e. A demonstration that one or more of the Settling 

Defendants satisfy the requirements of 40 C.F.R. Part 264.143(f). 

51. If the Settling Defendants seek to demonstrate the 

ability to complete the Work through a guarantee by a third party 

pursuant to Paragraph 50.d of this Consent Decree, Settling 

Defendants shall demonstrate that the guarantor satisfies the 

requirements of 40 C.F.R. Part 264.143(f). If Settling 

Defendants seek to demonstrate their ability to complete the Work 

by means of the financial test or the corporate guarantee 

pursuant to Paragraph 50.d or 50.e, they shall resubmit sworn 

statements conveying the information required by 40 C.F.R. Part 

264,143(f) annually, on the anniversary of the effective date of 

this Consent Decree. In the event that EPA, after a reasonable 

opportunity for review and comment by the State, determines at 

any time that the financial assurances provided pursuant to this 

Section are inadequate. Settling Defendants shall, within 30 days 

of receipt of notice of EPA's determination, obtain and present 

to EPA for approval one of the other forms of financial assurance 

listed in Paragraph 50 of this Consent Decree. Settling 

Defendants' inability to demonstrate financial ability to 

complete the Work shall not excuse performance of any activities 

required under this Consent Decree. 
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1 XV. CERTIFICATION OF COMPLETION 

2 52. Completion of the Remedial Action 

3 a. Within 90 days after Settling Defendants conclude 

4 that the Remedial Action has been fully performed and the 

5 Performance Standards have been attained. Settling Defendants 

6 shall schedule and conduct a pre-certification inspection to be 

7 attended by Settling Defendants, EPA and the State. If, after 

8 the pre-certification inspection, the Settling Defendants still 

9 believe that the Remedial Action has been fully performed and the 

10 Performance Standards have been attained, they shall submit a 

11 written report requesting certification to EPA for approval, with 

12 a copy to the State, pursuant to Section XII (Submissions 

13 Requiring Agency Approval) within 30 days of the inspection. In 

14 the report, a registered professional engineer and the Settling 

15 Defendants' Project Coordinator shall state that the Remedial 

16 Action has been completed in full satisfaction of the 

17 requirements of this Consent Decree. The written report shall 

18 include as-built drawings signed and stamped by a professional 

19 engineer. The report shall contain the following statement, 

20 signed by a responsible corporate official of a Settling 

21 Defendant or the Settling Defendants' Project Coordinator: 

2 2 "To the best of my knowledge, after thorough 
investigation, I certify that the information contained 

2 3 in or accompanying this submission is true, accurate 
and complete. I am aware that there are significant 

24 penalties for submitting false information, including 
the possibility of fine and imprisonment for knowing 

25 violations." 

26 If, after completion of the pre-certification inspection and 

27 receipt and review of the written report, EPA, after reasonable 

28 opportunity to review and comment by the State, determines that 
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1 the Remedial Action or any portion thereof has not been completed 

2 in accordance with this Consent Decree or that the Performance 

3 Standards have not been achieved, EPA will notify Settling 

4 Defendants in writing of the activities that must be undertaken 

5 to complete the Remedial Action and achieve the Performance 

6 Standards. EPA will set forth in the notice a schedule for 

7 performance of such activities consistent with the Consent Decree 

8 and the SOW or require the Settling Defendants to submit a 

9 schedule to EPA for approval pursuant to Section XII (Submissions 

10 Requiring Agency Approval). Settling Defendants shall perform 

11 all activities described in the notice in accordance with the 

12 specifications and schedules established pursuant to this 

13 Paragraph, subject to their right to invoke the dispute 

14 resolution procedures set forth in Section XX (Dispute 

15 Resolution). 

16 b. If EPA concludes, based on the initial or any 

17 subsequent report requesting Certification of Completion and 

18 after a reasonable opportunity for review and comment by the . 

19 State, that the Remedial Action has been fully performed in 

2 0 accordance with this Consent Decree and that the Performance 

21 Standards have been achieved, EPA will so certify in writing to 

22 Settling Defendants. This certification shall constitute the 

2 3 Certification of Completion of the Remedial Action for purposes 

24 of this Consent Decree, including, but not limited to. Section 

25 XXII (Covenants Not to Sue by Plaintiffs). Certification of 

2 6 Completion of the Remedial Action shall not affect Settling 

27 Defendants' obligations under this Consent Decree. 

28 
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1 53. Completion of the Work 

2 a. Within 90 days after Settling Defendants conclude 

3 that all phases of the Work (including O & M ) , have been fully 

4 performed, Settling Defendants shall schedule and conduct a pre-

5 certification inspection to be attended by Settling Defendants, 

6 EPA and the State. If, after the pre-certification inspection, 

7 the Settling Defendants still believe that the Work has been 

8 fully performed. Settling Defendants shall submit a written 

9 report by a registered professional engineer stating that the 

10 Work has been completed in full satisfaction of the requirements 

11 of this Consent Decree. The report shall contain the following 

12 statement, signed by a responsible corporate official of a 

13 Settling Defendant or the Settling Defendants' Project 

14 Coordinator: 

15 "To the best of my knowledge, after thorough 
investigation, I certify that the information contained 

16 in or accompanying this submission is true, accurate 
and complete. I am aware that there are significant 

17 penalties for submitting false information, including 
the possibility of fine and imprisonment for knowing 

18 violations." 

19 If, after review of the written report, EPA, after reasonable 

2 0 opportunity to review and comment by the State, determines that 

21 any portion of the Work has not been completed in accordance with 

22 this Consent Decree, EPA will notify Settling Defendants in 

2 3 writing of the activities that must be undertaken to complete the 

2 4 Work, EPA will set forth in the notice a schedule for 

2 5 performance of such activities consistent with the Consent Decree 

2 6 and the SOW or require the Settling Defendants to submit a 

27 schedule to EPA for approval pursuant to Section XII (Submissions 

28 Requiring Agency Approval). Settling Defendants shall perform 
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1 all activities described in the notice in accordance with the 

2 specifications and schedules^established therein, subject to 

3 their right to invoke the dispute resolution procedures set forth 

4 in Section XX (Dispute Resolution). 

5 b. If EPA concludes, based on the initial or any 

6 subsequent request for Certification of Completion by Settling 

7 Defendants and after a reasonable opportunity for review and 

8 comment by the State, that the Work has been fully performed in 

9 accordance with this Consent Decree, EPA will so notify the 

10 Settling Defendants in writing. 

11 XVI. EMERGENCY RESPONSE 

12 54. In the event of any action or occurrence during the 

13 performance of the Work which causes or threatens a release of 

14 Waste Material from the Site that constitutes an emergency 

15 situation or may present an immediate threat to public health or 

16 welfare or the environment. Settling Defendants shall, subject to 

17 Paragraph 55, immediately take all appropriate action to prevent, 

18 abate, or minimize such release or threat of release, and shall 

19 immediately notify the EPA's Project Coordinator, or, if the 

2 0 Project Coordinator is unavailable, EPA's Alternate Project 

21 Coordinator. If neither of these persons is available, the 

22 Settling Defendants shall notify the EPA Emergency Response Unit, 

23 Region IX. Settling Defendants shall take such actions in 

2 4 consultation with EPA's Project Coordinator or other available 

2 5 authorized EPA officer and in accordance with all applicable 

2 6 provisions of the Health and Safety Plans, the Contingency Plans, 

27 and any other applicable plans or documents developed pursuant to 

2 8 the SOW. To the extent feasible given the circumstances of the 
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1 emergency, EPA shall communicate with ADEQ regarding the response 

2 action and coordinate with local emergency authorities. In the 

3 event that Settling Defendants fail to take appropriate response 

4 action as required by this Section, and EPA or, as appropriate, 

5 the State, takes such action instead, Settling Defendants shall 

6 reimburse EPA and the State all costs of the response action not 

7 inconsistent with the NCP pursuant to Section XVII (Reimbursement 

8 and Payment of Response Costs). 

9 55. Nothing in the preceding Paragraph or in this Consent 

10 Decree shall be deemed to limit any authority of the United 

11 States, or the State, to take, direct, or order all appropriate 

12 action or to seek an order from the Court to protect human health 

13 and the environment or to prevent, abate, respond to, or minimize 

14 an actual or threatened release of Waste Material on, at, or from 

15 the Site. 

16 XVII. REIMBURSEMENT AND PAYMENT OF RESPONSE COSTS 

17 56. Within 30 days of the effective date of this Consent 

18 Decree, Settling Defendants shall: 

19 a. Pay to the United States $ 128,895.30, in the form 

20 of a certified check or checks made payable to "EPA Hazardous 

21 Substance Superfund," and referencing "Hassayampa Landfill 

22 Superfund Site, SSID #9TB8" and DOJ Case Number , in 

23 reimbursement of Past Response Costs. The Settling Defendants 

24 shall forward the certified check(s) to: 

2 5 U.S. Environmental Protection Agency, Region IX 
ATTENTION: Superfund Accounting 

26 P. 0. Box 360863M 
Pittsburgh, PA 15251 

27 

28 and shall send copies of the check to the United States as 
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specified in Section XXVII (Notices and Submissions) and to; 

Tom Dunkelman, H-7-1 
U.S. Environmental Protection Agency, Region IX 
75 Hawthorne Street 
San Francisco, CA 94105 

b. Pay to the State $_ 

certified check or checks made payable to 

in the form of a 

, in 

reimbursement of Past Response Costs incurred by the State. The 

Settling Defendants shall send the certified check(s) to 

57. Within 30 days of the effective date of this Consent 

Decree, each De Minimis Settling Defendant shall pay the amount 

set forth in Appendix F to this Decree, in the manner provided in 

Appendix F. 

58. Settling Defendants shall reimburse the United States 

and the State for all Future Response Costs not inconsistent with 

the National Contingency Plan incurred by the United States and 

the State. The United States and the State will each send 

Settling Defendants a bill requiring payment and a copy of the 

EPA Superfund Cost Summary documentation which includes direct 

and indirect costs incurred by EPA, DOJ and the State and their 

contractors on a periodic basis, no more frequently than 

annually. Settling Defendants shall make all payments within 3 0 

days of Settling Defendants' receipt of each bill requiring 

payment, except as otherwise provided in Paragraph 59. The 

Settling Defendants shall make all payments required by this 

Paragraph in the manner described in Paragraph 56. 

59. Settling Defendants may contest payment of any Future 

Response Costs under Paragraph 58 if they determine that the 

Hassayampa LandfiU Consent Decree Page 41 



1 United States or the State has made an accounting error or if 

2 they allege that a cost item that is included represents costs 

3 that are inconsistent with the NCP. Such objection shall be made 

4 in writing within 30 days of receipt of the bill and must be sent 

5 to the United States (if the United States' accounting is being 

6 disputed) or the State (if the State's accounting is being 

7 disputed) pursuant to Section XXVII (Notices and Submissions). 

8 Any such objection shall specifically identify the contested 

9 Future Response Costs and the basis for objection. In the event 

10 of an objection, the Settling Defendants shall within the 30 day 

11 period pay all uncontested Future Response Costs to the United 

12 States or the State in the manner described in Paragraph 56. 

13 Simultaneously, the Settling Defendants shall establish an 

14 interest bearing escrow account in a federally-insured bank duly 

15 chartered in the State of Arizona and remit to that escrow 

16 account funds equivalent to the amount of the contested Future 

17 Response Costs. The Settling Defendants shall send to the United 

18 States, as provided in Section XXVII (Notices and Submissions), 

19 and the State a copy of the transmittal letter and check paying 

2 0 the uncontested Future Response Costs, and a copy of the 

21 correspondence that establishes and funds the escrow account, 

22 including, but not limited to, information containing the 

2 3 identity of the bank and bank account under which the escrow 

24 account is established as well as a bank statement showing the 

2 5 initial balance of the escrow account. Simultaneously with 

26 establishment of the escrow account, the Settling Defendants 

27 shall initiate the Dispute Resolution procedures in Section XX 

28 (Dispute Resolution). If the United States or the State prevails 
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1 in the dispute, within 5 days of the resolution of the dispute, 

2 the Settling Defendants shall pay the sums due (with accrued 

3 interest) to the United States or the State, if State costs are 

4 disputed, in the manner described in Paragraph 56. If the 

5 Settling Defendants prevail concerning any aspect of the 

6 contested costs, the Settling Defendants shall pay that portion 

7 of the costs (plus associated accrued interest) for which they 

8 did not prevail to the United States or the State, if State costs 

9 are disputed, in the manner described in Paragraph 56; Settling 

10 Defendants shall be disbursed any balance of the escrow account. 

11 The dispute resolution procedures set forth in this Paragraph in 

12 conjunction with the procedures set forth in Section XX (Dispute 

13 Resolution) shall be the exclusive mechanisms for resolving 

14 disputes regarding the Settling Defendants' obligation to 

15 reimburse the United States and the State for their Future 

16 Response Costs. 

17 60. In the event that the payments required by Paragraph 56 

18 are not made within 30 days of the effective date of this Consent 

19 Decree or the payments required by Paragraph 58 are not made 

2 0 within 3 0 days of the Settling Defendants' receipt of the bill, 

21 Settling Defendants shall pay interest on the unpaid balance at 

22 the rate established pursuant to Section 107(a) of CERCLA, 42 

2 3 U.S.C. § 9 607. The interest to be paid on Past Response Costs 

24 shall begin to accrue on the effective date of the Consent 

2 5 Decree. The interest on Future Response Costs shall begin to 

26 accrue on the date of the Settling Defendants' receipt of the 

27 bill. Interest shall accrue at the rate specified through the 

28 date of the Settling Defendant's payment. Payments of interest 
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1 made under this Paragraph shall be in addition to such other 

2 remedies or sanctions available to Plaintiffs by virtue of 

3 Settling Defendants' failure to make timely payments under this 

4 Section. 

5 XVIII. INDEMNIFICATION AND INSURANCE 

6 61. The United States and the State do not assume any 

7 liability by entering into this agreement or by virtue of any 

8 designation of Settling Defendants as EPA's authorized 

9 representatives under Section 104(e) of CERCLA. Settling 

10 Defendants shall indemnify, save and hold harmless the United 

11 States, the State, and their officials, agents, employees, 

12 contractors, subcontractors, or representatives for or from any 

13 and all claims or causes of action arising from, or on account 

14 of, acts or omissions of Settling Defendants, their officers, 

15 directors, employees, agents, contractors, subcontractors, and 

16 any persons acting on their behalf or under their control, in 

17 carrying out activities pursuant to this Consent Decree, 

18 including, but not limited to, any claims arising from any 

19 designation of Settling Defendants as EPA's authorized 

20 representatives under Section 104(e) of CERCLA. Further, the 

21 Settling Defendants agree to pay the United States and the State 

2 2 all costs they incur including, but not limited to, attorneys 

2 3 fees and other expenses of litigation and settlement arising 

24 from, or on account of, claims made against the United States 

2 5 based on acts or omissions of Settling Defendants, their 

2 6 officers, directors, employees, agents, contractors, 

27 subcontractors, and any persons acting on their behalf or under 

28 their control, in carrying out activities pursuant to this 
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1 Consent Decree. Neither the United States nor the State shall be 

2 held out as a party to any contract entered into by or on behalf 

3 of Settling Defendants in carrying out activities pursuant to 

4 this Consent Decree. Neither the Settling Defendants nor any 

5 such contractor shall be considered an agent of the United States 

6 or the State. 

7 62. Settling Defendants waive all claims against the United 

8 States and the State for damages or reimbursement or for setoff 

9 of any payments made or to be made to the United States or the 

10 State, arising from or on account of any contract, agreement, or 

11 arrangement between any one or more of Settling Defendants and 

12 any person for performance of Work on or relating to the Site, 

13 including, but not limited to, claims on account of construction 

14 delays. In addition, Settling Defendants shall indemnify and 

15 hold harmless the United States and the State with respect to any 

16 and all claims for damages or reimbursement arising from or on 

17 account of any contract, agreement, or arrangement between any 

18 one or more of Settling Defendants and any person for performance 

19 of Work on or relating to the Site, including, but not limited 

20 to, claims on account of construction delays. 

21 63. No later than 15 days before commencing any on-site 

22 Work, Settling Defendants shall secure, and shall maintain until 

2 3 the first anniversary of EPA's Certification of Completion of the 

24 Work pursuant to Paragraph 53.b of Section XV (Certification of 

2 5 Completion), comprehensive general liability insurance and 

26 automobile insurance with limits of two million dollars,.combined 

27 single limit naming as additional insured the United States and 

28 the State. In addition, for the duration of this Consent Decree, 
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1 Settling Defendants shall satisfy, or shall ensure that their 

2 contractors or subcontractors satisfy, all applicable laws and 

3 regulations regarding the provision of worker's compensation 

4 insurance for all persons performing the Work on behalf of 

5 Settling Defendants in furtherance of this Consent Decree. Prior 

6 to commencement of the Work under this Consent Decree, Settling 

7 Defendants shall provide to EPA and the State certificates of 

8 such insurance and a copy of each insurance policy. Settling 

9 Defendants shall resubmit such certificates and copies of 

10 policies each year on the anniversary of the effective date of 

11 this Consent Decree. If Settling Defendants demonstrate by 

12 evidence satisfactory to EPA and the State that any contractor or 

13 subcontractor maintains insurance equivalent to that described 

14 above, or insurance covering the same risks but in a lesser 

15 amount, then, with respect to that contractor or subcontractor, 

16 Settling Defendants need provide only that portion of the 

17 insurance described above which is not maintained by the 

18 contractor or subcontractor. 

19 XIX. FORCE MAJEURE 

20 64. "Force majeure," for purposes of this Consent Decree, 

21 is defined as any event arising from causes beyond the control of 

22 the Settling Defendants or of any entity controlled by Settling 

23 Defendants, including, but not limited to, their contractors and 

24 subcontractors, that delays or prevents the performance of any 

25 obligation under this Consent Decree despite Settling Defendants' 

26 best efforts to fulfill the obligation. The requirement that the 

27 Settling Defendants exercise "best efforts to fulfill the 

28 obligation" includes using best efforts to anticipate any 
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1 potential force majeure event and best efforts to address the 

2 effects of any potential force majeure event (1) as it is 

3 occurring and (2) following the potential force majeure event, 

4 such that the delay is minimized to the greatest extent possible. 

5 "Force Majeure" does not include financial inability to complete 

6 the Work or a failure to attain the Performance Standards. 

7 65. If any event occurs or has occurred that may delay the 

8 performance of any obligation under this Consent Decree, whether 

9 or not caused by a force majeure event, the Settling Defendants 

10 shall notify orally EPA's Project Coordinator or, in his or her 

11 absence, EPA's Alternate Project Coordinator or, in the event 

12 both of EPA's designated representatives are unavailable, the 

13 Director of the Hazardous Waste Management Division, EPA Region 

14 IX, within 48 hours of when Settling Defendants first knew or 

15 should have known that the event might cause a delay. Within 5 

16 days thereafter. Settling Defendants shall provide in writing to 

17 EPA and the State an explanation and description of the reasons 

18 for the delay; the anticipated duration of the delay; all actions 

19 taken or to be taken to prevent or minimize the delay; a schedule 

2 0 for implementation of any measures to be taken to prevent or 

21 mitigate the delay or the effect of the delay; the.Settling 

22 Defendants' rationale for attributing such delay to a force 

23 majeure event if they intend to assert such a claim; and a 

2 4 statement as to whether, in the opinion of the Settling 

25 Defendants, such event may cause or contribute to an endangerment 

26 to public health, welfare or the environment. The Settling 

27 Defendants shall include with any notice all available 

2 8 documentation supporting their claim that the delay was 
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1 attributable to a force majeure. Failure to comply with the 

2 above reguirements shall preclude Settling Defendants from 

3 asserting any claim of force majeure for that event. Settling 

4 Defendants shall be deemed to have notice of any circumstance of 

5 which their contractors or stibcontractors had or should have had 

6 notice. 

7 66. If EPA, after a reasonable opportunity for review and 

8 comment by the State, agrees that the delay or anticipated delay 

9 is attributable to a force majeure event, the time for 

10 performance of the obligations under this Consent Decree that are 

11 affected by the force majeure event will be extended by EPA, 

12 after a reasonable opportunity for review and comment by the 

13 State, for such time as is necessary to complete those 

14 obligations. An extension of the time for performance of the 

15 obligations affected by the force majeure event shall not, of 

16 itself, extend the time for performance of any other obligation. 

17 If EPA, after a reasonable opportunity for review and comment by 

18 the State, does not agree that the delay or anticipated delay has 

19 been or will be caused by a force majeure event, EPA will notify 

20 the Settling Defendants in writing of its decision. If EPA, 

21 after a reasonable opportunity for review and comment by the 

2 2 State, agrees that the delay is attributable to a force majeure 

2 3 event, EPA will notify the Settling Defendants in writing of the 

24 length of the extension, if any, for performance of the 

25 obligations affected by the force majeure event. 

2 6 67. If the Settling Defendants elect to invoke the dispute 

27 resolution procedures set forth in Section XX (Dispute 

28 Resolution), they shall do so no later than 15 days after receipt 
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ll of EPA's notice. In any such proceeding. Settling Defendants 

2 shall have the burden of demonstrating by a preponderance of the 

3 evidence that the delay or anticipated delay has been or will be 

4 caused by a force majeure event, that the duration of the delay 

5 or the extension sought was or will be warranted under the 

6 circumstances, that best efforts were exercised to avoid and 

7 mitigate the effects of the delay, and that Settling Defendants 

8 complied with the requirements of Paragraphs 64 and 65, above. 

9 If Settling Defendants carry this burden, the delay at issue 

10 shall be deemed not to be a violation by Settling Defendants of 

11 the affected obligation of this Consent Decree identified to EPA 

12 and the Court. 

13 XX. DISPUTE RESOLUTION 

14 68. Unless otherwise expressly provided for in this Consent 

15 Decree, the dispute resolution procedures of this Section shall 

16 be the exclusive mechanism to resolve disputes arising under or 

17 with respect to this Consent Decree. However, the procedures set 

18 forth in this Section shall not apply to actions by the United 

19 States to enforce obligations of the Settling Defendants that 

2 0 have not been disputed in accordance with this Section. 

21 69. Any dispute which arises under or with respect to this 

2 2 Consent Decree shall in the first instance be the subject of 

2 3 informal negotiations between the parties to the dispute. The 

24 period for informal negotiations shall not exceed 20 days from 

25 the time the dispute arises, unless it is modified by written 

2 6 agreement of the parties to the dispute. The dispute shall be 

27 considered to have arisen when one party sends the other parties 

28 a written Notice of Dispute. 
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1 70. a. In the event that the parties cannot resolve a 

2 dispute by informal negotiations under the preceding Paragraph, 

3 then the position advanced by EPA shall be considered binding 

4 unless, within 10 days after the conclusion of the informal 

5 negotiation period. Settling Defendants invoke the formal dispute 

6 resolution procedures of this Section by serving on the United 

7 States and the State a written Statement of Position on the 

8 matter in dispute, including, but not limited to, any factual 

9 data, analysis or opinion supporting that position and any 

10 supporting documentation relied upon by the Settling Defendants. 

11 The Statement of Position shall specify the Settling Defendants' 

12 position as to whether formal dispute resolution should proceed 

13 under Paragraph 71 or 72. 

14 b. Within fourteen (14) days after receipt of 

15 Settling Defendants' Statement of Position, EPA will serve on 

16 Settling Defendants its Statement of Position, including, but not 

17 limited to, any factual data, analysis, or opinion supporting 

18 that position and all supporting documentation relied upon by 

19 EPA. EPA's Statement of Position shall include a statement as to 

2 0 whether formal dispute resolution should proceed under Paragraph 

21 71 or 72. 

2 2 c. If there is disagreement between EPA and the 

2 3 Settling Defendants as to whether dispute resolution should 

24 proceed under Paragraph 71 or 72, the parties to the dispute 

2 5 shall follow the procedures set forth in the paragraph determined 

26 by EPA to be applicable. However, if the Settling Defendants 

27 ultimately appeal to the court to resolve the dispute, the Court 

2 8 shall determine which paragraph is applicable in accordance with 
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1 the standards of applicability set forth in Paragraphs 71 and 72. 

2 71. Formal dispute resolution for disputes pertaining to 

3 the selection or adequacy of any response action and all other 

4 disputes that are accorded review on the administrative record 

5 under applicable principles of administrative law shall be 

6 conducted pursuant to the procedures set forth in this Paragraph. 

7 For purposes of this Paragraph, the adequacy of any response 

8 action includes, without limitation: (1) the adequacy or 

9 appropriateness of plans, procedures to implement plans, or any 

10 other items requiring approval by EPA under this Consent Decree; 

11 and (2) the adequacy of the performance of response actions taken 

12 pursuant to this Consent Decree. Nothing in this Consent Decree 

13 shall be construed to allow any dispute by Settling Defendants 

14 regarding the validity of the ROD's provisions. 

15 a. An administrative record of the dispute shall be 

16 maintained by EPA and shall contain all statements of position, 

17 including supporting documentation, submitted pursuant to this 

18 Paragraph. Where appropriate, EPA may allow submission of 

19 supplemental statements of position by the parties to the 

2 0 dispute. 

21 b. The Director of the Hazardous Waste Management 

22 Division, EPA Region IX, will issue a final administrative 

2 3 decision resolving the dispute based on the administrative record 

2 4 described in Paragraph 7l.a. This decision shall be binding upon 

2 5 the Settling Defendants, subject only to the right to seek 

26 judicial review pursuant to Paragraph 71.c and 71.d. 

27 c. Any administrative decision made by EPA pursuant 

to Paragraph 7l.b shall be reviewable by this Court, provided 
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1 that a notice of judicial appeal is filed by the Settling 

2 Defendants with the Court and served on all Parties within 10 

3 days of receipt of EPA's decision. The notice of judicial appeal 

4 shall include a description of the matter in dispute, the efforts 

5 made by the parties to resolve it, the relief requested, and the 

6 schedule, if any, within which the dispute must be resolved to 

7 ensure orderly implementation of this Consent Decree. The United 

8 States may file a response to Settling Defendants' notice of 

9 judicial appeal. 

10 d. In proceedings on any dispute governed by this 

11 Paragraph, Settling Defendants shall have the burden of 

12 demonstrating that the decision of the Hazardous Waste Management 

13 Division Director is arbitrary and capricious or otherwise not in 

14 accordance with law. Judicial review of EPA's decision shall be 

15 on the administrative record compiled pursuant to Paragraph 71.a. 

16 72. Formal dispute resolution for disputes that neither 

17 pertain to the selection or adequacy of any response action nor 

18 are otherwise accorded review on the administrative record under 

19 applicable principles of administrative law, shall be governed by 

20 this Paragraph. 

21 a. Following receipt of Settling Defendants' 

22 Statement of Position submitted pursuant to Paragraph 70, the 

2 3 Director of the Hazardous Waste Management Division, EPA Region 

24 IX, will issue a final decision resolving the dispute. The 

2 5 Hazardous Waste Management Division Director's decision shall be 

26 binding on the Settling Defendants unless, within 10 days, of 

27 receipt of the decision, the Settling Defendants file with the 

28 Court and serve on the parties a notice of judicial appeal 
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1 setting forth the matter in dispute, the efforts made by the 

2 parties to resolve it, the relief requested, and the schedule, if 

3 any, within which the dispute must be resolved to ensure orderly 

4 implementation of the Consent Decree. The United States may file 

5 a response to Settling Defendants' notice of judicial appeal. 

6 b. Notwithstanding Paragraph M of Section I 

7 (Background) of this Consent Decree, judicial review of any 

8 dispute governed by this Paragraph shall be governed by 

9 applicable provisions of law. 

10 73. The invocation of formal dispute resolution procedures 

11 under this Section shall not extend, postpone or affect in any 

12 way any obligation of the Settling Defendants under this Consent 

13 Decree not directly in dispute, unless EPA or the Court agrees 

14 otherwise. Stipulated penalties with respect to the disputed 

15 matter shall continue to accrue but payment shall be stayed 

16 pending resolution of the dispute as provided in Paragraph 83. 

17 Notwithstanding the stay of payment, stipulated penalties shall 

18 accrue from the first day of noncompliance with any applicable 

19 provision of this Consent Decree. In the event that the Settling 

2 0 Defendant does not prevail on the disputed issue, stipulated 

21 penalties shall be assessed and paid as provided in Section XXI 

22 (Stipulated Penalties). 

2 3 XXI. STIPULATED PENALTIES 

24 74. Settling Defendants shall be liable for stipulated 

2 5 penalties in the amounts set forth in Paragraphs 75 and 76 to the 

2 6 United States and the State for failure to comply with the 

2 7 requirements of this Consent Decree specified below, unless 

28 excused under Section XIX (Force Majeure). "Compliance" by 
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Settling Defendants shall include completion of the activities 

under this Consent Decree or any work plan or other plan approved 

under this Consent Decree identified below in accordance with all 

applicable requirements of law, this Consent Decree, the SOW, and 

any plans or other documents approved by EPA pursuant to this 

Consent Decree and within the specified time schedules 

established by and approved under this Consent Decree. 

75. a. The following stipulated penalties shall be 

payable per violation per day to the United States and the State 

where EPA determines that there has been a noncompliance 

identified in Subparagraph b: 

Penalty Per Violation Per Day 

$ 7,500. 

$ 15,000. 

$ 25,000. 

Period of Noncompliance 

1st day through 7th day 

Sth day through 14th day 

15th day and beyond 

b. i. Failure to submit timely or adequate 

Additional Investigation Work Plan, Additional Investigation 

Report, Treatability Study Work Plan, Treatability Study Report, 

Remedial Design Work Plan, Preliminary Design, Prefinal Design, 

Final Design, Remedial Action Work Plan, Final Construction 

Report, Remedial Action Report, or Performance Standards 

Verification Plan, as these deliverables are defined in the SOW; 

unauthorized activity at the Site; or failure to timely commence, 

perform, or complete field work, construction or operation of any 

element of the Work. 

"ii. The failure of any Settling Defendant or De 

Minimis Settling Defendant to make timely payment of amounts to 
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be paid under Section XVII. 

76. The following stipulated penalties shall be payable per 

violation per day to the United States and the State where EPA 

determines that there has been a failure to submit timely or 

adequate reports or other written documents pursuant to 

Paragraphs 12, 13, 14, 15, 18 or 19, other than documents listed 

in Paragraph 75.b above: 

Penalty Per Violation Per Day 

$ 5,000. 

$ 10,000. 

$ 20,000. 

Period of Noncompliance 

1st day through 7th day 

Sth day through 14th day 

15th day and beyond 

77. The following stipulated penalties shall be payable per 

violation per day to the United States where EPA determines there 

has been any noncompliance with the requirements of this Consent 

Decree concerning all other reports, plans, data gathering and 

well installation activities, or for any other violations of this 

Consent Decree, including but not limited to, all implementation 

schedules and performance submission dates, except those subject 

to penalties under Paragraphs 75.b and 76 above: 

Penalty Per Violation Per Day 

$ 3,500. 

$ 7,500. 

$ 15,000. 

Period of Noncompliance 

1st day through 7th day 

Sth day through 14th day 

15th day and beyond 

78. In the event that EPA assumes performance of a portion 

or all of the Work pursuant to Paragraph 93 of Section XXII 
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1 (Covenants Not to Sue by Plaintiffs), Settling Defendants shall 

2 be liable for a stipulated penalty in the amount of $2 million. 

3 79. All penalties shall begin to accrue on the day after 

4 the complete performance is due or the day a violation occurs, 

5 and shall continue to accrue through the final day of the 

6 correction of the noncompliance or completion of the activity. 

7 Nothing herein shall prevent the simultaneous accrual of separate 

8 penalties for separate violations of this Consent Decree. 

9 80. Following EPA's determination that Defendants have 

10 failed to comply with a requirement of this Consent Decree, EPA 

11 may give Defendants written notification of the same and describe 

12 the noncompliance. EPA and the State may send the Defendants a 

13 written demand for the payment of the penalties. However, 

14 penalties shall accrue as provided in the preceding Paragraph 

15 regardless of whether EPA has notified the Defendants of a 

16 violation. 

17 81. All penalties owed to the United States and the State 

18 under this section shall be due and payable within 30 days of the 

19 Defendants' receipt from EPA of a demand for payment of the 

20 penalties, unless Settling Defendants invoke the Dispute 

21 Resolution procedures under Section XX (Dispute Resolution). All 

22 payments under this Section shall be paid by certified check made 

23 payable to "EPA Hazardous Substances Superfund," and referencing 

24 "Hassayampa Landfill Superfund Site, SSID #9TB8" and DOJ Case 

2 5 Number , and shall be mailed to: 

2 6 U.S. Environmental Protection Agency, Region IX 
ATTENTION: Superfund Accounting 

27 p. 0. Box 360863M 
Pittsburgh, PA 15251 

28 
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1 Copies of check(s) paid pursuant to this Section, and any 

2 accompanying transmittal letter(s), shall be sent to the United 

3 States as provided in Section XXVII (Notices and Submissions). 

4 82. The payment of penalties shall not alter in any way 

5 Settling Defendants' obligation to complete the performance of 

6 the Work required under this Consent Decree. 

7 S3. Penalties shall continue to accrue as provided in 

8 Paragraph 79 during any dispute resolution period, but need not 

9 be paid until the following: 

10 a. If the dispute is resolved by agreement or by a 

11 decision of EPA that is not appealed to this Court, accrued 

12 penalties determined to be owing shall be paid to EPA and the 

13 State within 15 days of the agreement or the receipt of EPA's 

14 decision or order; 

15 . b. If the dispute is appealed to this Court and the 

16 United States prevails in whole or in part. Settling Defendants 

17 shall pay all accrued penalties determined by the Court to be 

18 owed to EPA and the State within 60 days of receipt of the 

19 Court's decision or order, except as provided in Subparagraph c 

2 0 below; 

21 c. If the District Court's decision is appealed by 

22 any Party, Settling Defendants shall pay all accrued penalties 

2 3 determined by the District Court to be owing to the United States 

24 or the State into an interest-bearing escrow account within 60 

2 5 days of receipt of the Court's decision or order. Penalties 

2 6 shall be paid into this account as they continue to accrue, at 

27 least every 60 days. Within 15 days of receipt of the final 

appellate court decision, the escrow agent shall pay the balance 
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1 of the account to EPA and the State or to Settling Defendants to 

2 the extent that they prevail. 

3 84. a. If Defendants fail to pay stipulated penalties 

4 when due, the United States or the State may institute 

5 proceedings to collect the penalties, as well as interest. 

6 Defendants shall pay interest on the unpaid balance, which shall 

7 begin to accrue on the date of demand made pursuant to Paragraph 

8 81 at the rate established pursuant to Section 107(a) of CERCLA, 

9 42 U.S.C. § 9607. 

10 b. Nothing in this Consent Decree shall be construed 

11 as prohibiting, altering, or in any way limiting the ability of 

12 the United States or the State to seek any other remedies or 

13 sanctions available by virtue of Defendants' violation of this 

14 Decree or of the statutes and regulations upon which it is based, 

15 including, but not limited to, penalties pursuant to Section 

16 122(1) of CERCLA. 

17 8 5. No payments made under this Section shall be tax 

18 deductible for Federal or State tax purposes. 

19 XXII. COVENANTS NOT TO SUE BY PLAINTIFFS 

20 86. Settling Defendants: In consideration of the actions 

21 that will be performed and the payments that will be made by the 

2 2 Settling Defendants under the terms of the Consent Decree, and 

2 3 except as specifically provided in Paragraphs SS, 89 and 91 of 

24 this Section, the United States covenants not to sue or to take 

25 administrative action against Settling Defendants pursuant to 

26 Sections 106 and 107(a) of CERCLA relating to the Site. Except 

27 with respect to future liability, these covenants not to sue 

28 shall take effect upon the receipt by EPA of the payments 
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1 required by Paragraph 56 of Section XVII (Reimbursement and 

2 Payment of Response Costs). With respect to future liability, 

3 these covenants not to sue shall take effect upon Certification 

4 of Completion of Remedial Action by EPA pursuant to Paragraph 

5 53.b of Section XV (Certification of Completion). These 

6 covenants not to sue are conditioned upon the complete and 

7 satisfactory performance by Settling Defendants of their 

8 obligations under this Consent Decree. These covenants not to 

9 sue extend only to the Settling Defendants and do not extend to 

10 any other person. 

11 87. De Minimis Settling Defendants: In consideration of 

12 the payments that will be made by the De Minimis Settling 

13 Defendants pursuant to Section XVII (Reimbursement and Payment of 

14 Response Costs) and Appendix F, and except as specifically 

15 provided in Paragraphs 88, 89, and 92 of this Section, the United 

16 States covenants not to sue or to take administrative action 

17 against De Minimis Settling Defendants pursuant to Sections 106 

18 and 107(a) of CERCLA relating to the Site. These covenants not 

19 to sue shall take effect upon the receipt by EPA of the payments 

2 0 required by Section XVII (Reimbursement and Payment of Response 

21 Costs). These covenants not to sue are conditioned upon the 

2 2 complete satisfaction by the De Minimis Settling Defendants of 

2 3 their payment obligations under this Consent Decree. These 

2 4 covenants not to sue extend only to the De Minimis Settling 

2 5 Defendants and do not extend to any other person. 

26 88. United States' Pre-certification reservations. 

27 Notwithstanding any other provision of this Consent Decree, the 

2 8 United States reserves, and this Consent Decree is without 
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1 prejudice to, the right to institute proceedings in this action 

2 or in a new action, or to issue an administrative order seeking 

3 to compel the Settling Defendants and De Minimis Settling 

4 Defendants (1) to perform further response actions relating to 

5 the Site or (2) to reimburse the United States for additional 

6 costs of response if, prior to certification of completion of the 

7 Remedial Action: 

8 (i) conditions at the Site, previously unknown to EPA, 

9 are discovered, or 

10 (ii) information, previously unknown to EPA, is 

11 received, in whole or in part, 

12 and these previously unknown conditions or information together 

13 with any other relevant information indicates that the Remedial 

14 Action is not protective of human health or the environment. 

15 89. United States' Post-certification reservations. 

16 Notwithstanding any other provision of this Consent Decree, the 

17 United States reserves, and this Consent Decree is without 

18 prejudice to, the right to institute proceedings in this action 

19 or in a new action, or to issue an administrative order seeking 

20 to compel the Settling Defendants and De Minimis Settling 

21 Defendants (1) to perform further response actions relating to 

22 the Site or (2) to reimburse the United States for additional 

23 costs of response if, subsequent to certification of completion 

24 of the Remedial Action: 

25 (i) conditions at the Site, previously unknown to 

2 6 EPA, are discovered, or 

27 (ii) information, previously unknown to EPA, is 

28 received, in whole or in part, 
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1 and these previously unknown conditions or this information 

2 together with other relevant information indicate that the 

3 Remedial Action is not protective of human health or the 

4 environment. 

5 90. For purposes of Paragraph 88, the information and the 

6 conditions known to EPA shall include only that information and 

7 those conditions set forth in the Record of Decision for the Site 

8 and the administrative record supporting the Record of Decision. 

9 For purposes of Paragraph 89, the information previously received 

10 by and the conditions known to EPA shall include only that 

11 information and those conditions set forth in the Record of 

12 Decision, the administrative record supporting the Record of 

13 Decision, and any information received by EPA pursuant to the 

14 requirements of this Consent Decree prior to Certification of 

15 Completion of the Remedial Action. 

16 91. General reservations of rights as to Settling 

17 Defendants. The covenants not to sue set forth above do not 

18 pertain to any matters other than those expressly specified in 

19 Paragraphs 86 and 87. The United States and the State reserve, 

2 0 and this Consent Decree is without prejudice to, all rights 

21 against Settling Defendants with respect to all other matters, 

22 including but not limited to, the following: 

2 3 (1) claims based on a failure by Settling Defendants 

24 to meet a requirement of this Consent Decree; 

25 (2) liability arising from the past, present, or 

2 6 future disposal, release, or threat of release of Waste 

27 Materials outside of the Site; 

(3) liability for damages for injury to, destruction 
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1 of, or loss of natural resources; 

2 (4) liability for response costs that have been or may 

3 be incurred by [insert the name of all federal agencies 

4 which are trustees for natural resources and which have, or 

5 may in the future, spend funds relating to the Site]; 

6 (5) criminal liability; 

7 (6) liability for violations of federal or state law 

8 which occur during or after implementation of the Remedial 

9 Action; and 

10 (7) previously incurred costs of response above the 

11 amounts reimbursed pursuant to Paragraph 56; 

12 (8) liability for costs that the United States will 

13 incur related to the Site but are not within the definition 

14 of Future Response Costs. 

15 92. General reservations of rights as to De Minimis 

16 Settling Defendants. The covenants not to sue set forth above do 

17 not pertain to any matters other than those expressly specified 

18 in Paragraphs 86 and 87. The United States and the State 

19 reserve, and this Consent Decree is without prejudice to, all 

2 0 rights against the De Minimis Settling Defendants with respect to 

21 all other matters, including but not limited to, the following: 

22 a. Claims based on a failure by De Minimis Settling 

2 3 Defendants to meet a requirement of this Consent Decree; 

24 b. Liability arising from the past, present, or 

25 future disposal, release, or threat of release of Waste Materials 

26 outside of the Site; 

27 c. Liability for damages for injury to, destruction 

28 of, or loss to natural resources; 
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1 d. Liability for response costs that have been or may 

2 be incurred by [insert the name of all federal agencies which are 

3 trustees for natural resources and which have, or may in the 

4 future, spend funds relating to the Site]; 

5 e. Criminal liability. 

6 93. In the event EPA determines that Settling Defendants 

7 have failed to implement any provisions of the Work in an 

8 adequate or timely manner, EPA may perform any and all portions 

9 of the Work as EPA determines necessary. Settling Defendants may 

10 invoke the procedures set forth in Section XX (Dispute 

11 Resolution) to dispute EPA's determination that the Settling 

12 Defendants failed to implement a provision of the Work in an 

13 adequate or timely manner as arbitrary and capricious or 

14 otherwise not in accordance with law. Such dispute shall be 

15 resolved on the administrative record. Costs incurred by the 

16 United States in performing the Work pursuant to this Paragraph 

17 shall be considered Future Response Costs that Settling 

18 Defendants shall pay pursuant to Section XVII (Reimbursement and 

19 Payment of Response Costs). 

20 94. Nothing in this Consent Decree will constitute a 

21 covenant not to sue or otherwise will limit the ability of the 

2 2 United States to seek or obtain further relief from the De 

2 3 Minimis Settling Defendants, and the covenant not to sue.set 

24 forth above in Paragraph 87 and the contribution protection 

2 5 provided in Paragraph 99 below will become null and void as to 

2 6 any individual De Minimis Settling Defendant, if information not 

27 currently known to the United States is discovered which 

indicates that such De Minimis Settling Defendant, contributed any 
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1 hazardous substance to the Site in such greater amounts or of 

2 such greater toxic or other hazardous effects that such De 

3 Minimis Settling Defendant no longer qualifies as a De Minimis 

4 party with respect to the Site. 

5 95. Each De Minimis Settling Defendant certifies that, to 

6 the best of its knowledge and belief, it has provided to EPA all 

7 information currently in its possession, and all information in 

8 the possession of its officers, directors, employees, contractors 

9 or agents, which relates in any way to the generation, treatment, 

10 transportation or disposal of hazardous substances at or in 

11 connection with the Site. If this certification is subsequently 

12 determined to be false, the De Minimis Settling Defendant shall 

13 forfeit all payments made pursuant to Section XVII (Reimbursement 

14 and Payment of Response Costs) of this Consent Decree. Such 

15 forfeiture shall not be calculated into any new settlement and 

16 shall not constitute liquidated damages, nor shall it in any way 

17 foreclose EPA's right to pursue any other causes of action 

18 arising from De Minimis Settling Defendant's false certification. 

19 96. Notwithstanding any other provision of this Consent 

2 0 Decree, the United States and the State retain all authority and 

21 reserve all rights to take any and all response actions 

22 authorized by law. 

2 3 [Insert the State's Covenant not to Sue the Settling Defendants 

24 and reservation of rights.] 

25 XXIII. COVENANTS BY DEFENDANTS 

26 97. Defendants hereby covenant not to sue and agree not to 

27 assert any claims or causes of action against the United States 

28 or the State with respect to the Site or this Consent Decree, 
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1 including, but not limited to, any direct or indirect claim for 

2 reimbursement from the Hazardous Substance Superfund (established 

3 pursuant to the Internal Revenue Code, 26 U.S.C. § 9507) through 

4 CERCLA Sections 106(b)(2), 111, 112, 113 or any other provision 

5 of law, any claim against the United States, including any 

6 department, agency or instrumentality of the United States under 

7 CERCLA Sections 107 or 113 related to the Site, or any claims 

8 arising out of response activities at the Site. However, the 

9 Defendants reserve, and this Consent Decree is without prejudice 

10 to, actions against the United States based on negligent actions 

11 taken directly by the United States (not including oversight or 

12 approval of the Settling Defendants' plans or activities) that 

13 are brought pursuant to any statute other than CERCLA and for 

14 which the waiver of sovereign immunity is found in a statute 

15 other than CERCLA. Nothing in this Consent Decree shall be 

16 deemed to constitute preauthorization of a claim within the 

17 meaning of Section 111 of CERCLA, 42 U.S.C. § 9611, or 40 C.F.R. 

18 § 300.700(d). 

19 XXIV. EFFECT OF SETTLEMENT; CONTRIBUTION PROTECTION 

20 98. Nothing in this Consent Decree shall be construed to 

21 create any rights in, or grant any cause of action to, any person 

2 2 not a party to this Consent Decree. The preceding sentence shall 

23 not be construed to waive or nullify any rights that any person 

24 not a signatory to this decree may have under applicable law. 

2 5 Each of the Parties expressly reserves any and all rights 

26 (including, but not limited to, any right to contribution), 

27 defenses, claims, demands, and causes of action which each party 

28 may have with respect to any matter, transaction, or occurrence 
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1 relating in any way to the Site against any person not a party 

2 hereto. 

3 99. With regard to claims for contribution against 

4 Defendants for matters addressed in this Consent Decree, the 

5 Parties hereto agree that the Defendants are entitled to such 

6 protection from contribution actions or claims as is provided by 

7 CERCLA Section 113(f)(2), 42 U.S.C. § 9613(f)(2). 

8 100. The Defendants agree that with respect to any suit or 

9 claim for contribution brought by them for matters related to 

10 this Consent Decree they will notify the United States and the 

11 State in writing no later than 60 days prior to the initiation of 

12 such suit or claim. 

13 101. The Defendants also agree that with respect to any suit 

14 or claim for contribution brought against them for matters 

15 related to this Consent Decree they will notify in writing the 

16 United States and the State within 10 days of service of the 

17 complaint on them. In addition. Defendants shall notify the 

18 United States and the State within 10 days of service or receipt 

19 of any Motion for Summary Judgment and within 10 days of receipt 

2 0 of any order from a court setting a case for trial. 

21 102. In any subsequent administrative or judicial proceeding 

22 initiated by the United States or the State for injunctive 

2 3 relief, recovery of response costs, or other appropriate relief 

2 4 relating to the Site, Defendants shall not assert, and may not 

25 maintain, any defense or claim based upon the principles of 

26 waiver, res judicata, collateral estoppel, issue preclusion, 

27 claim-splitting, or other defenses based upon any contention that 

28 the claims raised by the United States or the State in the 
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1 subsequent proceeding were or should have been brought in the 

2 instant case; provided, however, that nothing in this Paragraph 

3 affects the enforceability of the covenants not to sue set forth 

4 in Section XXII (Covenants Not to Sue by Plaintiffs). 

5 XXV. ACCESS TO INFORMATION 

6 103. Settling Defendants shall provide to EPA and the State, 

7 upon request, copies of all documents and information within 

8 their possession or control or that of their contractors or 

9 agents relating to activities at the Site or to the 

10 implementation of this Consent Decree, including, but not limited 

11 to, sampling, analysis, chain of custody records, manifests, 

12 trucking logs, receipts, reports, sample traffic routing, 

13 correspondence, or other documents or information related to the 

14 Work. Settling Defendants shall also make available to EPA and 

15 the State, for purposes of investigation, information gathering, 

16 or testimony, their employees, agents, or representatives with 

17 knowledge of relevant facts concerning the performance of the 

18 Work. 

19 104. a. Settling Defendants may assert business 

2 0 confidentiality claims covering part or all of the documents or 

21 information submitted to Plaintiffs under this Consent Decree to 

22 the extent permitted by and in accordance with Section 104(e)(7) 

23 of CERCLA, 42 U.S.C. § 9604(e)(7), and 40 C.F.R. § 2.203(b). 

2 4 Documents or information determined to be confidential by EPA 

25 will be afforded the protection specified in 40 C.F.R. Part 2, 

2 6 Subpart B. If no claim of confidentiality accompanies documents 

27 or information when they are submitted to EPA and the State, or 

28 if EPA has notified Settling Defendants that the documents or 
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1 information are not confidential under the standards of Section 

2 104(e)(7) of CERCLA, the public may be given access to such 

3 documents or information without further notice to Settling 

4 Defendants. 

5 b. The Settling Defendants may assert that certain 

6 documents, records and other information are privileged under the 

7 attorney-client privilege or any other privilege recognized by 

8 federal law. If the Settling Defendants assert such a privilege 

9 in lieu of providing documents, they shall provide the Plaintiffs 

10 with the following: (1) the title of the document, record, or 

11 information; (2) the date of the document, record, or 

12 information; (3) the name and title of the author of the 

13 document, record, or information; (4) the name and title of each 

14 addressee and recipient; (5) a description of the contents of the 

15 document, record, or information: and (6) the privilege asserted 

16 by Settling Defendants. However, no documents, reports or other 

17 information created or generated pursuant to the requirements of 

18 the Consent Decree shall be withheld on the grounds that they are 

19 privileged. 

20 105. No claim of confidentiality shall be made with respect 

21 to any data, including, but not limited to, all sampling, 

22 analytical, monitoring, hydrogeologic, scientific, chemical, or 

23 engineering data, or any other documents or information 

24 evidencing conditions at or around the Site. 

25 XXVI. RETENTION OF RECORDS 

26 106. Until 10 years after the Settling Defendants' receipt 

27 of EPA's notification pursuant to Paragraph 53.b of Section XV 

28 (Certification of Completion), each Settling Defendant shall 
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1 preserve and retain all records and documents now in its 

2 possession or control or which come into its possession or 

3 control that relate in any manner to the performance of the Work 

4 or liability of any person for response actions conducted and to 

5 be conducted at the Site, regardless of any corporate retention 

6 policy to the contrary. Until 10 years after the Settling 

7 Defendants' receipt of EPA's notification pursuant to Paragraph 

8 53.b of Section XV (Certification of Completion), Settling 

9 Defendants shall also instruct their contractors and agents to 

10 preserve all documents, records, and information of whatever 

11 kind, nature or description relating to the performance of the 

12 Work. 

13 107. At the conclusion of this document retention period, 

14 Settling Defendants shall notify the United States and the State 

15 at least 90 days prior to the destruction of any such records or 

16 documents, and, upon request by the United States or the State, 

17 Settling Defendants shall deliver any such records or documents 

18 to EPA or the State. The Settling Defendants may assert that 

19 certain documents, records and other information are privileged 

20 under the attorney-client privilege or any other privilege 

21 recognized by federal law. If the Settling Defendants assert 

2 2 such a privilege, they shall provide the Plaintiffs with the 

23 following: (1) the title of the document, record, or 

24 information; (2) the date of the document, record, or 

25 information; (3) the name and title of the author of the 

2 6 document, record, or information; (4) the name and. title of each 

27 addressee and recipient; (5) a description, of the subject of the 

document, record, or information: and (6) the privilege asserted 
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1 by Settling Defendants. However, no documents, reports or other 

2 information created or generated pursuant to the requirements of 

3 the Consent Decree shall be withheld on the grounds that they are 

4 privileged. 

5 108. Each Defendant hereby certifies, individually, that it 

6 has not altered, mutilated, discarded, destroyed or otherwise 

7 disposed of any records, documents or other information relating 

8 to its potential liability regarding the Site since notification 

9 of potential liability by the United States or the State or the 

10 filing of suit against it regarding the Site and that it has 

11 fully complied with any and all EPA requests for information 

12 pursuant to Section 104(e) and 122(e) of CERCLA and Section 3007 

13 of RCRA. 

14 XXVII. NOTICES AND SUBMISSIONS 

15 109. Whenever, under the terms of this Consent Decree, 

16 written notice is required to be given or a report or other 

17 document is required to be sent by one party to another, it shall 

18 be directed to the individuals at the addresses specified below, 

19 unless those individuals or their successors give notice of a 

20 change to the other parties in writing. All notices and 

21 submissions shall be considered effective upon receipt, unless 

22 otherwise provided. Written notice as specified herein shall 

23 constitute complete satisfaction of any written notice 

2 4 requirement of the Consent Decree with respect to the United 

25 States, EPA, the State, and the Settling Defendants, 

26 respectively. 

27 

2 8 
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1 As to the United States; 

2 Chief, Environmental Enforc^ent Section 
Environment and Natural Resources Division 

3 U.S. Department of Justice 
P.O. Box 7611 

4 Ben Franklin Station 
Washington, D.C. 20044 

5 Re: DJ # 

6 and 

7 Jeffrey Zelikson 
Director, Hazardous Waste Management Division 

8 U.S. Environmental Protection Agency, Region IX 
75 Hawthorne Street 

9 San Francisco, CA 94105 

10 As to EPA: 

11 Tom Dunkelman, H-7-1 
Remedial Project Manager 

12 U.S. Environmental Protection Agency, Region IX 
7 5 Hawthorne Street 

13 San Francisco, CA 94105 

14 Robert Ogilvie, RC-3-3 
Assistant Regional Counsel 

15 U.S. Environmental Protection Agency, Region IX 
7 5 Hawthorne Street 

16 San Francisco, CA 94105 

17 As to the State: 

18 [Name] 
State Project Coordinator 

19 [Address] 

2 0 As to the Settling Defendants: 

21 [Name] 
Settling Defendants' Project Coordinator 

22 [Address] 

23 XXVIII. EFFECTIVE DATE 

24 110. The effective date of this Consent Decree shall be the 

2 5 date upon which this Consent Decree is entered by the Court, 

26 except as otherwise provided herein. 

27 XXIX. RETENTION OF JURISDICTION 

28 111. This Court retains jurisdiction over both the subject 
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1 matter of this Consent Decree and the Settling Defendants for the 

2 duration of the performance of the terms and provisions of this 

3 Consent Decree for the purpose of enabling any of the Parties to 

4 apply to the Court at any time for such further order, direction, 

5 and relief as may be necessary or appropriate for the 

6 construction or modification of this Consent Decree, or to 

7 effectuate or enforce compliance with its terms, or to resolve 

8 disputes in accordance with Section XX (Dispute Resolution) 

9 hereof. 

10 XXX. APPENDICES 

11 112. The following appendices are attached to and 

12 incorporated into this Consent Decree: 

13 "Appendix A" is the ROD. 

14 "Appendix B" is the SOW. 

15 "Appendix C" is the description and/or map of the Site. 

16 "Appendix D" is the complete list of the Non-Owner Settling 

17 Defendants. 

18 "Appendix E" is the complete list of the Owner Settling 

19 Defendants. 

20 "Appendix F" is the complete list of the De Minimis Settling 

21 Defendants, their volumetric rankings and their required payments 

2 2 under this Consent Decree. 

23 "Appendix G" is a draft Hassayampa Site Trust Agreement. 

24 XXXI. COMMUNITY RELATIONS 

25 113. Settling Defendants shall propose to EPA and the State 

26 their participation in the community relations plan to be 

27 developed by EPA. EPA will determine the appropriate role for 

28 the Settling Defendants under the Plan. Settling Defendants 
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1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

shall also cooperate with EPA and the State in providing 

information regarding the Work to the public. As requested by 

EPA or the State, Settling Defendants shall participate in the 

preparation of such information for dissemination to the public 

and in public meetings which may be held or sponsored by EPA or 

the State to explain activities at or relating to the Site. 

XXXII. MODIFICATION 

114. Schedules specified in this Consent Decree for 

completion of the Work may be modified by agreement of EPA and 

the Settling Defendants. All such modifications shall be made in 

writing. 

115. No material modifications shall be made to the SOW 

without written notification to and written approval of the 

United States, Settling Defendants, and the Court. Prior to 

providing its approval to any modification, the United States 

will provide the State with a reasonable opportunity to review 

and comment on the proposed modification. Modifications to the 

SOW that do not materially alter that document may be made by 

written agreement between EPA, after providing the State with a 

reasonable opportunity to review and comment on the proposed 

modification, and the Settling Defendants. 

116. Nothing in this Decree shall be deemed to alter the 

Court's power to enforce, supervise or approve modifications to 

this Consent Decree. 

117. The United States shall notify the Court once payment 

of the sums set forth in Section XVII (Reimbursement and Payment 

of Response Costs) are made by the De Minimis Settling 

Defendants. The Court shall terminate this Consent Decree as to 
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1 those De Minimis Settling Defendants meeting their obligations 

2 under this Consent Decree. _^uch termination and dismissal shall 

3 not affect the operation of and the obligations under Sections 

4 XXII (Covenants Not to Sue by Plaintiffs), XXIII (Covenants by 

5 Defendants), and Section XXIV (Effect of Settlement; Contribution 

6 Protection). 

7 XXXIII. LODGING AND OPPORTUNITY FOR PUBLIC COMMENT 

8 118. This Consent Decree shall be lodged with the Court for 

9 a period of not less than thirty (30) days for public notice and 

10 comment in accordance with Sections 122(d)(2) and 122(i) of 

11 CERCLA, 42 U.S.C. § 9622(d)(2) and 9622(i), and 28 C.F.R. § 50.7. 

12 The United States reserves the right to withdraw or withhold its 

13 consent if the comments regarding the Consent Decree disclose 

14 facts or considerations which indicate that the Consent Decree is 

15 inappropriate, improper, or inadequate. Defendants consent to 

16 the entry of this Consent Decree without further notice. 

17 119. If for any reason the Court should decline to approve 

18 this Consent Decree in the form presented, this agreement is 

19 voidable at the sole discretion of any party and the terms of the 

2 0 agreement may not be used as evidence in any litigation between 

21 the Parties. 

2 2 XXXIV. SIGNATORIES/SERVICE 

2 3 12 0. Each undersigned representative of a Defendant to this 

2 4 Consent Decree, the [title] for the State, and the Assistant 

2 5 Attorney General for Environment and Natural Resources of the 

26 Department of Justice certifies that he or she is fully 

27 authorized to enter into the terms and conditions of this Consent 

28 I Decree and to execute and legally bind such party to this 
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1 document. 

2 121. Each Defendant hereby agrees not to oppose entry of 

3 this Consent Decree by this Court or to challenge any provision 

4 of this Consent Decree unless the United States has notified the 

5 Defendants in writing that it no longer supports entry of the 

6 Consent Decree. 

7 122. Each Defendant shall identify, on the attached 

8 signature page, the name, address and telephone number of an 

9 agent who is authorized to accept service of process by mail on 

10 behalf of that party with respect to all matters arising under or 

11 relating to this Consent Decree. Defendants hereby agree to 

12 accept service in that manner and to waive the formal service 

13 requirements set forth in Rule 4 of the Federal Rules of Civil 

14 Procedure and any applicable local rules of this Court, 

15 including, but not limited to, service of a summons, 

16 SO ORDERED THIS DAY OF , 19 . 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 
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1 THE UNDERSIGNED PARTIES enter into this Consent Decree in the 

2 matter of United States v. , relating 

3 to the Hassayampa Landfill Superfund Site. 

4 

5 

6 
Date; 

FOR THE UNITED STATES OF AMERICA 

7 Vicki O'Meara 
Acting Assistant Attorney General 

8 Environment and Natural Resources 
Division 

9 U.S. Department of Justice 
Washington, D.C. 2053 0 

10 

11 
[Name] 

12 Environmental Enforcement Section 
Environment and Natural Resources 

13 Division 
U.S. Department of Justice 

14 Washington, D.C. 20530 

15 

16 [Name] 
Assistant United States Attorney 

17 District of 
U.S. Department of Justice 

18 [Address] 

19 

20 
Herbert H. Tate, Jr. 

21 Assistant Administrator for Enforcement 
U.S. Environmental Protection Agency 

22 401 M Street, S.W. 
Washington, D.C. 20460 

23 

24 
[Name] 

25 Office of Enforcement 
U.S. Environmental Protection Agency 

26 401 M Street, S.W. 
Washington, D.C. 20460 

27 

28 
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1 
Daniel W. McGovern 

2 Regional Administrator, Region IX 
U.S. Environmental Protection Agency 

3 75 Hawthorne Street 
San Francisco, CA 94105 

4 

5 

6 Harrison L. Karr 
7 Assistant Regional Counsel, Region IX 

U.S. Environmental Protection Agency 
8 75 Hawthorne Street 

San Francisco, CA 94105 
9 

10 
Robert Ogilvie 

11 Assistant Regional Counsel, Region IX 
U.S. Environmental Protection Agency 

12 75 Hawthorne Street 
San Francisco, CA 94105 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 , 
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1 United States v. 
Consent Decree Signature Page 

2 

3 FOR THE STATE OF ARIZONA 

4 

5 
Date: 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

6 [Name] 
[Title] 

7 [Address] 

8 
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2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

THE UNDERSIGNED PARTY enters into this Consent Decree in the 

matter of United States v. , relating 

to the Hassayampa Landfill Superfund Site. 

FOR COMPANY, INC. 

Date: 
[Name — Please Type] 
[Title — Please Type] 
[Address — Please Type] 

Agent Authorized to Accept Service on Behalf of Above-signed 
Party: 

Name: 
Title: 
Address: 
Tel. Number: 

[Please Type1 
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5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

APPENDICES 

"Appendix A" is the ROD. 

"Appendix B" is the SOW. 

"Appendix C" is the description and/or map of the Site. 

"Appendix D" is the complete list of the Non-Owner Settling 
Defendants. 

"Appendix E" is the complete list of the Owner Settling 
Defendants. 

"Appendix F" is the complete list of the De Minimis Settling 
Defendants, their volumetric rankings and their 
required payments under this Consent Decree. 

"Appendix G" is a draft Hassayampa Site Trust Agreement. 

[Appendices C through P are not included with the proposed 
consent decree sent with EPA's special notice letter. 
Appendices D/E, and F will list the Defendants which sign 
the consent decree at the conclusion of negotiations. 
Appendix 6 will describe a trust account to which De Minimis 
Settling Defendants will make settlement payments.] 
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Z. DBCLRRXTIOV 

A. aiTB MAKK AMD LOCATION 

This Record of Decision (ROD) is written for the Hassayampa 
Landfill Superfund Site (the Hassayainpa Landfill Site, the Site), 
which is located in Maricopa County, Arlsona, approximately 40 
niles west of Phoenix, Arizona. For purposes of this ROD, the 
Site shall be defined as the 10-acre area of the 47-acre 
municipal landfill where hazardous wastes are known to have been 
disposed, as well as any areas where eite-related contaminants 
have come to be located. 

B. aTATBNXBT OT BASIS ABD FOSVOSB 

This decision document presents the selected remedial action for 
contaminated soil and groundwater at the Hassayampa Landfill 
Site, chosen In accordance with the Comprehensive Environmental 
Response, Compensation, and Liability Act (CERCLA) as amended by 
the Superfund Amendments and Reauthorization Act (SARA), and, to 
the extent practicable, the National Oil and Hazardous Substances 
Contingency Plan (NCP). This decision document is based on the 
Administrative Record for the Site, the index of which is 
attached as Appendix C. 

C. A8SBS8KZHT OF THB SITE 

Actual or threatened releases of hazardous substances from this 
Site, if not addressed by Implementing the response action 
selected in this ROD, may present an Inminent and substantial 
endangerment to public health, welfare, or the environment. 

D. DBBCKIPTIOH OF TBB SELBCTBD BBKBDT 

The selected remedy for the Hassayanpa landfill Site includes 
remediation of groundwater and vadose zone (including soil and 
soil vapor above the water table) contamination. The groundwater 
component of the remedy includes extraction of contaminated 
groundwater, treatment of the water using air stripping 
technology (vapor phase carbon adsorption will be performed as 
necessary to meet Federal, State, and County regulations 
pertaining to air emissions), reinjection of the treated water, 
and continued groundwater nonitoring to neasure the effectiveness 
of the remedy. Federal Maxinum Contaminant Levels (MCLs) have 
been chosen as groundwater cleanup standards. For those 
contaminants detected on Site for which no MCLs exist, Health-
Based Guidance Levels proposed by the State of Arizona have been 
selected as groundwater cleanup standards. The groundwater 
cleanup standards shall be met at all points within the 
ccntaninated aquifer. 



Tho vndoF;o zonp c-omponont of the roniGcly incliirlcr; ĉ .Tppinq thr- lo-
•icrc M.TZ.Trdoii.'". W.Tsto Arco of th*? landfill iisinti ,-\ c.tii th/tt. 
complioK with t h n subr.tantivc capping and m.i i niLon.inco 
requirements for Resonrce Conservation and Recovery Act (RCRA) 
tntcrim Status facilities as described in 40 CTR P.irts ?r,s.3io 
and 3Ci5.117, and as described in the "KPA Technical Guidance 
Document: Final Covers on Hazardous Waste Landfills and Surface 
Impoundments." In addition, the vadose zone component of the 
selected remedy includes performing soil vapor extraction at all 
locations at the Site where soil vapor levels exceed cleanup 
standards, treating the soil vapor using vapor phase carbon 
adsorption or catalytic oxidation technology (to be determined 
during remedial design), and implementing access and deed 
restrictions. The soil vapor cleanup standards shall be levels 
that are protective of groundwater quality (meaning that the 
migration of contaminants from the vadose zone to groundwater 
will not result in groundwater contamination that exceeds the 
groundwater cleanup standards). The soil vapor cleanup standards 
will be determined through site-specific analytical modeling 
conducted during the remedial design stage. Additional 
investigation will also be performed during the remedial design 
stage in order to determine the extent of groundwater and soil 
vapor contamination. 

B. STATDTORT DETERMINATIONS 

The selected remedy is protective of human health and the 
environment, complies with Federal and State requirements that 
are legally applicable or relevant and appropriate to the 
remedial action, and is cost-effective. This remedy uses 
permanent solutions and alternative treatment technologies to the 
maxiraum extent practicable, and satisfies the statutory 
preference for remedies that employ treatment that reduces 
toxicity, mobility, or volume as a principal element. 

nocause the selected remedial action allows contaminated soil to 
remain onsite in excess of health-based levels, a review will bo 
conducted within five years of commencement of remedial actions 
to ensure that the remedy continues to provide adequate 
protection of human health and the environment. 

Danj.el W. McGovern 
Regional Administrator 
U.S. FPA Region 0 

_MJ^ 

II. DECISION 8DNNART 

A. SITE NAME, LOCATION AND DESCRIPTION 

1. LOCATION 

The Hassayampa Landfill Site is located in a rural desert area 
approximately 40 miles west of Phoenix, Arizona. The Site is 
approximately three-fourths of a mile west of the Hassayampa 
River, one and a half miles northwest of the town of Hassayampa, 
three miles north of the town of Arlington, and five miles cast 
of the Palo Verde Nuclear Generating Station. Figure 1 depi<.ts 
the location of the Hassayampa Landfill Site. 

The Hassayampa Landfill occupies a fenced 47-acre area located on 
a 77-acre parcel owned by Haricopa County. The hazardous waste 
area (HWA) of the landfill occupies a 10-acre area within the 
northeast section of the landfill. For purposes of this ROU, the 
Site shall be defined as the 10-acre area of the landfill where 
hazardous wastes are known to have been disposed, as well as any 
areas where site-related contaminants have come to be located. 

2. LAND nSB 

The non-hazardous portion of the Hassayampa Landfill is still 
operated as a municipal landfill. Maricopa County personnel have 
indicated that the expected life of the non-hazardous portion of 
the landfill at the current rate of use is an additional ten 
years. The HWA is fenced and is no longer being used for 
landfill purposes. Approximately one-sixth of the land 
surrounding the landfill is cultivated, while the remaining areas 
are desert. Most of the cultivated land is located east of the 
Hassayampa River and south of the Arlington Mesa. The immediate 
vicinity of the landfill is sparsely vegetated. Vegetation 
consists mainly of creosote bush and salt bush. 

3. POPULATION 

Presently, the nearest residents live approximately 1,000 meters 
south of the HWA. Communities located within a three mile radius 
of the landfill include Hassayampa and Arlington. The combined 
1985 census population for these two communities was 1,100 
people. A growth rate of one to two percent was used to 
calculate a current population of 1,120 people. According to the 
Maricopa County Human Resources Department, a population growth 
of 10 to 15 percent is expected to occur over the next 20 years 
within a five mile radius of the Site. Several workers are 
employed at the non-hazardous portion of the Hassayampa Landfill. 



'['hr '̂ ite j.s characterized by a dry desert climate. The average 
precipitation at the Buckeye meteorological station (about nine 
mi Inr. to tho east) was 7. nn inches per year, mor̂ t of which 
occurred during a few days each year. Precipitation of 0.10 
inches or more occurs on an average of 20 days per year. Records 
from the Buckeye station indicate the average dally maximum 
temperature is approximately 87° F, and the average daily minimum 
temperature is approximately 52° F. The average pan evaporation 
measured at thc Salt River Valley station in Mesa (about 54 miles 
to the east) was about 106 inches per year. 

5. TOPOGRAPHY 

The Site is located on the broad southward-sloping alluvial plain 
of the Hassayampa River basin. The basin is bounded on the east 
by the White Tank Mountains, on the south by the Buckeye Hills, 
and on the west by the Palo Verde Hills. The surface of tlic 
alluvial plain occupied by the Site is generally flat; however, 
approximately one half mile south of the Site, the plain i,,; 
broken by the Arlington Mesa. The HWA is currently overlain by a 
graded soil cover. The altitude of the land surface at the HWA 
is approximately 910 to 915 feet above mean sea level. 

SURFACE WATER 
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GROUNDWATER 

Regional hydrogeologic units in the area of the Site include jn 
order of increasing depth: Recent alluvial deposits, basin-fill 
deposits, and the bedrock complex. Groundwater levels in the 
vicinity of the Site generally lie below the base of the Recent 
alluvial deposits. However, where saturated, the Recent alluvial 
deposits may yield moderate quantities of groundwater to wells. 
The thickness of the basin-fill deposits appears to exceed 1,200 
feet in the vicinity of the landfill. The basin-fill deposits 
comprise the principal source of groundwater to wells in the area 
of the site, and are generally referred to as the regional 
aquifer. Within a three mile radius of the Site, 349 groundwater 
wells have been identified, 172 of which potentially service 
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t i nq Linits A and H, and Units A and B are c o n s i d e r e d to he 
bearinq zones within the same aquifer. Unit A compr i 5~.nr, 
pnrmo?^t f i ne-qra inefl water-bear i nq u n i t , while Unit h i r. 
permo.'-.t coarse-qrained water bearinq unit. llnit B ).•; 
ain by a r. i I ty clay. This clay ha.s tentativn)y been 
f i n(] .IS thn P.) ] o Verde Clay, and appea rs to eompr' i r.e lim 
(.oni I n i nr( unit for Unit M. 

rtm fljrnction of (jroundwater flow in Units A and F.* is qnner-ijly 
to ttin r^outh, .TJthourjh local variations in the flow rlirection niay 
occur'. Thn .ivnrarjn depth to tho water table beneath the .'iitf' is 
vt rn»>t . w.itmt- 1 nve 1 contours antJ potentiometric c o n t o u r s lor 
Unitv. A -irifj ll ,ire presenteti in Fiqures 3 and 4. 

D. SITE HISTORY AND ENFORCEMEKT ACTIVITIES 

1. HISTORICAL ACTIVITIES 

I f i n H, isnayainp.- i b - i n d f i j l i s p r e s e n t l y o w n n r l by M a r i c o p a C o u n t y .^n^\ 
i :". o p e r a t n d hy t h n M . a r v c o p a C o v m t y I . a n d t i M D n p . i r t n m n t . t^l-u-i i.-np.i 
Onunt" y h a d r. i f i n e d .i : ? 0 - y n , i r 1 e^Tse o n t h e ' 1 / - r t n r r - p,i r c e I f t r)iTi t l u -
U , j ; . i ' edn r . ^ I Av V .11 i f )n A<"(ency , a n d a f t e r t h o 1 e - m e o x p i i -od i n I ' M * i 
t" h*"' pa r 'co I w.ir. t i . m : . I e r r n r j t o Ma r i c o p a C o u n t y by rp i i t c | .i i m dnrMJ . 
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î ^ 

V 

35 

m it 

IT* t 

iKig 

3 
t 
5! 

ft Q. 

m 
S5( 

-\ f—4-

2 
-x O 
^ f= 3 O 

A, 

I— ft 

I 
7=1/7 CJ. 

UJ V 

o ^ 
o 

o 
< 
UJ 
X 
u 

http://inilivi.iii.il


Figurn T 

Wnter-I.evcl Contours for Unit A 

, P L « M » •f ' C N 

C " -

fi" 

I 

. e < ^ — ;.-• . . 

t ^O 

f i q u r e 4 

P o t e n t i o m e t r j c Contour: - - f o r U n i t H 

S P ' : . H« 
• ' 4? " - . x 

. . . A-
SA-.„ (ft. 

• . * - 7 u ^ ^ W » . ; L J « , •••• \ ^ 

• • • • f M 



O n 

w n 

W.l 

c.-h 

F e l 

- . t r 

; t c 

i r . K 

f : o n r - . ( ' r 

l l . l 

h f 

r;(^ 

l.-i 

l l . l 

/ . - i r ( 

i r u . 

a t 

d i ! 

i r y 1 

t h e 

- . p o s a 

t e r i z e d 

i i c n t l y , 

o n : 

) 1 n n 1 nr 

v e r . 1 

I K l l 

: ' . a rc 

: w . i r 

7 n n 

1 t 1 ine 

1 1 W f ^ r e 

o u r - w a r 

' , , 1 

C i t y 

1 s i 

t h e 

A P M 

t e a 

A p r i 

c x t e 

g r a 

t c a 

I) i ; f ")'•..! I o I inurii c i p,i I .md rlomc -t i r: w.i • d r; Imi j.i D ., ( t IT - I -tui 11 i I I 
l'"-l .ind h.i:-. c<<ntinued to thn pt-f';;fMit . Acc^idiuM t<i .\ 1*'// 
rnpoi t. fir-cp.itr-d lor thn Ar i/on.t Mnp.i i tmnnt; (d ih',ilth .'inrvicn;. 
(AHJ!.;), t Im t yfir>n ol waste d i .spoj-.r-d al tlm I . U K I I I I I w-'ir-
un rnr ,t- r i ct '.•'rl iiu t. <.:on;; i sted ch i n 1 j y o I qa tdi.i' [r>, r uhh i : ;h , f r n(• 
t r i mm i nc)r., and ot tier plant re I use . In th.a t f-por-1 , it w.i:; : d ,i t 
th.it the Hass.ty.impa handfill wa:; not suit.dile ior thn di;-.po:..il 
h.'i :*a rdous wast n . Rased on this report , Ma r" i <Jop.i County 
prohibited thn tl i spo.sa I of hazardous waste at the landl ill. 

9 7 0 , ADHS prohibited dispor.al of indur.trial 
of Phoenix's landfills. Iincause no .i ltnrn.it i 

tes were ava i lable in Arizona , A Dll.'; 
situation as an "extreme emerqency." 

S requested that Maricopa County a<'cept 
t thc Hassayampa Landfill for a lO-dny per iori 
I 30, 1979. After the initial 30-day period, 
ns i ons for hazardous wasto d i sposa1 at the 
nted. On October 2R, 1980, the disposal of 
t the Hassayampa Landfill was prohi bi ted. 

Uurinq the in-month period from April 70 , 1979 to October 
1 Tto, d i rposa i of hazardovjs wasto at the landf i 1 1 was cond 
trnder a manifest proqram operated by ADHS. An inventory 
performed by AIUIS indicated that a wide ranqe of hazardous 
('onsistinq of up to 3.2fl million gallons of liquid waste a 
to 4 , 1'')0 tons of solid waste were approved by Al.iH.'l for dis 
at the lanrjfill. However, an inventory conducted by consu 
lor thc potentially responsible parties (PRPs) , i nd icated 
the n mount of hazardous waste approved by APH.S for di sposa 
cons i stnfl of up to 3.44 million gallons of liquid wnste arn 
3,7 10 tons of r.O lid waste. 

ste area was composed of several unlined pit:: 
ated for disposal of hazardous or nonhazardous 
2, 3 (including 3a, 3b, and 3c) , 4 (i neludi nq 
and the .Special Pits were desiqnated for 

rdous waste (Figure 5 ) . The waste types varind 
udod heavy metals, solvents, petroleum 
, pesticides, acids, and bases. .specific pits 
to receive certa in types of waste, but it is not 
practice was always followed. The desiqnated 
actual received waste types, and the quantities 
reported in the RI report, are firesnnted in 

Pit.s A anrl H were designated for the disposal of non-ha/.-irdour-
wav.te. AlthovK^h Pit A was intended for cesspof) 1 and snpt i c t.nnl; 
w-i;.t: nr;, ot Jinr r.ubst ances (wh i t i sh qrey s 1 udqe , t> I nek o i I y I i qu i d , 
and pnsticide containers) were also disposed (Kcoloqy and 
i:i>v i ronmnnt, I'tni). The contents of Pit R were not well dnfirmd. 
It shou Ul lie ntited that thn wastes disposed in Pits A and U wni c 
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S f M M A R Y OF WASTES APPROVTD FOR tUSPOSAL 
HASSAYAMPA FEASIPIUTV STLDY 

Quan t i t y Krportfd in thr Quan t i t y Rrpor i rd hu 
Liquid W'aitr Evaluat ion Report Ar izona D r p a r t m m t of 

(CRA AND MCrA, 1991) 
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Thr w.me amounts are delermined from an analysis of ADHS approved wasle manifests 

The difference between Ihese estimates is e.plained in the Liquid Wasle Esalualion Report 
(NV'.-A and CBA, l " " ! 1. These diKernnces are allrihuled Ic the dilferenl solid u asic splume repon,' 
bv ADHS This solid w.isie dilferen.-e, if fnnverled lo lu^uid waste, would reduce lhe d i l l , n n , ,• m 
liquid volumes Io Ihrcf' p«'rcenl 

I I , ,1 I , •, 111 , 1 , M I II111 I f I" M M - ni. i 11 i I f •: .1 : > y s l " < ^ m . 

? . B I T R DISCOVFKY 

I It I ' l l ' I , i i nd fM- I t i f Ror,ci i i r<-o C o n s . o r v . i t i o n a n d P o c o v o i y A c t (iv'VlvA) 
(i),,Mi [ lump I i i v o i i t . ( i i - y l ' r n f p , i m , ADM.': i l i s t a 1 I o i l t h r o r > ,t r, ii im iw,i1 ,• f 
m i i i i i t d i i i K i w r ^ l l ; - . , i t t h o H . i s s a y a m p a L . i n f l f i l l . r ; i -o i i n , lw , - t to i - :.. i i i i | i I o:-, 
C l l IfM-t-.orl I 1 cim Ol io o l t h o s e w e l l s w a s f o u n d t o I lO ci, m t ,im i i i . i I., •< I 
w i t h v o l , i t i l c o r r ( , i n i ( . - c -omf iounds ( V O C s ) . A l s o i n 1'Ul ! , 1:0,1 I ( i ,)y 
.111,1 l :nv i r n n m i ^ n t j i r o p . i r o d :i . s i t e i n s p e c t i o n r e p o r t f c i r t h o 1 1 . : : . 
i :nv i r o r i m o n t ;i I I ' r o t r o c t i o n Aqent. :y ( M P A ) , I n I T R , ! , ADH.': i . : nn , | i i , t c^i 
• : i t o i n s p o c t i O i l s o l t h e l . i i u l f i l l . T h e S i t o w a s a, l , | r - r i t,.T r . iA 
r i . i t : i (111.I I P r i o r i t i e s L i s t i n . l i i l y i o n / . 

3 . S I T K I N V E S T I G A T I O N S 

Ti l , ' in,i f o r p r e l i m i n a r y i n v e s t i q a t i o n r e p o r t s p r o p . i r o t i i n r t t i-
: : i t , ' .110 r-.umm.ir i 7Cfl b e l o w : 

l l y d r o q c o l o q i c C o n d i t i o n s a n d W a s t e D i s p o s , i l , i t t h , -
I h i s s a y a m p a , C a s a C ^ r a n d o , a n d r - o m o r t o n l . n iK l l i l l : ; , 
A r i ^ . o n . T ( , S c h m i t l t a n d S c o t t , 19 7 7 ) ; 

T h e l l . Tssayampa L a n d f i l l l l a ^ a r d o t i s W a s t o D i .--.pos,! 1 ;: i t ,̂  : 
D i s p o s . i l A n a l y s i s ( A p r i l 7 0 , n v ' l - Oc-to lnr- i ; ' " , r ' : i i i ) 
( A D i i ; ; , i n n o ) ; 

flitc Inspection Report on Hassayampa Landfill, 
H,issaY,nmp<l, Ar i 7,ona (Kcoloqy ancl Knvironmont, I OK 1 ) ; 

Geotechnical Fvaluation of the Influence of Ilass.Ty.imp.i 
Landfill Hazardous Wastes on the PVNC,,'; Coiivr̂ y.ini-,' 
Pipeline (Krtec Western, lOPP); 

Open Dump Inventory of Hassayampa Landfill, Groiiii(lw,it,-r 

Criterion (ADILS, liRS); 

Hass.iy,impa Landfill .'̂ ite Inspection Report (ADH::, 

I'lii')) ; 

Results of Preliminary llydroqeologi ca 1 Invest i qat i ons , 

llasBay,iiiipa Landfill, Maricopa County, Ari;:(iii,i 

(Montqomery ami Associ,itcs, 19n7). 

Iho IJomcdial Investigation for the Kite was conducted by the 
I'KI'r;, with oversight provided by KPA and the Arizon.i Dopai tmont 
i.il i:nv i ronmonta 1 Quality (ADKO) . Tho Romodial Invest i q.it i on w,is 
init i.if.îil in I'mn, ,ind tho Romi^dial 1 nvost i gal i on report wis 

,i|ipiovoc| by Kl'A on April 1 , lo'u. A Kisk As-sessmont ropoit w,is 

,-,iiiip I ofi-d by KPA on .Soptombor 1,'', lOMl. Tho i'o.is. i b i I i ty ::tinly 

ic|i,iil:, which w.is complot.oil by tho I'UPs, w.is ,ipprovod by LI'A on 

M,iy ,'11, I'i'i;'. 

I \ 
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RNFOnCKMFNT ACTIVITIES 
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C . n i G I t l . i n H T S o r COMMDNITY P A R T I C I P A T I O N 

(I b o l o w , KPA has s a t i s f i e d t 
s o l CI :RCI ,A fioctinn l l M k ) ( 7 
.1 i nt .1 i IT". I lassayamp.i L a n d f i l l 
•: , i t I h o l i uckcye I , i l i r , i r y in 
ion o o f f i c e i n .San Franc i s i -
t l i o l i i i ckoye L i b r a r y m a i n t a i n 
i vo Record F i l e . FPA a l s o m 
L . u i d l i l l K i t e m a i l i n g l i s t . 

F u r t h e r m o r e , FPA c o n d u c t e d 
mments on t h e Proposed P l a n 
Ros.pons i voness Kummary (Appo 
nsr:-;̂  l o p u b l i c comments r e c e 

A i -n ro i io l oq i (.-,11 l i s t o f commun i ty r e l a t i o n s a c t i v i t i e s co i id i ic t .od 
by I I'A l o r t ho M:issayampa L a n d f i l l S i t e i s p r o v i d e d i n T ' l b l o i . 

D . S C O P E AND ROLE O P T H I S D E C I S I O N DOCDMPNT 
W I T H I N T H E S I T E STRATEGY 

I'll i r. ROD so ln( ; t .s r e m e d i a l measures f o r vadose zone c o n t a m i n a t i o n 
( i n c l i i d i n q s .o i l : ind s o i l vapo r above t h e w a t e r t . i b l e ) and 
q ro i i i i dw . i t o r cioiit :im i n a t i on a t t h e Hassayampa L a n d f i l l S i t o . Ilif-
r-omr'di.i l measures s e l e c t e d under t h i s ROD c o n s t i t u t e a f i ii.i 1 
r o m c l y f o r t l u * S i t o . 

,':iil I i c i o n t i n f o r m a t i o n c u r r e n t l y e x i s t s t o s e l e c t a remedy | oi 
t h o . ' : i t o . Howovor, . i d d i t i o n a l i n v e s t i g a t i o n w i l l bo condi ic t .o , ! 
i l i i r i n q t h o r o m o d i a l d e s i g n phase i n o r d e r t o d o f i n o t h o o x l , i i t c l 
r i r o i i i i dw . i t o r .Tiid :- .oi l vapo r c o n t a m i n a t i o n . T h i s a d d i f i o n a l 
i i i v c s t i r | , i t i oil is. no t e x p e c t e d t o a f f e c t t h e romody s . o l o c t o d f o r 
I l i o . ' ; i t o . A:: no(. :oss. i ry, t h e r e m e d i a l d o s i c m w i l l bo mod i I i od l o 
r d l o o t t h o , i d d i l i o n n i d a t a c o l l e c t e d . 

E . SnMMARY O P S I T E C H A R A C T E R I S T I C S 

1 . CONTAMINANTS O P CONCERN 

Waste and S o i l C o n t a m i n a t i o n 
.': i t o - r o I . i to - l con l . im i nant s h.ive been dot oc toc l i n s o i l , s.o i I ' j , i p , i i , 
( ir-(Mii idw,itor, ind .i i r a t t h o S i t o . 

, ' :o i l bor inc | - , d r i l l c - d t h r o u g h t h e d i s p o s a l p i t s i n d i c i t " t h .U t In-
b.is.o o l I li<-:c, p i t - ; ( w h i c h have s in r :o boon f i l l o i l ) r:Mi,io i n dopi h 
I idii i ', I d ;'ii I co t b ' l o w land sur f . i i . -o . (;on:;o 1 i • Li I " d , m o i s l , 

I ' l 

TARI.K 2 
FOHrFHKNT A C T I V I T I F . * ; - HAS.^AVIXMPA I . A N D F I I . I , S I T F 

r>ATR 

r / .M / 

. • / : V M / 

•1/1 / / M •; 

• . / ; / f r ; 

r . / ? / i / M 7 

l / l 1 / . ' " i 

1 1 / l " / " l 

A C T I V I T Y 

yVT\ r n r n p l p f f' l". P o t en t . i ,i 1 l y Mnnpt»nn i.ti 1 r; p . i r ' y ( P P P ) ; "<- . i r<h 

( ; . ' n n t , i l Not. ic 0 / 1 n f n r m , ^ t i-on Por^u '^ jn I f M . t , . , ; ) F:«MIL t,r. M JMM'-I 

f i ' . ' n n - . i l Nnt i c n / I n f o i m. i t i o n R n q u P n t I f ^ t t . o r R r:>-nt t .n / ' i 
PRPr 

C n n n i a t N o t i C P / [ n f o r m f l t i o n R e q u ^ n t I ' M ^ . f - r ^ n n n t tr> '.'(^ 
Pl tPs 

. •^ Ipnci f l l N o t i c e l e t t e r s e e n t t o . i l l p r ' c v i on ; -1 y i ((r->Mi 1 f n t 1 
PMPn 

n p r n o d L a l I n v e n t i q a t : i o n / F e a n i b i l i t y { I U /VF.) ( ' . ' •n-.r in\ (i,-.l< r 
n i q n n d h y F.PA a n d PRPn 

C . n n o r a l N o t i r p l e f t n r n p n t t o onr> p r o v i o u f : 1 y 
M M i d e n t i f i f j d PRP 

TABLE 3 
COMMUNITY RELATIONS A C T I V I T I E S 

HASSAYAMPA L A N D F I L L S I T E 

l ' i H 7 

1 / " ? 

- , /nn / .> .7 

^ 1 / 1 / " : ' 

(./iMV:; 

f . / ] / " . ' - ' . / . 1 0 / n 2 

' • / 1 I / ' ' . - ' 

C o m m u n i t y R o l a t i o n H P l a n f o r t h n s i t e wan c o m p l o t r d 

F:PA i n s u r d a F a c t S h p n t s u m i n a r i 7. i n q r e n n 1 t p n f t h o 
H p m e d i a l I n v ^ R t i q a t , i n n a n d R i< i k A F n e s n i n n n t . i n d o u l l i n j n ' i 
f u t u r e s i t e . i c t i v i t i r n . 

T h e A d m L n i o t r a t i v e R e c o r d f o r t h e . S i t e w a n n n n t . t f Mt.^ 
B u c k e y e L i b r a r y . 

A p u b l i c n o t i c e wae p u b l i s h e d i n t .he B u c k e y e V a l l e y N.'wf; 
a n n o u n c i n q t h e a v a i l a b i l i t y o f t h e P i o p o n O f i r i a n . - \ n d H i . . 
A d m i n i a t r a t i v e R e c o r d a n d a n n o u n c i n q t h e d a t f ' = o f t h e 
p u b l i c comment , p e r i o d a n d p u b l i c m e n t i n q . 

FPA iQ?^ued t h e P r o p o g e d P l a n F a c t S h e e t w h i c h e x p i . n n o r i 
t h e r e n u l t n o f t h e R I / F S , d r n c r i b r d FPA " n p i o f o n o , ] | . i . n i 
f o r c l e a n i n q u p t h e . S i t e , . i n d a n n o u n r m l t h e r t , i t . m . i ( t i n -
j i i i b l i c comrnont p e r i o d a n d p u b l i c m o o f i n q . 

P u b l i c co^T>m(•n^ p n r i o f l f o r t h e R l / F S a u d Propnr.»-^d P l m 

FPA r o n d u c t n r ! a p u b l i c m e e t i n q d u r i n a w t i i c h t h e Pi'>pi>r:r^d 
P l . i n w a n p r e n p n t o d an<l c o m m r n t . n w f i e a r c e p t e d . 
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minints consist of volatile organic compounds (VOCs) 
,I-dichlorethone, tetrachlorethene, 1,1,J-
hane, trichloroethene, and trichlorotrifluoroethane. 
the vicinity of Pit 1 contains thc highest level.s of 

contamination. Roil vapor contamination also exists 
north of Pit 1, extending beyond the boundaries ol the 
tigation of the extent of soil vapor contamination 
t 1 is ongoing and will continue during the remedial 
e. Elevated levels of soil vapor contamination have 
dentified in the central and southwest portions of the 
s area. 

Groundwater 
As mentioned previously, two water-bearing units beneath the Kite 
were identified and investigated. The direction of groundwater 
flow in both units is generally to the south, although local 
variations in the flow direction may occur. Water level contours 
and potentiometric contours for Units A and B are presented in 
Figures :) and 4), while hydraulic parameters for both units are 
identified below. 
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Analytical results for routine constituents indicate that the 
chemical guality of groundwater in Unit A is consistent with 
chemical guality of groundwater in shallow aguifers in the 
landfill area, and that chemical guality of groundwater in Unit n 
is generally better than that of Unit A. 

Volatile organic compounds were detected and confirmed in 
groundwater samples obtained from Unit A monitor wells MW-lUA, 
MW-4UA, MW-5UA, MW-6UA, MW-7UA, and from abandoned ADHS wejI HS-1 
(see Figure 3 for well locations). The compounds detected in 
groundwater from Unit A are presented in Table A-1. Eight of 
these chemicals have been detected at levels in excess of the 
selected cleanup standards (see Section I - The Selected Remedy 
for a discussion of cleanup standards). The approximate target 
7.one for groundwater remedial action is presented in Figure v. 
It must be stressed that this target zone does not correspond to 
a groundwater plume, but merely represents a contiguous area 
within which are located the monitoring wells that have yielded 
contaminated groundwater from Unit A. The boundaries of the 
contaminant plume will be further defined during the remedial 
design phase. To date, no significant contamination has been 
dotcc;ted in groundwater from Unit R. 



Air 
Air .sampl incj using Tenax tubes was conducted to determine tho 
impact of Sito conditions on air quality. The results of this 
s,impl ing event are presented in Table 5. Generally, only 
rolativc*ly low levels, of VOCs were detected in the air samples. 
i:xposiirc by workers to VOCs in air is regulated under the 
Permissible Fxposure Levels (PELs) established by the 
Occupational Safety and Health Administration (OSHA). The levels 
of VOCs detected in air at the Site are well below the PFLs. 
Caution should be used in interpreting the sampling results as 
being represent.at ive of annual average conditions, because these 
results may vary with different meteorological conditions. 

Soil cover in the HWA consists of a reddish-brown to brown silty 
sand which ranges from two to eight feet in thickness. The soil 
covor appears to effectively retard the release of gas from 
buried waste materials in the pits. 

Surface Sediment 
Surface sediment samples were collected from drainage channels in 
the vicinity of the Site. Low levels of pesticides were detected 
in several samples; however, pesticides were also detected in a 
background sample at similar concentrations suggesting that the 
Site is not the source of this contamination. The presence of 
these pesticides may be the residual effect of past agricultural 
act i vities. 

T . SUKKART OF BITE RISKS 

1. HUMAN REAIiTH RISKS 

The human health assessment consists of several steps including 
identification of Contaminants of Potential Concern (COPCs), 
exposure assessment, toxicity assessment, and risk 
characterization. 

a. Chemicals of Potential Concern 

For the most part, all chemicals found to be present at the Site 
during the PI were identified as COPCs in the Risk Assessment 
report. However, the list of COPCs was narrowed down based on 
the following criteria: 

Common laboratory contaminants were removed from 
further evaluation if the Site sample concentrations 
were less than ten times the maximum amount detected in 
any blank. For all other chemicals, if the Site 
contaminant concentrations were less than five times 
the maximum amount detected in any blank, the chemicals 
were removed from further evaluation; 

Chemicals that were judged to be present at background 

21 
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coiK-ontrat ions were eliminated from further evaluation; and 

with the exception of trichlorof1uoroethane (Freon 
113), tentatively identified compounds (TICs) wore not 
considered COPCs. Freon 113 was retained due to the 
l.irge volumes (approximately in,3B<l gallons) thought to 
have been disposed at the Site. 

COPCs were identified by environmental medium - subsurface soil 
(including waste material), groundwater, and air. Onsite surface 
soil is not considered a medium of concern because the HWA has 
boen covered with clean soil. No COPCs were identified in 
surface sediments in the vicinity of the landfill. 

The specific COPCs identified for subsurface soil, groundwater, 
and air are presented in Table 6. Vinyl chloride was identified 
as a COPC even though it was not detected in groundwater at the 
Site. This decision was based on the fact that vinyl chloride is 
a potent carcinogen, and is a potential breakdown product of vocs 
that were identified at the Site. 

b. Exposure Assessment 

The objective of exposure assessment is to estimate the types and 
magnitudes of exposure to COPCs associated with the Site. As 
part of this process, pathvJays of current and future exposure are 
identified. There are several pathways by which individuals 
could be exposed to contaminants disposed in the HWA. These 
pathways were evaluated under current land-use and future land-
use scenarios. 

Under the current land-use scenario, the nearest offsite 
residence is about 1,000 meters south of the HWA. If 
contaminated groundwater is allowed to continue to migrate, 
residents at this location could be exposed to site-related 
contaminants through the use of domestic wells. Since the 
prevailing wind direction is from the northeast about 50 percent 
of the time, the residents at this location could also be exposed 
to site-related contaminants via inhalation. Exposure of workers 
to VOCs at the landfill was not evaluated by the Risk Assessment. 
However, the concentrations of VOCs to which landfill workers are 
expected to be exposed are well below Permissible Exposure Levels 
(PFLs) established by the Occupational Safety and Health 
Administration (OSHA). The following exposure routes were 
evaluated under the current-use scenario: 

Ingestion of VOCs in contaminated groundwater migrating 
offsite; 
Inhalation of VOCs in contaminated groundwater 
migrating offsite; and 
Inhalation of VOCs released from the Site to air. 



TABLE e 
CHEMICALS OP POTENTIAL CONCERN BY MEDIUM 

CHEMICAL OP POTENTIAL 
CONCERN 

acetone 

benzene 

carbon tetrachloride 

chloromethane 

chromium 

copper 

dibromochloromethane 

1,2-dichlorobenzene 

1,4-dichlorobenzene 

1,1-dichloroethane 

1 ,'l-dichlorothene 

1,2-dichloroethene 

1,2-dichloropropane 

ethylbenezene 

lead 

methylene chloride 

tetrachloroethene 

toluene 

1,1,1-trichloroethane 

trichloroethene 

Freon 11 

Freon 113 

xylene 

vinyl chloride 

MEDIUM OP POTENTIAL CONCERN | 

SOIL 

X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

OROUNDHATER 

X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

AIR 

X 

X 

X 

X 

X 

* 
X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

Under the future-use scenario, exposed populations arc assumed to 
l"i pro:;orit oiriito and domestic wells are assumed to bo inst.illod 
onsite. Potentially exposed populations evaluated included fiotli 
ler; ident ia 1 and industrial users. Although residential anti 
industrial uso of the landfill seems unlikely in the n e a r future, 
it is not unrealistic to assume that such uso could occur in the 
more distant future. The following exposure routes were 
evaluated under the future use scenario for both onsite 
rc^sidentiai and onsite industrial populations: 

Ingestion of contaminated soil; 
Ingestion of VOCs in groundwater; 
Inhalation of VOCs in groundwater, particularly via 
showering (residential only); and 
Inhalation of VOCs released from the Site to air. 

Fxposure intake parameter values were based on standard 
assumptions and best professional judgement. It should be noted 
that under all scenarios, it was assumed that the exposed 
individuals were adults. The only scenario under which children 
would demonstrate significantly different behavioral patterns 
which would affect their exposure was onsite residential 
(ingestion of soil). However, as explained later, this exposure 
pathway was not evaluated guantitatively. 

c. Toxicity Assessment 

Both carcinogenic and non-carcinogenic chemicals have been 
identified in soil and groundwater at the Hassayampa Landfill 
Site. Reference doses (RfDs) have been developed by FPA for 
indicating the potential for adverse health effects from exposure 
to chemicals exhibiting non-carcinogenic effects. The RfD is an 
estimate, with an uncertainty of approximately an order of 
magnitude, of a lifetime daily exposure for the entire population 
(including sensitive individuals) that is expected to be without 
appreciable risk of deleterious effects. Estimated intake of 
chemicals from environmental media (e.g. the amount of a chemical 
ingested from contaminated drinking water) can be compared to 
RfOs. RfDs are derived from human epidemiological studies or 
animal studies to which uncertainty factors have been applied 
(e.g. to account for the use of animal data to predict effects on 
humans). These uncertainty factors help ensure that the RfDs 
will not underestimate the potential for adverse non-carcinogenic 
effects to occur. 

For chemicals classified by EPA as proven or probable human 
carcinogens, risk was evaluated using cancer potency factors 
(CPFs) which have been developed by EPA's Carcinogenic Assessment 
Group for estimating excess lifetime cancer risks associated wtth 
exposure to potentially carcinogenic chemicals. CPFs were 
multiplied by the estimated intake of the potential carcinogen to 
provide an upper-bound estimate of the excess lifetime cancer 



risk a.ssociatod with exposure at that intake level. The term 
upper-bound reflects the conserv.at i ve estim.it.o or the risks 
calculated from the CPF. Use of this appro.icli in.'ikor. 
underestimation of thc actual cancer risks lii(ihly unlikely. 

FPA•s Region 9 office has generated guidance for calculating 
toxicity values for chemicals considered to be "possible human 
carcinogens," such as 1, 1-dichlorothene (1,1-DCF). FPA Region ') 
has proposed developing a modified RfD for 1,1-PCF rather than 
using its CPF. The modified RfD is calculated by dividing its 
oral RfD by a safety factor of 10. 

d. Risk Characterization 

The risk characterization step of the risk assessment^process 
combines the information from the previous steps to determine if 
an excess health risk is present at the Site. Fxcess lifetime 
cancer risks are determined by multiplying the intake levels by 
the CPFs. These risks are probabilities that are generally 
expressed in scientific notation (e.g. 1 X 10~^). An excess 
lifetime cancer risk of 1 X 10"* indicates that, as a plausible 
upper-bound, an individual has a one in one million chance of 
developing cancer as a result of a site exposure to a carcinogen 
over a seventy year lifetime under the specific exposure 
.conditions at a site. As is stated in the National Contingency 
Plan (NCP)(40 C.F.R. Section 300.430 (e)), "For known or 
suspected carcinogens, acceptable exposure levels are generally 
concentration levels that represent an excess upper-bound 
lifetime cancer risk to an individual of between 10"'' and 
10 '̂'." 

Potential concern for the non-carcinogenic effect 
contaminant in a single medium is expressed as a h 
(HQ), which is the ratio of the estimated intake d 
contaminant concentrations in a given medium to th 
reference dose. By adding the HQs for all contami 
medium or across all media to which a given popula 
exposed, the hazard index (HI) can be generated, 
a useful reference point for gauging the potential 
of multiple contaminant exposures within a single 
across media. An HI in excess of one is generally 
EPA as representing an unacceptable lifetime, non 
human health risk. 

of a single 
azard quotient 
erived from the 
e contaminant's 
nants within a 
tion is 
The HI provides 
sign i f icance 

medium or 
regarded by 

carcinogen ic 

As discussed previously, 1,1-DCE is classified as a "possible 
human carcinogen," reflecting the fact that there is only limited 
evidence available suggesting that this substance is a human 
carcinogen. Thus, in accordance with EPA Region 9 guidance, 
carcinogenic risk for 1,1-DCE was evaluated differently than for 
other carcinogens. The evaluation of 1,1-DCF's carcinogenicity 
is analogous to the calculation for the non-carcinogenic 
contaminants described above. A cancer ha7,,Trci index (CHI) in 

2r, 

excess of one is regarded by FPA Region 9 as roprrsor-it i nq an 
iiii,-icc:optabl c lifetime human health riisk. 

riic' results of the risk characterization step are summarip.ed in 
I'.Tlilo 7. This table presents both tvpical and reasonable maximum 
oxiicisure (RMF) risks calculated for the. current offsite 
ros. ident ia 1, future onsite residential, and futurti onsite 
commerciial or industrial scenarios. The typical (or average) 
exposure risk is based on exposure to mean contaminant levels and 
mean values for contact and intake variables, including exposure 
frequency and duration. The RHE risk is based on exposure to a 
concentration defined as the 95 percent upper confidence limit of 
the arithmetic mean concentration and 90 to 95 percent percentile 
values for contact and intake variables. 

For a current offsite rece 
thousand meters downwind a 
associated with VOCs in ai 
Cll I are less than one and 
For the groundwater pathwa 
carcinogenic risk levels a 
one, suggesting there is n 
the CHI for 1,1-DCE is nea 
one (under both average an 
ccjntinued migration of con 
unacceptable health risks. 

ptor located at a distance of a 
nd downgradient from the site, the risk 
r does not appear significant (111 ancl 
carcinogenic risk is less than in"''). 
ys, the carcinogenic and non-
re below the benchmarks of 10"^ and 
lo significant health threat. However, 
rly four times the acceptable level of 
d RME conditions), suggesting that 
taminated groundwater could result in 

Under the future onsite residential scenario, the risk associated 
with ingestion and contact with onsite waste and soil was not 
evaluated guantitatively and was not summed with the other 
pathways evaluated, since only limited data from the pits was 
available at the time of writing thc Risk Assessment. However, 
due to the presence of chromium, lead, and copper and high levels 
of VOCs and SVOCs in several of the pits, it was assumed that 
exposure to waste and soil would result in unacceptable health 
risks for onsite residents (termed significant risk in Table 7 ) . 
Risk associated with inhalation of ambient air exceeded the 
acceptable benchmarks of 10"^ (average and RME conditions) and 1 
(RMF conditions only) for carcinogenic risk and CHI, suggesting 
unacceptable health risks for onsite residents. Finally, the CHI 
associated with ingestion of groundwater and inhalation of VOCs 
in groundwater also exceeded 1 (average and RME conditions), 
again suggesting unacceptable health risks for onsite residents.* 
Since the total risk calculated for the future onsite residential 
scenario does not include exposure to waste and soil within the 

rpBidpntiial BCenario, ttip RHE ripk would ti,ivp bpen 2X30 excpnp eann,?i-n. 
TtiuB, carcinoqenic rink under both of ttiese ncen/irioa pxcpedn t.lin 
.-iccppt jlile rink rangp of 10- to 10 pxcong cancpni, siigqe<:L i IKJ tli.il. 
continued migration of contaminated groundwater could rpntilt in 
unacceptable tipaltti rinkR. 27 
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pit.s. (for reasons described above), the total risk values 
pr-r^sontod in T,ible 7 for this scenario represent minimum 
v.iiiiosand are expected to be significantly higher. .';till, tho 
tot.il Irisk exceeded the 10"^ benchmark (average and RMF), CHI of 
1 (.ivorage ancl RMF) , and 111 of 1 (RMF) . 

similarly, under the future onsite commercial or industrial 
scoii.ario the risk associated with exposure to waste and soil was 
not evaluated quantitatively, but was assumed to be significant 
and indicative of unacceptable health risks for future workers in 
thc HWA. The carcinogenic risk associated with inhalation of 
ambient air (average and RME) also exceeded the benchmark of 10^ 
'', indicating unacceptable health risks for future workers in the 
HWA. Again, as described above, the total risk calculated for 
tho future onsite commercia 1/industrial scenario does not iii<.:lude 
exposure to waste and soil within the pits, and the total risk 
valties presented in Table 7 for this scenario represent a minimum 
v,i lue and are expected to be significantly higher. Still, the 
total risk exceeded the 10"* benchmark (average and RME) and Cll I 
of 1 (average and RME). 

Due to the threat of exposure to groundwater contaminants as a 
result of future offsite migration of contaminated groundwater, 
and the threat of exposure to contaminated waste and soil under 
the residential and commercial/industrial scenarios; actual or 
threatened releases of hazardous substances from this Site may 
present an imminent and substantial endangerment to public health 
or welfare. 

2. ENVIROMNRHTAI. KVM.UATIOH 

The ephemeral Hassayampa river (which drains to the south) and 
associated riparian habitat, is located about 3/4 mile east of 
the landfill. Although the Hassayampa Landfill is located within 
the drainage area of this river, the landfill is located outside 
of the projected 100-year floodplain of the river. 

The Arizona Game and Fish Department (AGFD) identified the 
Gambel's Quail, Mourning Dove, and Jack Rabbit as the most likely 
game species in the area and noted that interspersed stan,Js of 
larger trees may be used by migratory birds. The U.S. Fish and 
wildlife Service (USFWS) indicated that no listed or proposed 
threatened or endangered species or biological resources would 
likely be affected by contamination at the Site. USFWS did 
indicate that a candidate category 1 species, the Lowland Leopard 
Frog, may be found in the vicinity of the Site. 

Under current Site conditions, there is no information to suggest 
tli.it ecological receptors may presently be exposed to Site 
contamination. The HWA is covered by clean soil and the 
perimeter is bermed to prevent erosion and offsite drainage. 
Although contaminated groundwater appears to be migrating south, 
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tho nearest perennial surface water body where c)roundwnt(.^r mi'ilit 
discharge is the Gila River, which is more than ;' mi los Irom the 
,';i te. 

With the understanding that the HWA is covered with soil, AGFIl 
concludes that thc likelihood of exposure to wildlife seems low. 
AGFD did identity wetland and riparian habitat and associated 
species along the Gila River that might be affected if 
groundwater contamination were to migrate that distance. 
Groundwater modeling performed in the Risk Assessment indicates 
that this scenario is unlikely. There are no wetlands or 
riparian habitat within the boundaries of the Site. 

G. DESCRIPTIOII OF ALTBRMATIVES 

FPA init 
a.l ternat 
and soil 
qroundwa 
process 
bolow. 
Alternat 
two grou 
except N 
first. 

ially considered a wide range of technologies and 
ives for remediation of the vadose zone (including soil 
vapor above the water table) and for remediation of 

ter. The alternatives which survived the screening 
and were evaluated in the detailed analysis are described 
For all of the alternatives except for the No Action 
ive, two groundwater options were evaluated. Since these 
ndwater options are common to all of the alternatives 
o Action, the groundwater options will be discussed 

The cost of each of the alternatives evaluated is presented in 
Table a. 

1 . GROUNDWATER 

EPA evaluated two groundwater options for the Site. These two 
options were identical with the exception that the treatment 
systems differed. Both options consisted of groundwater 
extraction, groundwater treatment, reinjection of the treated 
water, and continued groundwater monitoring. The two treatment 
options considered were air stripping and ultra-violet (UV) 
oxidation. 

Under these options, groundwater would be extracted from Unit A 
using several extraction wells. Calculations performed in the 
Feasibility Study suggest that four to five extraction wells 
operating at five gallons per minute would achieve ARARs in Unit 
A within a maximum of 20 to 30 years. However, the exact number 
of extraction wells, well locations, and pumping rates would bo 
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mi nants which have been transforj-cd to t.lie ,1 i 1 c.tro.iiii 
scharqod directly to the atmosphere or IriMlcd iirior-
,irge. C a l c u l a t i o n s performed in the Fo.-is i b i I i t y .stud 
st that un(::ontrol 1 od VOC air emissi o n s Irom the air r; 
he 1 . .1 lbs/day, which is substantially bolow the M.ir 

y guideline of 3 lbs/day .and the FPA gui d i M i n o ol 1'1 
,iy. Nevortlieless, vapor phase carbon adsorption won 1 
rod to treat air omissi o n s from the air stripper il t 
mis:-.ions at tho Site exceed the Maricopa County guide 
id,ition us.os ultraviolet light and an oxid.mt (typici 
fioii peroxide or ozone) to destroy orcjanic crmtam i nnnt 
nr-id .1 sm,i 1 I amount of chloride .salts .md (.:,iibcin diox 

cod ,ir; by-p:-oduct s, but there are no subv.t.ii-it i a I air 
ions from the pro c e s s . 
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The tre.ited qroundwa ter would be reinjected, either onsite 01 i 
th'^ immediate vicinity of the Site. The Feasibility Study 
. 1 |i,l ic.itod that one injection well screened in Unit H and loc:ite, 
to the west of the hazard o u s waste area would bo the most 
:idv,iiit,igeous scenario. However, the number of injection w e l l s , 
the loc.ition ol tho injection w e l l s , depth of the injection 
weiic,^ ,-ind inie(.-:tion rates would be determined during romod i,i I 
,le;; i(|n. 

Continued qroiindwater monitoring would be performed to monitcir-
,in(l ensure tho effectiveness of the remedy. The number ol 
monitoring w e l l s and frequency of sampling would have to bo 
sulfic^ioiit to monitor the effectiveness of tho romody. 
Additional investigation would be performed during romedi.il 
desiqn to clMr.ictor i 7,e the extent of qroundw,i t î r .mil fioil vnpoi 
(:(iiil-im i 11,11 ion. 

2. VAIX)SF ZONE 

The I o I 1 ow i nc| a l t e r n a t i v e s wore e v a l u a t e d f o r remed i . i t i on o l t li 
v. idose /.(-ine ( i nc 1 ud i nq s o i l and s o i l v a p o r ,-ibcivo t h e w, i te|-
t . i b l e ) . 

A l t o r n . T t i v o 1 No A c t i o n . 

Under t h i s ,11 t o r n a t i vo no ."icld i t iona 1 a c t i o n wou ld bo t a k e n at 
. s i t e f o l l o w i n c | t h e R l /F , s . C o n t i n u e d m o n i t o r i n q wou ld bo roq i 
, i t til l-, . ' ; i t .e, ;i I t hough t h e c o s t e r ; t i m a t e f o r t . l i i s ,1 I t e r n a t i ve 
not ref lec:t t h e cos.t o f p e r f o r m i n q :̂ U(.;h moii i t o r i i v i . l-:i'A i.-; 
r e ( | i i i r o d t o c . i r r y n No A c t i o n a 1 t o n i l t i ve t h r o i i q l i t h e I i 11,1 I 

I.-' 

A l i e r n . i l i ve ,-; - A c c e s s . ^ _noed_I-'es.t r i c t i o n : ; , 
i:>: I r i( t. 1 o n / T i (M tmc>nt/I 'e i n j o c t i on/Mon it. cir i nrj 

Gri-iiinrlw.i t (il­

liil,ler- this a I tor n.it i vc.-i the porimctc?r fence would ho upgraded .irid 
in.i i lit a i nod t (-1 restrict un,iii t hor i 7.ocl accosj; to tho .':itc.,.. I.oiiq-
1,-im deiMl t, •;;! r i ct 1 ons. w,iit|(.l ,1 I so lie imposed, tlier-(--tiy r-e;;tr let ino 
lilt.lire uso of the .Site. These restrictions would iiv̂ -liide (|) 
:i(.-c-oss limitations ( i nc I ud i n,j a requirement that a I r.̂ nce b,̂  
m.iintainocl ,-iround the Site) and (2) use 1 i m i t .-11 i ons ros t r i ct i ncj 
future use of the Site and restrictinq use ol. cf rciun(lw,i ter- b(̂ no;ith 
the Sito. 

llli;; alternative would al 
over the h.i^ardous waste 
to firevent direct contact 
in pl,ic-o, to reduce infil 
r(-ie,i:;o of VOC vapors to 
would have to meet the su 
Interim Status facilities 
and 2f,^).117 and as descri 
Document: Final Covers o 
Impoundments" (FPA/53 0-SW 
do:;iqn requirements of th 
remedial design. 

so include the construction of ,1 c 
area. The purpose of this r.ap won 

with contaminated waste and s.o i I 
tration of water, and to roduc:e t.fi 
tho atmosphere. At ,1 minimum, thi 
bstantive requirements of a KCRA ,-

as described in 40 CIR Parts ?(. ' . . 
bed in the "FPA Technical Guid.ince 
n liazardous Waste Landfills anci ,'̂  
-89-0(17). The construction dot.n i 
is cap would be determined durincf 

a,-I 

d ll, 

.i|. l o r 

1 I o 

r I ace 

As de.scribed previously, this alternative would also include 
Cfroiindwator extraction, groundwater treatment, reinjection of 
I re,ited water, and continued groundwater moiiitorin,) to oii:;ui-,' tlie 
ef f r̂ cit i voneS'S of the remedy. 

A Itornative 3 - Access t, Deed R e s t r i c t i o n s . ^Cap, _Soi I ynpot-
l-xtr.i.ct ionV_'r_rri<ltnientj Groundwater Fxt ract i on/Ti-ea tmen t/ 
Ko i njoct i qri/M{^n i^qring^ 

This alternative is identical to Alt e r n a t i v e ?. with the except.ion 
til,it it also includes soil vapor extraction and treatment of the 
extracted soil vapors. Soil vapor extraction would involve thi^ 
i n;;t .1 1 1 at ion of extraction vents in order to remove VOCs ,-ind 
.':V(i(:s from the vadose zone. These vents would he installed 
within waste and soil in areas where waste and soil cont:,-imi n.nt i on 
h.i:; boen demonstrated to be a throat to groundwater and whore 
s.o i 1 vapor has been identified as being present in exco.s:-; cd the 
soi I vapor c;loanup standards (see .Section I - Tho Selected Remedy 
lor a discussion of soil v,ipor cleanup s t a n d a r d s ) . A vacuum 
;;ystom would bo applied to the vents in order to induce ,1 i t flow 
through tho soil, causing the VOCs and SVOCs pieserit in tho w,i;;le 
.111(1 :;oil to volatilir.e into the air stream. w.iter in tho ,1 i r 
:;l ro.im would bo condensed, separated from thc air stream, iiid 
t i.tns I orred to •! wator treatment system. Tho cont am i na tî d .1 i r 
;;l le.im w(iiil(l then f low thr-oiicili ;in ,1 i r- and vaf^or- t r(̂,-it men t !;y.':t(,in 
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consisting of either a vapor phase carbon adsorption unit or ,i 
catalytic oxidation system (catalytic oxidation is ossont i .i I 1 y ,i 
thermal incinerator which uses a catalyst to promote tho 
oxidation ot VOCs). The specific soil vapor treatment system 
would be selected during remedial design. 

Aljiernative il - Access & Deed Restrictions. Capj Soi I Vapor 
Fxtraction/Treatment. Kxcavation/Soi 1 Washing. Grgujiclw.Tter 
F xt; r<-ict ion/' Frea t ment/Re inject ion/Monitor ing . 

This alternative is identical to Alternative 3, except that it 
also includes excavation of approximately 1,400 cubic yards of 
waste from Pit 1, soil washing, and replacement of the treated 
material. Waste that is present at levels in excess of the 
Arizona Health-Based Guidance Levels for surface soil would be 
excavated using standard excavation eguipment. The excavated 
waste would then be treated using a soil washing process. Soil 
washing involves contacting the waste with water to p,-?rtition the 
contaminants from the solid phase to the liquid phase. Excavated 
wastes would be slurried with water to remove contaminants from 
the wastes and pumped through a filter press to separate the 
solids from the wastes. The contaminated water would then be 
collected for treatment, while the decontaminated soils would be 
backfilled into Pit 1. 

H. SUNMART Of THE COKPARATIVB 
ANALYSIS OF ALTERNATIVES 

Fach of the alternatives described in the preceding section was 
evaluated according to the nine criteria defined below. Fach 
criterion is discussed in detail on the pages that follow this 
list. 

Throshold Critoria 

Overall protection of human health and the environment. 
Addresses whether the alternative can adequately protect human 
health and the environment, in both the short and long-term, from 
contaminants present at the Site. 

Compliance with ARARs. Addresses whether the alternative will 
meet all Federal and State environmental laws that are applicable 
or relevant and appropriate requirements (ARARs) or provide 
grounds for invoking a waiver of the ARAR. 

PX.im_?_ry_BaJl.c<ncing Crjj;exia 

Long-term effectiveness and permanence. Refers to the long-term 
effectiveness and permanence afforded by the alternative along 
with the degree of certainty that the alternative will prove 
successful. 
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Reduction of toxicity, mobility, or volume through treatment. 
Relors to the doiiroe to which the alternative reduces toxicity, 
mobility, or volume of the Site contaminants through treatment' 
and reduces inherent hazards posed by the site. 

Short-term effectiveness. Refers to the short-term risks posed 
to tho community, the potential impact on workers, and tho 
potential environmental impact during implementation of the 
,-11 ternat ive . 

Implementability. Refers to the ease or difficulty of 
implementing the alternative by considering technical 
feasibility, administrative feasibility, and availability of 
materials and services. 

Cost. Includes capital costs, annual operating and maintenance 
costs ( O i M costs), and net present value of o i M costs. 

M.P_d_iJying Criteria 

State acceptance. Indicates whether the State concurs with, 
opposes, or has no comment on the preferred alternative. 

Community acceptance. Indicates whether the community agrees 
with, opposes, or has no comment on the preferred alternative. 

COKPARATI'TE ANALYSIS 

Overall Protection of Hunan Health and tha Environment 

Alternative 1 is not protective of human health and the 
environment since no action is taken to prevent future exposure 
to contaminated groundwater. In addition, future land use could 
result in direct exposure to waste material and contaminated 
soil. 

Alternatives 2, 3, and 4 attain similar levels of protection of 
human health and the environment by preventing exposure to 
contaminated groundwater through groundwater extraction and 
treatment. In addition, these alternatives prevent contact with 
waste material and contaminated soil through the use of a cap and 
access and deed restrictions. 

Alternatives 3 and 4 attain a slightly greater level of 
protection as compared to Alternative 2, since they use soil 
vapor extraction to reduce soil vapor contamination to levels 
that are protective of groundwater quality. This reduces the 
chances of exposure to the soil vapor contaminants through 
exposure to groundwater. Similarly, Alternative 4 attains a 
slightly greater level of protection as compared to 
Alternative 3, since contaminated waste from Pit 1 would be 



excavated and treated. This provides additional protection in 
the unlikely event that deed and access rostt ictions and tho cip 
tail to prevent direct contact with the waste matorial. Tho two 
groundwater treatment options considered, air stripping and UV 
oxidation, attain similar levels of protection of human ho.iltli 
and the environment. 

compliance with ARARs 

Alternative 1 does not comply with ARARs since it would not meet 
the groundwater cleanup standards. Alternatives 2, 3, and 4 all 
meet ARARs. Under these alternatives, it is estimated that 
groundwater cleanup standards would be met in a maximum of 20-30 
years. However, since Alternatives 3 and 4 use soil vapor 
extraction to prevent vadose zone contaminants from continuing to 
contaminate groundwater, it is possible that these two 
alternatives could attain the groundwater cleanup standards more 
quickly than Alternative 2. 

The two groundwater treatment options considered would both meet 
the groundwater cleanup standards. It is expected that emissions 
from the air stripper and the soil vapor extraction system would 
meet Federal and County guidelines. In the event that these 
guidelines are exceeded, vapor-phase carbon will be reguired in 
order to cfomply with these standards. 

ADEQ Health-Based Guidance Levels for surface soil have been 
identified as TBCs for Alternative 4, which involves excpavation 
and treatment of contaminated waste and soil. Under this 
alternative, contaminated waste and soil would be excavated and 
treated to the ADEQ HBGLS. Alternatives 2 and 3 meet the ADFQ 
HMGLS for surface soil indirectly by preventing exposure to 
contaminated waste and soil through the use of access and deed 
restrictions and a cap. 

Long-Term Effectiveness and Permanence 

Since Alternative 1 does not involve remediation at the Site, it 
does not provide long-term protection. 

Alternatives 2, 3, and 4 provide similar long-term effectiveness 
with respect to groundwater by extracting and treating 

a C O n t j n U i n g l auucce o i g r u u n u w r t c e i c^cjucom AMO L i c îi . ewv-n \ j . . ...... 
groundwater treatment options, air stripping and IJV oxidation, 
are considered permanent remedies. 

Alternatives 2, 3, and 4 use a cap and access and deed 
restrictions to attain long-term effectiveness and permanence 

Reduction of Toxicity, Mobility, or Volume Through Treatment 

Alternative 1 does not involve any treatment and would not result 
in a reduction of toxicity, mobility, or volume. 

Alternatives 2, 3, and 4 all attain a significant reduction in 
mobility and volume of groundwater contaminants through the use 
of groundwater extraction and treatment. Alternatives 2, 3, and 
4 would also result in a reduction in mobility of vadose zone 
contamination through the use of a cap. The cap would limit the 
araount of infiltration, and would thereby reduce migration of 
vadose contamination to groundwater. Of the two groundwater 
treatment options considered, UV oxidation attains a greater 
reduction of toxicity, mobility and volume as compared to air 
stripping. 

Alternatives 3 and 4 attain a greater reduction in mobility and 
volume of vadose zone contamination as compared to Alternative 2, 
since Alternatives 3 and 4 include the use of soil vapor 
extraction to treat vadose zone contamination. Alternative 4 
attains a slightly greater reduction in mobility and volume as 
compared to Alternative 3, since Alternative 4 includes soil 
washing of waste material in Pit 1. 

Short-Term Effectiveness 

Since water supply wells in the vicinity of the Site have not yet 
been impacted by site-related chemicals and since access to the 
Site is currently restricted, there are few short-term risks 
associated with the Site. Alternative 4, which includes removal 
of contaminated waste, could potentially pose some short-term 
risk to remedial workers during implementation; however, this 
risk could be eliminated through proper engineering, safety, and 
management practices. 

Implementability 

All of the alternatives are readily implementable. Alternative 1 
is the most readily implementable since it involves no action. 
Alternatives 2, 3, and 4 rely on demonstrated technologies and 
proven and effective methods and equipment. Of the groundwater 
treatment technologies evaluated (which are identical for 
Alternatives 2, 3, and 4), air stripping would be easier to 
implement than UV oxidation, since UV oxidation would require a 
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ccJst of the selected remedy with respect to the v.idoso zone ,ind 
groundwater components. 

GRODNDWATER 

The groundwater component of the remedy includes extraction of 
contaminated groundwater, treatment of the water using air 
stripping, reinjection of the treated water, and continued 
groundwater monitoring to measure the effectiveness of the 
remedy. The number, location, and pumping rates of the 
extraction wells will be determined during the remedial design 
stage. To date, groundwater contamination has been restricted to 
Unit A, so it is anticipated that contaminated groundwater will 
only be extracted from this unit. In the event that groundwater 
contamination is identified in Unit B, then groundwater will also 
be extracted from Unit B. 

Air stripping, rather than UV oxidation, was selected as the 
groundwater treatment technology. Both technologies are capable 
of attaining the selected cleanup standards; however, air 
stripping is significantly less expensive. It is anticipated 
that combined air emissions from the air stripper and SVF system 
at the Site will meet thc Federal VOC guideline of 15 pounds per 
day and the Maricopa County VOC guideline of 3 pounds per day. 
In the event that these guidelines are exceeded, vapor phase 
carbon adsorption will be added to the air stripper (the selected 
remedy already calls for emissions controls to be placed on the 
SVE system). The treated water meeting the groundwater cleanup 
standards will be reinjected onsite or in the immediate vicinity 
of the Site. The number, location, depth, and injection rates of 
the reinjection well(s) will be determined during remedial 
design. 

Continued groundwater monitoring will be performed to ensure the 
effectiveness of the remedy. The number of monitoring wells and 
frequency of sampling will have to be sufficient to measure the 
effectiveness of the remedy. 

Federal MCLs have been selected as groundwater cleanup standards 
for the Site (Appendix A ) . The groundwater cleanup standards 
shall be met at all points within the contaminated aquifer. For 
the chemicals detected at the Site, the ADEQ MCLs and non-zero 
MCLGs are identical to the Federal MCLs, and, therefore, were not 
selected as cleanup standards. For those chemicals for which 
MCLs do not exist, ADEQ HBGLs have been selected as cleanup 
standards. There was one chemical, 1,1-dichloroethane, for which 
no ARARs or TBCs exist; however, this chemical is present at 
concentrations below risk-based levels. As a result, no 
groundwater cleanup standard was selected for this chemical. 

VADOSE ZONE 

The vadose zone component of the remedy includes installation of 
a cap over the 10-acre Hazardous Waste Area, soil vapor 
extraction and treatment, and access and deed restrictions. The 
purpose of tho cap is to prevent direct contact with contaminated 
waste and soil left in place, to reduce infiltration of water, to 
reduce the release of VOC vapors to the atmosphere, and to 
improve the efficiency of the soil vapor extraction system. The 
design and construction details of the cap will be determined 
during remedial design; however, at a minimum the cap must meet 
the substantive capping and maintenance reguirements for Resource 
Conservation and Recovery Act (RCRA) interim status facilities as 
described in 40 CFR Parts 265.310 and 265.117 and as described in 
the "FPA Technical Guidance Document: Final Covers on Hazardous 
Waste Landfills and Surface Impoundments" (EPA/530-SW-89-04V). 

The vadose zone component of 
soil vapor extraction at all 
vapor levels exceed cleanup 
contamination has been demon 
quality. While the specific 
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area of soil vapor contamina 
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The selected remedy also includes implementation of access and 
deed restrictions at the site. The perimeter fence will be 
upgraded and maintained to restrict unauthorized access to the 
site. Long-term deed restrictions will also be imposed, thereby 
restricting future use of the Site. These restrictions will 
include (1) access limitations (including a requirement that a 
fence be maintained around the Site) and (2) use limitations 
(restricting future use of the Site and restricting use of 
groundwater beneath the Site). 

Additional investigation will be performed during remedial design 
to define the extent of groundwater and soil vapor contamination 
at and in the vicinity of the Site. 

The selected remedy for the Site allows contaminated waste and 
soil to remain onsite. As described in Section II-E of this ROD, 
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FPA believes that the selected remedy provides the best bi lance 
of tradeoffs with respect to the nine criteria. While 
Alternative 4 may provide a slight increase in protection of 
human health and the environment and reduction of toxicity, 
mobility or volume through treatment; EPA does not believe that 
those marginal benefits are necessary or justify the additional 
costs. 

J. STATUTORT DETERMINATIONS 

Under its legal authorities, EPA's primary responsibility at 
Superfund sites is to undertake remedial actions that achieve 
adeguate protection of human health and the environment. In 
addition. Section 121 of CERCLA establishes several other 
statutory reguirements and preferences that EPA must consider 
when evaluating remedial alternatives for a Superfund site. 
Section 121 ot CERCLA specifies that when complete, a selected 
remedial action must comply with ARARs established under Federal 
and State environmental laws unless a statutory waiver is 
justified. The selected remedy also must be cost effective and 
utilize permanent solutions and alternative treatment 
technologies or resource recovery technologies to the maximum 
extent practicable. Finally, Section 121 of CERCLA includes a 
preference for remedies that employ treatment that permanently 
and significantly reduces the volume, toxicity, or mobility of 
hazardous wastes as their principal element. The following 
sections discuss how the selected remedy meets these statutory 
requirements. 

1. PROTECTION OF HUNAN HEALTH AND THE ENVIRONMENT 

Threats to human health and the environment posed by the Site 
include ingestion of contaminated groundwater, inhalation of VOCs 
in groundwater, and ingestion and contact with contaminated wasto 
and soil. The selected remedy addresses the threat of exposure 
to contaminated groundwater through the extraction of 
contaminated groundwater and treatment to Federal and State 
regulatory levels. The selected remedy requires that those 
levels be met throughout the contaminated aquifer. The 
implementation of deed restrictions will provide further 
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protection by ensuring that drinking water wells are not 
i lis t.a 1 1 ed ons i t;c . 

Ky requiring soil vapor extraction to levels that are protective 
ol groundwater quality, the selected remedy ensures that v.idoso 
zone c o n t a m i n a n t s (soil and soil vapor) will not migrate to 
ciroundwater. The selected remedy addresses tho throat of 
inciostion and contact with contaminated waste and soil through 
tho use of access and deed restrictions and a cap. The cap will 
also minimize infiltration and limit the migration of vadose zone 
contamination to groundw.iter. 

2. COMPLIANCE WITH ARARS 

The selected remedy will comply with all Federal and more 
stringent State ARARs identified in Appendix A. In addition, the 
selected remedy will comply with TBCs identified in Appendix A. 

3. COST-EPFBCTIVEHE88 

The selected remedy is cost-effective in addressing the risks 
posed by the Site. Section 300.430(f)(ii)(D) of the NCP states 
that once a remedial action satisfies the threshold criteria 
(overall protection of human health and the environment and 
compliance with ARARs), cost-effectiveness is determined by 
evaluating the following three balancing criteria: long-term 
effectiveness and permanence; reduction of toxicity, mobility or 
volume through treatment; and short-term effectiveness. 

The selected remedy provides the best overall effectiveness at 
the lowest cost. Alternatives 3 and 4 attain a similarly high 
level of overall protection of human health and the environment; 
compliance with ARARs; long-term effectiveness and permanence; 
and short-term effectiveness. Alternative 4 would provide a 
slightly greater reduction of toxicity, mobility or volume 
through treatment; however, EPA does not believe this slight 
reduction merits the significant increase in cost. 

The groundwater treatment technology selected for the Site also 
provides the best overall effectiveness at the lowest cost. 
Two groundwater treatment technologies, air stripping and UV 
oxidation, were evaluated as part of Alternatives 2, 3, and 4. 
Air stripping (which is a component of the selected remedy) 
provides a similar level of protection and treatment at 
substantially less cost than UV oxidation. 

4. DTILISATION OF PERMANENT SOLIITIOMS AND ALTERNATIVE TREATMENT 
TECHNOLOGIES OR RESODRCB RECOVERY TECHNOLOGIES TO THE MAZIMOM 
EXTENT PRACTICABLE 

EPA has determined that the selected remedy represents the 
maximum extent to which permanent solutions and treatment 
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5. PREFERENCE POR TREATMENT AS A PRINCIPAL ELEMENT 

Tho selected remedy satisfies the statutory preference for 
remedies that employ treatment as a principal element. Hy 
treating the contaminated groundwater using air stripping, the 
treated water can be returned to its beneficial use through 
reinjection. By performing soil vapor extraction and treatment, 
vadose zone contamination will be prevented from continuing to 
contaminate groundwater. 

The selected remedy does allow a relatively small volume of 
contaminated soil (1,400 cubic yards) which exceeds ADFQ Health-
Dased Guidance Levels to remain onsite. By reguiring access and 
deed restrictions and a cap, the selected remedy will prevent 
exposure to these contaminants. EPA does not believe that 
treatment of this contaminated soil is necessary or worth the 
additional cost. 

K. SIGNIFICANT CHANGES 

There are no significant differences between the remedy 
identified in the Proposed Plan and the remedy selected in tho 
Record of Decision. 

APPENDIX A 
ARARs AND OTHER CRITERIA FOR THB SELECTED REMEDY 

AT TRB HASSAYAMPA LANDFILL SITE 

This appendix identifies ARARs and other criteria to be 
c(->nsidored (THCs) for the selected remedy for the Hassayampa 
Landl ill .sito. The selected romody shall meet t:he rogu i i-.̂ ments 
ol the ARARs identified below. Furthermore, unless othorw i ;;e 
i iid.i c.itod, tho selected remedy shall also meet tho requirements 
of the TBCs identified below. 

C111-: M ICAL-SPFCIFIC ARARs AN D TBCS 

Table A-1 presents chemical-specific ARARs and TBCs for water 
arranged by chemical compound. The Safe Drinking Water Act 
(SDWA) Maximum Contaminant Levels (MCLs) a r e based on human 
consumption of water for drinking, cooking, bathing, etc. 
Fc;onomic considerations and technical feasibility of treatment 
processes are included in the justification for these level:,. 
MCLs are applicable to drinking water at the tap pursuant to tho 
SDWA, and are ARAR for treated water when the end use is drinking 
wator. Pursuant to 40 C.F.R. Section 300.430(e)(2)(i)(B), MCLs 
and non-zero Maximum Contaminant Level Goals (MCLGs) are relevant 
and appropriate as in-situ aquifer standards for groundw.itcr th.it 
is or may be used as drinking water. 

ADFQ Aquifer Water Quality Standards (ADEQ MCLs), established 
pursuant to A.R.S. Section 49-223 are identical to SDWA MCLs for 
the compounds detected in groundwater at the Hassayampa l,an(lf i 1 1 
Site.. Since ADEQ MCLs are not more stringent than tho SDWA MCLs, 
these ADFQ standards are not ARARs and are not included in Table 
A-l . 

ADEQ HBGLs for groundwater are TBCs for the Site. The HBGLs are 
derived from calculations based on ingestion of groundwater. Tho 
IIHGLs have not been promulgated. ADEQ HGBLs were selected as 
cleanup standards only for chemicals for which no SDWA MCL i-ir 
MCLGs existed. 

Federal Health Advisories, which are criteria developed by eithei 
Fl'A's Office of Drinking Water Health Advisory Program or the 
National Academy of Sciences (NAS), were considered at the Site. 
The Federal Health Advisories are based on NAS-suggested Non-
Adverse Response Levels (SNARLs) at which no known or anticipated 
adverse human health effects would occur, given an adequate 
margin ot safety. These Federal Health Advisories were not 
selected as cleanup standards, since they were less stringent 
than the SDWA MCLs and ADFQ Health-Based Guidance Levels (llliGLs) . 

http://th.it
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Table A-2 identifies location-specific ARARs and lliCs lor the 
Hassayampa Landfill Site. Location-specific ARARs .ire concerned 
with the area in which the Site is located. Actions may bo 
required to preserve or protect aspects of tho environment or 
cultural resources of the area that may be throatonod by tho 
existence of the Site, or by remedial actions to bo undertaken at 
the Site. 

ACTION-SPECIFIC ARAR.S 

Table A-3 identifies action-specific ARARs for the Hassayampa 
Landfill Site. The actions included in Table A-3 are components 
ot the selected remedy. 

ADDITIONAL STATE ARARs and TBCs 

Arizona Revised Statute Section 49-224 is applicable or relevant 
and appropriate at the Hassayampa Landfill Site. A.R.S. Section 
49-224 classifies all Arizona aquifers as drinking water 
aquifers. Section 45-454.01 of the Arizona Groundwater 
Hanagement Act (GMA) (A.R.S. Sections 45-454.01), is also 
applicable or relevant and appropriate to the Site. All offsite 
uses of treated groundwater are subject to state law outside the 
context ot the Superfund action. However, tor activities 
conducted onsite, the substantive portions of the provisions 
referenced within Section 45-454.01 of the GMA shall be 
applicable or relevant and appropriate. 

While the State of Arizona has cited 49 A.R.S. Section 282(D)(2) 
as an ARAR, EPA has not identified this Arizona law as an ARAR 
sinco it does not establish groundwater cleanup standards that 
are more stringent than the federal cleanup standards selected 
for the Hassayampa Landfill Site. Like Section 300.430(a)(iii) 
of the National Contingency Plan, 49 A.R.S. Section 282(D)(2) 
evinces an intent that remedial actions shall, to the extent 
practicable, provide for the control, management, or cleanup of 
hazardous substances so as to allow the maximum beneficial use of 
the waters of the State. The maximum beneficial use of 
groundwater in Arizona appears to be "drinking water protected 
use," which is defined as the protection and maintenance of 
aquifer quality tor human consumption. See Ariz. Admin. Comp. R. 
18-11-501; 49 A.R.S. Section 224 (which classifies all aquifers 
in Arizona as drinking water aquifers). Under 49 A.R.S. Section 
223, aquifer water quality standards are established as primary 
maximum contaminant levels, which are the groundwater cleanup 
standards selected in this ROD in accordance with CFRCLA Section 
121 (d) . 
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R K S P O N S I V F N R 8 S SUMMARY 
A P P K N D I X n 
IIAfinAYAMPA T.AKDFTI.I. RIIPKRFUND BTTK 

Ihr; I't-oponorJ ! ' | . i n f o r t h o M.is5-..Tyrimp.T [ . . i m U i l l .';iip< • f 1 niid . ' ; i t- f w.r 
ir-j^noM t o t h o [Mibl i i . i on .Uinn ?n , l'>')? , 'I'ho l'r(i|Kv.r>(l I ' l . in 
fior-.cT" i hnd I-rA'; ; p m l o r r c c i . i l t c r n a t i v o f o f c l o n n u p nt th(- S i t f .m. 
.nnnovincorj t h p p i i l ) I i ( : commnnt p e r i o d f rom JurT^ I t l i r o u t i h .hino to , 
\ n ' f 2 . On Junn 1 1 , ) 9 0 2 , FPA p r o s o n t c t i t h c iTopor-t.Ml r i . m n t .1 
p u b l i c moc t i n r | nticl n c c r p t c d cornments r c q a r d i n q t h e I 'rnposoci I ' l . i n , 

f)vir i nq t h c pub l i c m e e t i n g , D o r i s M. M c i s l o r , r e p r e s e n t i nfi t h e 
Tonnp.Th V.i 1 I ey Ar;soc j ,11 i o n , rend a l e t t e r c o n t . T i n i n q commnnt;-. on 
t h o Proposed IM .Tn. T h i s same l e t t e r , d a t e d Juno 1 1 , ID ' )? , w-ir. 
s u b m i t t e d i n w r i t i nq d u r i n q t h e p u b l i c comment p e r i o t i . A second 
l e t t e r , d a t e d Juno ?0 , 1992, was s u b m i t t e d by .Stephen M. Q u i q l o y 
o l C o n o s t o q a - R o v e r s and A s s o c i a t e s L i m i t e d on beha1 I oT t h e 
Mar.snyamp.i ."^tor-r inq C o m m i t t e e . A summary o f t h e comment;; 
p r o v i ded , nr, we 1 1 ar. KPA ' s response t o each comment, i s p r o v i deH 
lio I ow. 

Commenter: Doris M. Heisler, Tonopah Valley Association 

'I'h i;; letter did not include specific comments on the l^roposet) 
Pl -in, but rather described several concerns rel at i nq to tho 
(cindfjll and ar.ked several questions pertaininq to the Proposed 
Pl.in. 

1 . Cnrnment: 

The commenter expressed concern over past acceptance of 
hazardous wasto n t the landfil 1 and continued acceptance nl 
mun ici pa 1 waste at the landf i 11. The commenter expressr-d .1 
pret ore.nce that the land fill be closed and cnnvertod to a 
transfer stat i on. 

I . FPA Response: 

The Hassayampa Landfi11 no longer accepts hazardous wasto. 
The acceptance oC municipal waste at the lanrif i I 1 is in 
cDmpl i ance with Federal and State requlat ions. 

?. Commont: 

Tho commonter assumed that hazardous waste material;; and 
Cf intam i natorl soils would be removed from the landfill .ind 
that contam i natetJ groundwater would be treated. 

3. FPA Res.ponse: 

Contaminated qroundwater at the .Site will be oxtr.ictod anrl 
trontod. Cont nm i n.jtod soil qas that poses a throat: to 
qroundwater fju-i I i ty will also bo treated. Th*̂ ' ; .0 1 r-i :t*(t 

1 

r'^mody dfn :-. a 1 1 (̂ w c t n t a m i na t e d s o i l and war-te m a t e r i a l tr) 
foin.i i n i n p 1 .i<?o ,\t t h o f; i t.o . The vo i time o i cnntam i n.it o- i 
s .o i l and w.irJ.e wh i (.:h oxcoods t h e A r i z o n a ll'-a 1 t h-Ii-is.oi I 
'";uirfan<-o i.r-volr. f o r sut ( . ice s o i l i s r e l . i t i v e l y :-.m.i 1 I (1 , ' in t ) 
• i i b i c y.ai-d;".) . I'xpor'.iire t o t h i s ma to r i .T l wi I 1 lj<* provont . ' -d 
t h rouqh t h o u.so o f -i <ap a nri .accer '̂-s a nri rleod ror-1 r i ( t- 1 f uir.. 
Tlio . so i l vapor e x t r - i c t i n n .syr-.tom w i l l m in im i r .o m i q r a t i o n o l 
.".n i I and w.i;;t o (;<:)nt am i na nts. t o c]roundw-it r-r . 

Commont: 

The commenter roqiiested that the techno 1 oq i es as sor- i -it r̂ d 
with the various alternatives be explained further . 
Additionally, the commonter asked whether the (.:ap would 
consist of compacted soil, a plastic liner, or both. 

FPA Response: 

The technologies associated with the various alternatives. 
cons idered are described in detail in the Feas i hi 1i ty study 
and the Description of Alternatives section of the l̂ ?f:or(.i ol 
Decision (ROD). The Feasibility Study and ROD are part of 
thc Admin i strati ve Record for the Site, which is av-iilablo 
for review at the Buckeye library located at H 1 (t North f>t̂h 
.street in Buckeye, Ari zona . The technol oq ies assoc i a tod 
with the a 1ternatives were further descri bed dur i nq tho 
public meet ing. 

The cap desiqn will meet the substantive requiroments of a 
Î CRA cap for Inter im .status faci 1 i t ies, as descr i bed in •in 
CFR Parts 265.310 and 2G5.117, and as described in the " i;PA 
Technical Guidance Document: Final Covers on Hazardous 
Waste Landfills and .Surface Impoundments" (FPA/530-.sw-»<»-
047). Final cap desiqn will be determined during the 
remedial design phase. It is expected that the cap wi11 
consist ot a compacted soi1 cover. it is poss i ble, but not 
necessarily requi rod, that a synthetic liner could be used 
in the cap construct ion. The cap will cover tho in-.uro 
hazardous waste area of the landfill. 

Comment: 

The commenter expressed a preference for a remedy that 
i nel udes deed restr ict ions and treatment of so i 1 qai;. 

FPA Response: 

Deed restrictions and soi1 qas treatment are components of 
tho selected remedy. 



The commenter expressed concern over r i r'-k f.ictorr. nsr.ociatc 
with the Site and expresserl a preference l(ir cle.inup metiiod 
which offer the greatest level of protection ol public 
health, whether or not these methods aro r(-'(|uire(l by l.iw nr 
meet regulatory standards. 

Kl'A Response: 

The selected 
environment. 
Site, Alterna 
would attain 
Alternative 4 
protection si 
would be exca 
additional pr 
and deed rest 
contaminated 
access and de 
from exposure 
at the Sito. 

remedy is protective of 
Ot the cleanup alternat 
tive 3 (the selected rem 
similarly high levels of 
would provide a slightl 

nee contaminated waste a 
vated and treated. This 
otection in the event th 
rictions fail to prevent 
waste and soil. EPA bel 
ed restrictions provide 
to contaminated waste a 

human health and the 
ive evaluated for the 
edy) and Alternative (I 
protection. 

y higher level of 
nd soiI from Pit 1 
would provide 

at the cap and access 
contact wi th 
ieves that the cap and 
sufficient protection 
nd soil left in place 

Commonter: Stephen M. Quigley, coneatoqa-Rovors and Associates 

1. Comment: 

The Proposed Plan incorrectly states that samples of 
groundwater collected from Arizona Department of Health 
Services (ADHS) monitoring wells installed at the Site were 
found to be contaminated with VOCs. In fact only samples 
trom one of the ADHS wells contained groundwater 
contamination. 

1. FPA Response: 

FPA agrees with the commenter and this statement has been 
corrected in the Record of Decision. 

2. Comment: 

The proposed Plan incorrectly states that groundwater at thc 
Site is contaminated by SVocs. 

2. EPA Response: 

FPA agrees with the commenter and the appropriate 
corrections have been made in the Record ot Decision. 

3. Comment: 

The Proposed Plan states that the cap for the hazardous 

3 

w.iste area would be r-egu i red to meet or exceed the 
reguirements of RCRA. The commenter rogiic.'.t ed that tli(̂  
appropriate requirements, as stated in thr̂  RCRA regii 1 .il i onn 
which relate to the design and const ruct i r̂ n of the trap br. 
presented in the ROD. 

FPA Response: 

FPA agrees with 
describing the s 
construction, an 
the ROD. The ca 
reguirements of 
described in 40 
described in the 
Covers on Hazard 
(EPA/530-SW-89-0 
cite the specifi 
that it is not n 
of these regulat 
the ROD. 

the commenter. Additional language 
pecific regulations which apply to der. ign, 
d maintenance of the cap have been added to 
p design will meet the substantive 
a RCRA cap for Interim status facilities, as 
CFR Parts 265.310 and 265.117 and ar. 
EPA Technical Guidance Document: Final 

ous Waste Landfills and Surface Impoundments 
47). EPA believes that it is sufficient to 
c regulations and guidance documents, and 
ecessary to fully describe the requirements 
ions and guidance documents in the text ol 

Comment: 

The following important documents should have been included 
in the Administrative Record for the Site: 

stage I Report 
Remedial Investigation/Feasibility Study 
Hassayampa Landfill Site, Maricopa County, 
March 13, 1992 
Liquid Waste Evaluation Report 
Hassayampa Landfill Site, Maricopa County, 
October 9, 1990 
Response to Agency Comments 
Technical Screening Memorandum 
Hassayampa Landfill Site 
January 29, 1992 

AZ 

AZ 

Several other documents 
Administrative Record, 
monthly data submittals 
notifying EPA of schedu 
FPA letters of approval 
for project deliverable 
report, and various cor 
While it is not necessa 
in the Administrative R 
Committee wants to note 

are also missing from the 
These documents include several 
and progress reports, letters 
les and procedures for field work, 
for field work, distribution lists 

s, the draft RI report, the draft FS 
respondence pertaining to the RI/FS. 
ry to include these other documents 
ecord, the Hassayampa Steering 
the existence of these documents. 



FPA Response: 

FPA agrees with tt̂ e. <;ommcntor tluit tho Stage I RI /F.S Report, 
the Liciuid W.tste Fv.i 1 ii.it. i on, and the Response to Agency 
Comments - Technic.H .''.(.ij-eeri i nq Mc-morandum should be included 
in the Adm i ni st rat. i vo Record. 'Ihese documents have 
s.ubsequerit I y boon .i<ldt'd t.tj tlw.; Adm i n i ;;t rat i vf; Record. 

With respect to the other document;; 
from the Adrn i n i ;-,t r.i t i ve Recorci, iiPA 
Adm i n i str.it i ve Record for the .s i to 
11. IS sayampa .steer i nq Comm i ttec w i ;•.h(̂  

identified as missing 
be I itrves that the 
:; comp I ete . I f the 
to s.pcc i f ica 1 ly 

identify other docurni.uit;; th.) t lu; I onq i i 
Record, FPA will c:<jns.ider inclusion ol 

the Admi ni strative 
these documents. 

http://ii.it
http://str.it
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I. INTRODUCTION 

The following scope of work ("SOW") outlines the work to be 
performed by Settling Defendants at the Hassayainpa Landfill 
Superfund Site in Maricopa County, Arizona ("the Site"). The 
definitions set forth in Section IV of the Consent Decree ("CD") 
shall also apply to this SOW unless expressly provided herein. 
The purpose of this SOW is to fully implement the remedy as 
described in the Record of Decision (ROD) for the Hassayampa 
Landfill Superfund Site, dated August 6, 1992, and to achieve the 
cleanup levels and other Performance Standards for the Site set 
forth in the ROD, CD and this SOW. It is not the intent of this 
document to provide task specific engineering or geological 
guidance. The requirements of this SOW will be further detailed 
in work plans and other plans to be submitted by the Settling 
Defendants to EPA for approval as set forth in this SOW. 

II. OVERVIEW OF THE REMEDY 

THE OBJECTIVES OF THIS REMEDIAL ACTION ARE TO: 

Prevent or mitigate the continued release of hazardous 
substances, pollutants and contaminants to the underlying 
aquifers; 

Reduce to acceptable levels the risks to human health 
associated with direct contact with hazardous substances, 
pollutants or contaminants from the Site; 

Reduce to acceptable levels the risks to human health 
associated with inhalation of hazardous substances, 
pollutants or contaminants from the Site; 

Eliminate or minimize the threat posed to human health and 
the environment from current and potential migration of 
hazardous substances in the groundwater and subsurface and 
surface soil and sediment at the Site; 

Reduce concentrations of hazardous substances, pollutants 
and contaminants in the surface and subsurface soil, and in 
the groundwater at the Site to levels specified by all 
applicable or relevant and appropriate requirements (ARARs); 
and 

Reduce the volume, toxicity and mobility of hazardous 
substances, pollutants or contaminants at the Site. 

III. REMEDY COMPONENTS 

The Settling Defendants shall implement the Remedial Action at 
the Hassayampa Landfill Site, which includes vadose zone 
remediation and groundwater remediation. 



A. VADOSE ZONE REMEDIATION 

The Settling Defendants shall implement the vadose zone component 
of the remedial action, which includes the implementation of 
access and deed restrictions, capping of the 10-acre Hazardous 
Waste Area (as defined in the ROD), and performance of soil vapor 
extraction. 

A.l. Maior Components of the Vadose Zone Remediation Which 
Settling Defendants Shall Conduct Include; 

a. Implementation of Access and Deed Restrictions at the 
Site. Settling Defendants shall upgrade the Site's 
perimeter fence to restrict unauthorized access. Settling 
Defendants shall also impose long-term deed restrictions at 
the Site. These restrictions will include (1) access 
limitations (including a requirement that a fence be 
maintained around the Site) and (2) use limitations 
(restricting future use of the Site and restricting use of 
the groundwater beneath the Site). 

b. Cap Installation. The Settling Defendants shall 
install a cap over the 10-acre Hazardous Waste Area to: (i) 
prevent direct contact with contaminated waste and soil left 
in place; (ii) reduce infiltration of water; (iii) reduce 
the release of VOC vapors to the atmosphere; and (iv) 
improve the efficiency of the soil vapor extraction system. 
The precise design and construction details of the cap will 
be determined during remedial design. The capping 
Performance Standards are discussed in A.2(a) below. 

c. Soil Vapor Extraction. The Settling Defendants shall 
perform soil vapor extraction ("SVE") at all locations on 
the Site where soil vapor levels exceed performance 
standards, and where waste and soil contamination has been 
demonstrated to be a threat to groundwater quality. EPA 
shall determine the specific areas of the Site requiring 
soil vapor extraction during the remedial design phase (see 
discussion below in Section II.A.2.b). These areas are 
likely to include Pit 1, the area of soil vapor 
contamination north of Pit 1, and several portions of the 
Special Pits area. EPA shall determine the location, 
number, and construction details of the soil vapor 
extraction vents during the remedial design phase. Settling 
Defendants shall treat soil vapors using vapor phase carbon 
adsorption or catalytic oxidation, as determined by EPA 
during remedial design. 

A.2. Vadose Zone Remediation Performance Standards 

Settling Defendants shall meet all Performance Standards, as 
defined in the Consent Decree, including the following: 



a. Capping Performance Standards 

Settling Defendants shall install a cap which, at a minimum, 
meets the substantive capping and maintenance requirements 
for Resource Conservation and Recovery Act (RCRA) interim 
status facilities as described in 40 C.F.R. Parts 265.310 
and 265.117, and which meets the substantive capping 
requirements (design and maintenance) described in the "EPA 
Technical Guidance Document: Final Covers on Hazardous 
Waste Landfills and Surface Impoundments" (EPA/530-SW-89-
047) . 

b. Soil Vapor Extraction Performance Standards 

EPA shall establish soil vapor extraction performance 
standards which, at a minimum, shall be protective of 
groundwater quality (meaning that the migration of 
contaminants from the vadose zone to the groundwater will 
not result in groundwater contamination that exceeds the 
groundwater cleanup standards). Using site-specific 
analytical modeling. Settling Defendants shall calculate 
proposed soil vapor extraction cleanup standards for all 
chemicals identified in Table A-1 of Appendix A of the ROD. 
The analytical model, the model methodology, the input 
parameters used in the model, and the proposed soil vapor 
extraction cleanup standards calculated from the model must 
be approved by EPA before the Settling Defendants' proposed 
soil vapor extraction cleanup standards can become final 
cleanup standards. The State shall also be given an 
opportunity to review and comment (comments shall be made to 
EPA) on the analytical model, model methodology, model input 
parameters and the proposed soil vapor extraction standards. 

A.3. Vadose Zone Treatability Study 

Settling Defendants shall conduct a Vadose Zone Treatability 
Study to evaluate the soil vapor extraction component of the 
remedial action and to determine soil vapor extraction 
performance standards. Settling Defendants shall conduct an 
on-site pilot scale treatability test using soil vapor 
extraction. Settling Defendants shall perform site-specific 
analytical modeling as part of the Vadose Zone Treatability 
Study from which they will propose, and EPA will determine, 
soil vapor cleanup standards that are protective of 
groundwater quality (meaning that the migration of 
contaminants from the vadose zone to groundwater will not 
result in groundwater contamination that exceeds the 
groundwater cleanup standards). 

B. GROUNDWATER REMEDIATION 

The Settling Defendants shall, at a minimum, extract the 
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contaminated groundwater at the Site, treat the contaminated 
groundwater using air stripping, reinject the treated water, 
and continue groundwater monitoring to measure the 
effectiveness of the remedy. 

B.l. The Maior Components of the Groundwater Remediation Which 
Settling Defendants Shall Conduct Include: 

a. Extraction of Contaminated Groundwater from Unit A. 
Currently it is believed that groundwater contamination at 
the Site has been restricted to aquifer Unit A (as described 
in Section II.A.7 of the ROD). At present, EPA anticipates 
that it will be necessary for Settling Defendants to extract 
groundwater from only Unit A. If groundwater contamination 
is identified in any other aquifer units, including Unit B 
(as described in Section II.A.7 in the ROD), then Settling 
Defendants shall also extract and treat groundwater from 
these units. The number, location, and pumping rates of the 
extraction wells shall be determined by EPA during the 
remedial design phase of the work. 

Settling Defendants shall operate the groundwater 
extraction, treatment and reinjection system until the 
groundwater cleanup standards set forth in the ROD and 
Section II.B.2(a) of this SOW are achieved throughout the 
contaminated aquifer, and the Settling Defendants have 
demonstrated compliance with these groundwater cleanup 
standards in accordance with the Performance Standards 
Verification Plan (see Task V of this SOW). 

b. Treatment of Contaminated Groundwater. The Settling 
Defendants shall treat the contaminated groundwater using 
air stripping technology. The Settling Defendants shall 
reinject the treated water meeting the groundwater cleanup 
standards on-site, or in the immediate vicinity of the Site. 
The number, location, depth, and injection rates of the 
reinjection well(s) shall be determined during remedial 
design. 

c. Groundwater Monitoring. The Settling Defendants shall 
implement a groundwater monitoring program for both aquifer 
Units A and B, as identified in the Performance Standards 
Verification Plan (see discussion below in Section II.B.3). 

B.2. Groundwater Remediation Performance Standards 

Settling Defendants shall meet the Performance Standards, as 
defined in the Consent Decree, including the following: 

a. Settling Defendants shall undertake a groundwater 
remediation program which shall achieve the Safe Drinking 
Water Act Maximum Contaminant Levels (MCLs) set forth in 



Appendix A of the ROD. For those chemicals for which MCLs 
have not been established. Settling Defendants shall attain 
the Arizona Department of Environmental Quality (ADEQ) 
Health-Based Guidance Levels (HBGLs) set forth in Appendix A 
of the ROD. Settling Defendants shall continue to treat the 
contaminated groundwater at the Site until the cleanup 
standards discussed above are met throughout the 
contaminated aquifer, as determined by monitoring the wells 
designated as verification points pursuant to the 
Perfoirmance Standards Verification Plan approved by EPA (see 
Task V of this SOW). 

b. Settling Defendants shall design, construct and operate 
the groundwater extraction, treatment and reinjection system 
in accordance with the ARARs identified in the ROD. 

c. Settling Defendants shall ensure that the combined 
Volatile Organic Compound ("VOC") air emissions from the air 
stripper and the SVE system at the Site meet the three (3) 
pound per day limit placed on VOC emissions in the January 
1991 implementing guidelines for Maricopa County Rules 210, 
320 and 330. If EPA determines that the three (3) pound per 
day VOC limit is being exceeded or has been exceeded. 
Settling Defendants shall add vapor phase carbon adsorption 
to the air stripper (the selected remedy already requires 
emissions controls to be placed on the SVE system). 

B.3. Groundwater Monitoring 

Settling Defendants shall implement a groundwater monitoring 
program as established in the EPA approved Performance Standards 
Verification Plan. Settling Defendants shall design the 
groundwater monitoring program with enough monitoring wells to 
provide sufficient groundwater monitoring data, as established in 
the Performance Standards Verification Plan, with which to 
evaluate the ongoing effectiveness of the groundwater extraction 
system. Settling Defendants shall monitor the performance of the 
treatment system on at least a quarterly basis (or less often if 
approved by EPA), and shall report the results to EPA. EPA may 
require that Settling Defendants make adjustments to the 
treatment system as warranted by the treatment system monitoring 
results. Examples of adjustments may include changes in flow and 
pumping rates, changes in the treatment scheme, or the addition 
of effluent polishing procedures. 

After demonstrating compliance with the groundwater Performance 
Standards (see Section II.B.2.a) at the verification points set 
out in the EPA approved Performance Standards Verification Plan 
for a period of at least two consecutive quarters (6 months). 
Settling Defendants may, with EPA approval, suspend groundwater 
pumping at the Site. After groundwater pumping is suspended, the 
Settling Defendants shall continue to monitor the groundwater in 



accordance with the EPA approved Performance Standards 
Verification Plan. If monitoring indicates that the groundwater 
Performance Standards set forth in Section II.B.2(a) of this SOW 
are being exceeded at any time after pumping has been 
discontinued. Settling Defendants shall recommence extraction and 
treatment of the groundwater until the Performance Standards are 
achieved. Settling Defendants shall continue monitoring and 
periodic extraction and treatment of the groundwater at the Site 
until EPA determines that the Performance Standards have not been 
exceeded for a continuous five (5) year period, or until 30 years 
after the completion of closure of the landfill unit as required 
under Section 265.117(a) of RCRA, whichever is later. 

IV. PLANNING AND DELIVERABLES 

Settling Defendants shall document the specific details of the 
activities required under this SOW in a Remedial Design ("RD") 
Work Plan and a Remedial Action ("RA") Work Plan. The Settling 
Defendants' Plans, specifications, submittals, and other 
deliverables shali be subject to EPA review and approval (or 
review and comment in the case of the Prefinal Design document 
and the Health and Safety Plans) in accordance with Section XII 
of the Consent Decree and the Schedule of the Major Deliverables 
contained in this SOW. In addition, the State shall be afforded 
an opportunity to review and comment (comments shall be submitted 
to EPA) on the Settling Defendants' Plans, specifications, 
submittals, and other deliverables in accordance with Section XII 
of the Consent Decree. With the exception of the Health and 
Safety Plans and the Prefinal Design document, all deliverables 
from the Settling Defendants are subject to EPA approval. With 
the exception of the Prefinal Design document. Settling 
Defendants shall revise all deliverables requiring revision as a 
result of EPA's comments within thirty (30) days of receiving 
EPA's comments. EPA may shorten this thirty (30) day period if 
the Settling Defendants' original submittal is late or if the 
submittal is in a form deemed unacceptable by EPA. 

Settling Defendants shall submit a technical memorandum 
documenting any need for additional data along with the proposed 
Data Quality Objectives ("DQOs") whenever such requirements are 
identified. Settling Defendants shall fulfill additional data 
and analysis needs identified by EPA during the RD/RA process 
consistent with the general scope and objectives of the Consent 
Decree, including this SOW. 

Settling Defendants shall perform the following tasks: 

1. TASK I - PROJECT PLANNING 

A. Site Background 

Settling Defendants shall gather and analyze the existing 
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information regarding the Site aru shall conduct a visit to the 
Site to assist in planning the RD/RA as follows: 

1. Collect and Analyze Existing Data and Document the Need 
for Additional Data 

Before planning RD/RA activities. Settling Defendants shall 
review and compile all existing Site data. Settling 
Defendants shall include in their review the ROD, the 
Remedial Investigation and Feasibility Study ("RI/FS"), and 
other available data related to the Site. Settling 
Defendants shall utilized this information in determining 
the additional data needed for the RD/RA implementation. 
Final decisions on the necessary data and DQOs shall be made 
by EPA. 

B. Proiect Planning 

Once Settling Defendants have collected and analyzed existing 
data, Settling Defendants shall plan the specific project scope. 
Settling Defendants shall meet with EPA regarding the following 
activities before proceeding with Task II. 

1. Additional Investigation 
As described in the ROD, Settling Defendants shall conduct 
an additional investigation at the Site to: (i) fully 
characterize the extent of vadose zone contamination present 
at the Site; (ii) identify the impact of this vadose zone 
contamination on groundwater quality; and (iii) fully 
characterize the groundwater contamination at the Site. 
Settling Defendants shall submit an Additional Investigation 
Work Plan, Sampling and Analysis Plan, Health and Safety 
Plan, and Additional Investigation Report to EPA. All plans 
must be reviewed and approved by EPA prior to the initiation 
of field activities (the Health and Safety Plan will not 
require EPA approval). 

a. Additional Investigation Work Plan 

Settling Defendants shall prepare an Additional 
Investigation Work Plan for EPA review and approval, which 
shall describe the additional investigation to be performed 
at the Site. Settling Defendants shall include in this Work 
Plan a schedule of the tasks required of the Settling 
Defendants, including, but not limited to, the: procurement 
of contractors, the completion of sample collection, sample 
analysis, and report preparation. 

b. Additional Investigation Sampling and Analysis Plan 

Settling Defendants shall prepare an Additional 
Investigation Sampling and Analysis Plan ("SAP") for EPA 



review and approval, to: ensure that sample collection and 
analytical activities are conducted in accordance with 
technically acceptable protocols; and ensure that the data 
generated will meet the DQOs established. The SAP shall 
include a Field Sampling and Analysis Plan ("FSAP") and a 
Quality Assurance Project Plan ("QAPP"). 

Settling Defendants shall draft the FSAP to include detailed 
descriptions of the sampling and data-gathering methods that 
shall be used on the project. The FSAP shall include 
sampling objectives, sample location (horizontal and 
vertical) and frequency, sampling equipment and procedures, 
and sample handling and analysis. Settling Defendants shail 
draft the Field Sampling and Analysis Plan so that a field 
sampling team unfamiliar with the Site would be able to 
gather the samples and field information required. 

Settling Defendants shall include in the QAPP a description 
of the project objectives and organization, functional 
activities, and quality assurance and quality control 
(QA/QC) protocols that shall be used to achieve the desired 
DQOs. The DQOs shall, at a minimum, use analytical methods 
for obtaining data of sufficient quality to meet National 
Contingency Plan ("NCP") requirements as identified in 
Section 300.435 (b) of the NCP. In addition, the QAPP shall 
address personnel qualifications, sampling procedures, 
sample custody, analytical procedures, and data reduction, 
validation, and reporting. 

Settling Defendants shall demonstrate in advance and to 
EPA's satisfaction, that each laboratory it may use is 
qualified to conduct the proposed work and meets the 
requirements specified in Section IX of the Consent Decree. 
EPA may require that Settling Defendants submit detailed 
information to demonstrate that the laboratory is qualified 
to conduct the work, including information on personnel 
qualifications, equipment and material specification, and 
laboratory analyses of performance samples (blank and/or 
spike samples). 

To the extent possible. Settling Defendants may utilize and 
reference the existing RI/FS SAP in preparing the Additional 
Investigation SAP. 

c. Additional Investigation Health and Safety Plan 

Settling Defendants shall prepare an Additional 
Investigation Health and Safety Plan that complies with 
OSHA regulations and protocols, and Settling Defendants' 
health and safety program. The Additional Investigation 
Health and Safety Plan shall include a health and safety 
risk analysis, a description of monitoring and personal 



protective equipment, medical monitoring, and provisions for 
Site control. EPA will not approve the Additional 
Investigation Health and Safety Plan, but rather EPA will 
review it to ensure that all necessary elements are 
included, and that it provides for the protection of human 
health and the environment. 

To the extent possible, the Additional Investigation Health 
and Safety Plan may utilize and reference the existing RI/FS 
Health and Plan. 

d. Additional Investigation Report 

Following completion of the Additional Investigation, 
Settling Defendants shall submit a report summarizing the 
findings of this investigation for EPA review and approval. 
Settling Defendants shall include in this the Additional 
Investigation Report a discussion of the findings and a 
presentation of the results of the additional investigation 
using appropriate tables and figures. 

2. Vadose Zone Treatability Study: Settling Defendants 
shall conduct a Vadose Zone Treatability Study (described in 
Section II.A.3 of this SOW) to ensure that the selected 
remedy will attain the Performance Standards outlined in the 
ROD, the Consent Decree and this SOW. As part of the Vadose 
Zone Treatability Study, Settling Defendants shall calculate 
proposed soil vapor extraction performance standards for EPA 
review and approval. EPA shall establish these soil vapor 
extraction performance standards at levels which are 
protective of the groundwater (meaning that the migration of 
contaminants from the vadose zone to groundwater will not 
result in groundwater contamination that exceeds the 
groundwater cleanup standards). 

Settling Defendants shall use the Vadose Zone Treatability 
Study results and operating conditions in the detailed 
design of the selected remedy. EPA shall evaluate the 
Vadose Zone Treatability Study results to determine whether 
the proposed treatment is capable of attaining the ARARs and 
other Performance Standards specified in the ROD, Consent 
Decree and this SOW. 

Settling Defendants shall submit a Vadose Zone Treatability 
Study Work Plan, Sampling and Analysis Plan, Health and 
Safety Plan, and Vadose Zone Treatability Study Report to 
EPA. All plans must be reviewed and approved by EPA prior 
to the initiation of field activities (the Health and Safety 
Plan will not require EPA approval), The Settling 
Defendants shall conduct the Vadose Zone Treatability Study 
in the following manner: 



a. Vadose Zone Treatability Study Work Plan 

Settling Defendants shall prepare a Vadose Zone Treatability 
Study Work Plan for EPA review and approval. The Vadose 
Zone Treatability Study shall determine whether the 
particular technology and vendor of this technology is 
capable of meeting the Vadose Zone Performance Standards. 
EPA review and approval of the Vadose Zone Work Plan shall 
mean only that EPA considers the proposed technology, 
vendor, and study approach appropriate for the conditions at 
the Site. 

Settling Defendants shall prepare the Vadose Zone 
Treatability Study Work Plan to include descriptions of the: 
technology to be tested; the test objectives; experimental 
procedures; treatability conditions; measurements of 
performance; analytical methods; data management and 
analysis; health and safety; and residual waste management. 
The DQOs for the treatability study shall be documented as 
well. The Vadose Zone Treatability Study Work Plan shall 
also describe pilot plant installation and start-up, pilot 
plant operation and maintenance procedures, and pilot plant 
operating conditions. The Vadose Zone Treatability Study 
Work Plan shall include a schedule for performing the 
treatability study tasks including, but not limited to: the 
procurement of contractors; the completion of sample 
collection; sample analysis; and report preparation. 

Settling Defendants shall prepare the Vadose Zone 
Treatability Study Work Plan to include a thorough 
discussion of the method to be used to calculate the Soil 
Vapor Extraction Performance Standards. This discussion 
shall include identification of the specific analytical 
model to be used, identification of the specific model input 
parameters, details of running the model, and all other 
pertinent information. 

The Settling Defendants shall describe in detail in the 
Vadose Zone Treatability Study Work Plan the treatment 
process, and how the proposed vendor or technology will meet 
the Performance Standards for the Site. The Treatability 
Study Work Plan shall discuss how Settling Defendants 
propose to meet all air discharge requirements at the Site. 
Settling Defendants shall also discuss all permitting 
requirements in the Vadose Zone Treatability Study. 
Additionally, the Treatability Study Work Plan shall discuss 
the proposed final treatment and disposal of all material 
generated by the treatment system. 

b. Vadose Zone Treatability Study Sampling and Analysis 
Plan 
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Settling Defendants shall prepare a separate Vadose Zone 
Treatability Study SAP for EPA review and approval. This 
SAP shall be designed to monitor pilot plant performance. 
The Vadose Zone Treatability SAP will meet the requirements 
of a SAP as described in the Additional Investigation 
Sampling and Analysis Plan Section of this SOW (see Section 
IV.B.l.b of this SOW). 

c. Vadose Zone Treatability Study Health and Safety Plan 

Settling Defendants shall develop a Vadose Zone Treatability 
Stu Health and Safety Plan. EPA will not approve this 
Heair.h and Safety Plan, but rather EPA will review it to 
ensure that all necessary elements are included, and that 
the plan provides for the protection of human health and the 
environment. 

d. Vadose Zone Treatability Study Report 

Following completion of the Vadose Zone Treatability Study, 
Settling Defendants shall submit to EPA, for review and 
approval, a Vadose Zone Treatability Study Report on the 
performance of the technology. EPA will evaluate the 
results of the Treatability Study Report for completeness 
and appropriateness based on Site conditions. The 
Treatability Study Report shall discuss the performance of 
the technology and vendor of the technology compared with 
the Performance Standards established for the Site. The 
Treatability Report shall evaluate the treatment 
technology's effectiveness, implementability, cost, and 
actual results as compared with predicted results. The 
Treatability Report shall also evaluate full-scale 
application of the technology, including a sensitivity 
analysis identifying the key parameters affecting full-scale 
operation. 

Should the treatability study results indicate that the 
proposed technology will meet the Performance Standards, EPA 
may instruct Settling Defendants to include the Treatability 
Study Final Report in the Preliminary Design Report, 
allowing the study results and operating conditions to be 
used in the detailed design of the selected remedy. 
EPA Approval of the Treatability Study Report shall mean 
only that EPA finds the study methodology acceptable. 
Approval of the study, results, or the Treatability Study 
Report by EPA shall not imply or be construed to mean that 
EPA is guaranteeing the performance of this or any vendor or 
technology. Should the treatability study not be approved 
by EPA, EPA may require Settling Defendants to conduct 
additional treatability studies to fully evaluate the 
available treatment systems. 
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Settling Defendants shall also include in the Vadose Zone 
Treatability Study Report the results of analytical modeling 
performed to calculate the proposed Soil Vapor Extraction 
Performance Standards. If the Soil Vapor Extraction 
Performance Standards are approved by EPA, EPA will instruct 
the Settling Defendants to incorporate these performance 
standards into the Remedial Design. Should the Soil Vapor 
Extraction Performance Standards not be approved by EPA, EPA 
may require that Settling Defendants recalculate these Soil 
Vapor Extraction Performance Standards. At any point 
before, during, or after the Vadose Zone Treatability Study, 
EPA may determine that it is necessary for EPA to calculate 
the Soil Vapor Extraction Performance Standards. 

2. TASK II - REMEDIAL DESIGN 

Settling Defendants shall prepare the Remedial Design to provide 
the technical details for the implementation of the Remedial 
Action in a manner which complies with currently accepted 
environmental protection technologies and standard professional 
engineering and construction practices. The Remedial Design 
shall include clear and comprehensive design plans and 
specifications. 

A. Remedial Design Planning 

Settling Defendants shall submit a Remedial Design Work Plan 
as part of remedial design planning. Upon approval of the 
Remedial Design Work Plan, Settling Defendants shall 
implement the Remedial Design Work Plan in accordance with 
the design management schedule contained therein. Plans, 
specifications, submittals, and other deliverables shall be 
subject to EPA review and approval in accordance with 
Section XII of the Consent Decree. Review and/or approval 
of design submittals only allows Settling Defendants to 
proceed to the next step of the design process. It does not 
imply acceptance of later design submittals that have not 
been reviewed; nor does it imply that the remedy, when 
constructed, will meet Performance Standards. 

1. RD Work Plan 

Settling Defendants shall submit a Remedial Design (RD) Work 
Plan to EPA for review and approval. The RD Work Plan shall 
be developed in conjunction with the Additional 
Investigation Work Plan (and associated SAP and Health and 
Safety Plan), and the Vadose Zone Treatability Study Work 
Plan (and associated SAP and Health and Safety Plan). The RD 
Work Plan shall include: a comprehensive description of the 
plans and specifications to be prepared; and a comprehensive 
design management schedule for the completion of each major 
activity and submission of each deliverable. 
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Specifically, Settling Defendants shall include in the RD 
Work Plan: 

a. A statement, incorporating the results of the 
Additional Investigation, of the problem(s) and potential 
problem(s) posed by the Site, and the objectives of the 
Remedial Design and Remedial Action. 

b. A background summary setting forth the following: 

1) A description of the Site including the 
geographic location and the physiographic, 
hydrologic, geologic, demographic, ecological, 
and natural resource features; 

2) A synopsis of the history of the Site including a 
summary of past disposal practices and a 
description of previous responses that have been 
conducted by local. State, Federal, or private 
parties; 

3) A summary of the existing data including physical 
and chemical characteristics of the contaminants 
identified and their distribution among the 
environmental media at the Site. 

c. A detailed description of the tasks to be performed, 
information needed for each task, information to be 
produced during and at the conclusion of each task, and 
a description of the work products that shall be 
submitted to EPA. This description shall include the 
deliverables set forth in the remainder of Task II. 

d. A schedule for completion of each required activity and 
submission of each deliverable required by the Consent 
Decree and this SOW. This schedule shall also include 
information regarding timing, initiation and completion 
of all critical path milestones for each activity 
and/or deliverable. 

e. A project management plan, including a data management 
plan, a provision for monthly reports to EPA, 
and a provision for meetings and presentations to EPA 
at the conclusion of each major phase of the Remedial 
Design and Remedial Action ("RD/RA"). The data 
management plan shall address the requirements for 
project management systems, including tracking, 
sorting, and retrieving the data along with an 
identification of the software to be used, minimum data 
requirements, data format and backup data management. 
The plan shall address both data management and 
document control for all activities conducted during 
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the RD/RA. 

f. A description of the community relations support 
activities to be conducted during the RD. At EPA's 
request, Settling Defendants shall assist EPA in 
preparing and disseminating information to the public 
regarding the RD work to be performed. 

B. Preliminarv Design 

Settling Defendants shall prepare a Preliminary Design which 
shall begin with the initial design and end with the 
completion of approximately 30 percent of the design effort 
for the vadose zone and groundwater remedies, except that 
the Preliminary Design shall include approximately 75 
percent of the design effort for the capping, access and 
deed restriction components of the vadose zone remedy. 

The Preliminary Design shall include field verification of 
the Site conditions. Settling Defendants shall address and 
outline the technical requirements of the Remedial Action so 
that they may be reviewed by EPA to determine if the final 
design will provide an effective remedy. Supporting data 
and documentation shall be provided with the design 
documents defining the functional aspects of the project. 
EPA approval of the Preliminary Design is required before 
Settling Defendant proceed with further design work, unless 
specifically authorized by EPA. 

In accordance with the design management schedule 
established in the Remedial Design Work Plan, Settling 
Defendants shall submit to EPA the Preliminary Design 
submittal which shall consist of the following: 

1. Results of Data Acquisition Activities and Treatability 
Studies. 

Data and treatability study results gathered during the 
project planning phase, shall be compiled, summarized, and 
submitted along with an analysis of the impact of the 
results on design activities. Settling Defendants shall 
document surveys conducted to establish topography, rights-
of-way, easements, and utility lines. Settling Defendants 
shall also discuss any utility requirements and acquisition 
of access, through purchases or easements, that are 
necessary to implement the Remedial Action ("RA"). 

2. Design Criteria Report 

In the Design Criteria Report, Settling Defendants shall 
define in detail the concepts supporting the technical 
aspects of the design. Specifically, the Settling 

14 



Defendants shall include in the Design Criteria Report the 
preliminary design assumptions and parameters, including: 

a. Waste characterization 
b. Pretreatment requirements 
c. Volume of each media requiring treatment 
d. Treatment schemes (including all media and by­

products) 
e. Input/output rates 
f. Influent and effluent qualities 
g. Materials and equipment 
h. Performance Standards 
i. Long-term monitoring requirements 

3. Preliminary Plans and Specifications 

Settling Defendants shall submit the required drawings and 
layouts, describing conceptual aspects of the design, unit 
processes, etc. In addition, an outline of the required 
specifications, including Performance Standards, shall be 
submitted. Settling Defendants shall submit clear and 
organized construction drawings, and shall outline the 
technical specifications in a manner reflecting the final 
specifications. 

4. Preliminary Construction Schedule 

Settling Defendants shall submit a preliminary construction 
schedule to EPA, which includes approximate time-frames for 
initiation and completion of construction of all components 
of the remedial action. 

5. Plan for Satisfying Permitting Requirements 

Settling Defendants shall perform all activities in 
accordance with the requirements of any applicable federal 
and state laws and regulations. Any off-site disposal shall 
be in compliance with the policies stated in the Procedure 
for Planning and Implementing Off-site Response Actions 
(Federal Register, Volume 50, Number 214, November, 1985, 
pages 45933 - 45937), and Federal Register Volume 55, Number 
46, March 8, 1990, page 8840, and the National Contingency 
Plan, Section 300.400. In preparing the Plan for Satisfying 
Permitting Requirements, Settling Defendants shall identify 
the off-site disposal/discharge permits that are required, 
the time required to process the permit applications, and a 
schedule for submittal of the permit applications. Settling 
Defendants shall submit final design plans and 
specifications which are consistent with the technical 
requirements of all applicable or relevant and appropriate 
federal and state environmental regulations, unless a waiver 
has been issued. 

15 



C. Prefinal/Final Design 

Settling Defendants shall submit the Prefinal Design when 
the design work is approximately 90 percent complete in 
accordance with the approved design management schedule. 
Settling Defendants shall address comments generated from 
the Preliminary Design Review and clearly show any 
modification of the design as a result of incorporation of 
the comments. The Prefinal Design shall function as the 
draft version of the Final Design. After EPA review and 
comment on the Prefinal Design, the Final Design shall be 
submitted. Settling Defendants shall have all Final Design 
documents certified by a Professional Engineer registered in 
the State of Arizona. EPA approval of the Final Design is 
required before Settling Defendants initiate the RA, unless 
specifically authorized by EPA. Settling Defendants shall 
submit the following items as part of the Prefinal/Final 
Design: 

1. Complete Design Analyses 

The Complete Design Analyses should be an updated 
submittal of the Design Criteria Report. The selected 
design shall be presented along with an analysis 
supporting the design approach. Settling Defendants 
shall include design calculations with the Prefinal and 
Final Designs. 

2. Complete Plans and Specifications 

Settling Defendants shall include a complete set of 
construction drawings and specifications which describe 
the selected design. 

3. Final Construction Schedule 

Settling Defendants shall submit a final construction 
schedule to EPA for approval. 

4. Construction Cost Estimate 

Settling Defendants shall include an itemized estimate 
with the Prefinal/Final Design that is within +15 
percent to -10 percent of actual construction costs. 

3. TASK III - REMEDIAL ACTION 

Settling Defendants shall perform the Remedial Action pursuant to 
the Consent Decree, so as to: implement the response actions 
selected in the ROD; achieve the Performance Standards in the 
ROD, SOW and Consent Decree; and reflect the findings of the 
Remedial Design planning phase. 
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A. Remedial Action Planning 

Concurrent with the submittal of the Preliminary Design, Settling 
Defendants shall submit a Remedial Action ("RA") Work Plan, a 
Construction Management Plan, a Construction Quality Assurance 
Plan, a Construction Contingency Plan, and a Construction Health 
and Safety Plan. The RA Work Plan, Construction Management Plan, 
Construction Quality Assurance Plan and Contingency Plan must be 
reviewed and approved by EPA before Settling Defendants may 
initiate the Remedial Action. EPA will only review and comment 
on the Construction Health and Safety Plan prior to the 
initiation of the Remedial Action. The State shall be afforded 
an opportunity to review and comment (comments shall be made to 
EPA) on the above plans in accordance with Section XII of the 
Consent Decree. 

Upon approval of the RA Work Plan and the Final Design, Settling 
Defendants shall implement the RA Work Plan in accordance with 
the construction management schedule. Settling Defendants shall 
not undertake significant field changes to the Remedial Action 
("RA") as set forth in the RA Work Plan and Final Design without 
the prior approval of EPA. The RA shall be documented in enough 
detail to produce as-built construction drawings after the RA is 
complete. Deliverables shall be submitted to EPA for review and 
approval in accordance with Section XII of the Consent Decree. 
Review and/or approval of submittals does not imply acceptance of 
later submittals that have not been reviewed; nor does it imply 
that the remedy, when constructed, will meet the Performance 
Standards. 

1. Remedial Action Work Plan 

Settling Defendants shall submit, for EPA review and 
approval, a Remedial Action Work Plan which provides a 
detailed plan of action for completing the RA activities. 
The objective of this work plan is to provide for the safe 
and efficient completion of the RA. The RA Work Plan shall 
be developed in conjunction with the Construction Management 
Plan, the Construction Quality Assurance Plan, the 
Construction Health and Safety Plan, and the Contingency 
Plan, although each plan may be delivered under separate 
cover. The RA Work Plan shall include a comprehensive 
description of the work to be performed and the Final 
Construction schedule for completion of each major activity 
and submission of each deliverable. 

Specifically, Settling Defendants shall include in the RA 
Work Plan: 

a. A detailed description of the tasks to be 
performed and a description of the work products 
to be submitted to EPA. This includes the 
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deliverables set forth in the remainder of Task 
III. 

b. A schedule for completion of each required 
activity and submission of each deliverable 
required by the Consent Decree, including those in 
this SOW. The RA Work Plan should include 
provisions for phasing construction of the various 
components of the vadose zone and groundwater 
remedies, in order to speed construction of these 
components. 

c. A project management plan, including provision for 
monthly reports to EPA and meetings and 
presentations to EPA at the conclusion of each 
major phase of the RA. 

d. A description of the community relations support 
activities to be conducted during the RA. At 
EPA's request. Settling Defendants shall assist 
EPA in preparing and disseminating information to 
the public regarding the RA work to be performed. 

2. Proiect Delivery Strategy 

Settling Defendants shall submit, for EPA review and 
approval, a document describing the strategy for delivering 
the project. This document shall address the management 
approach for implementing the Remedial Action, including 
procurement methods and contracting strategy, phasing 
alternatives, and contractor and equipment availability 
concerns. 

3. Construction Management Plan 

Settling Defendants shall develop a Construction Management 
Plan which details how the construction activities are to be 
coordinated during the RA. Settling Defendants shall 
designate a person to be its representative on-site during 
the Remedial Action, and shall identify this person in the 
Plan. This Plan shall also identify other key project 
management personnel and lines of authority, and provide 
descriptions of the duties of the key personnel along with 
an organizational chart. In addition, a plan for the 
administration of construction changes, and EPA review and 
approval of those changes shall be included. 

4. Construction Ouality Assurance Plan 

Settling Defendants shall develop and implement a 
Construction Quality Assurance Program to ensure, with a 
reasonable degree of certainty, that the completed Remedial 
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Action meets or exceeds all design criteria, plans and 
specifications, and Performance Standards. The Construction 
Quality Assurance Plan shall incorporate relevant parts of 
the Performance Standards Verification Plan (see Task V). 
At a minimum. Settling Defendants shall include the 
following elements in the Construction Quality Assurance 
Plan: 

a. A description of the quality control organization, 
including a chart showing lines of authority, 
identification of the members of the Independent 
Quality Assurance Team (IQAT), and acknowledgment 
that the IQAT will implement the control system 
for all aspects of the work specified and shall 
report to the project coordinator and EPA. The 
IQAT members s] ,11 be representatives from testing 
and inspection organisations and shall be 
responsible for the QA/QC of the Remedial Action. 
The members of the IQAT shall have a good 
professional and ethical reputation, previous 
experience in the type of QA/QC activities to be 
implemented, and demonstrated capability to 
perform the required activities. They shall also 
be independent of the construction contractor. 

b. The name, qualifications, duties, authorities, and 
responsibilities of each person assigned a QC 
function. 

c. Description of the observations and control 
testing that will be used to monitor the 
construction and/or installation of the components 
of the Remedial Action. This includes information 
which certifies that personnel and laboratories 
performing the tests and qualified and the 
equipment and procedures to be used comply with 
applicable standards. Any laboratories to be used 
shall be specified. Acceptance/Rejection criteria 
and plans for implementing corrective measures 
shall be addressed. 

d. A schedule for managing submittals, testing, 
inspections, and any other QA function (including 
those of contractors, subcontractors, fabricators, 
suppliers, purchasing agents, etc.) that involve 
assuring guality workmanship, verifying compliance 
with the plans and specifications, or any other 
QC objectives. Inspections shall verify 
compliance with all environmental requirements and 
include, but not be limited to, air quality and 
emissions monitoring records and waste disposal 
records, etc. 
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e. Reporting procedures and reporting format for 
QA/QC activities including such items as daily 
summary reports, schedule of data submissions, 
inspection data sheets, problem identification and 
corrective measures reports, evaluation reports, 
acceptance reports, and final documentation. 

f. A list of definable features of the work to be 
performed. A definable feature of work is a task 
which is separate and distinct from other tasks 
and has separate control requirements. 

4. Construction Contingency Plan 

Settling Defendants shall prepare a Construction Contingency 
Plan, which includes Air Monitoring, Spill Control and 
Countermeasures Plans. The Contingency Plan submitted by 
Settling Defendants is to be written for the on-site 
construction workers and the local affected population. 
Settling Defendants shall include the following items in the 
Construction Contingency Plan: 

a. The name of the person who will be responsible in 
the event of an emergency incident. 

b. A description of procedures to be followed and 
authorities to be contacted in the event of an 
emergency incident. 

c. An Air Monitoring Plan which incorporates the 
following requirements: 

1) Air monitoring shall be conducted both on the 
Site and at the perimeter of the Site. The 
chemical constituents that were identified in 
Appendix A of the ROD shall serve as a basis 
of the sampling for and measurement of 
pollutants in the atmosphere. Air monitoring 
shall include personnel monitoring and 
Treatment Systems Performance monitoring. 

2) Personnel Monitoring shall be conducted 
according to OSHA and NIOSH regulations and 
guidance. 

3) Treatment System Performance Monitoring shall 
consist of monitoring airborne contaminants 
to determine if Performance Standards and 
ARARs are being met. Settling Defendants 
shall use EPA approved methods to sample and 
analyze the air. Settling Defendants shall 
include provisions in the air monitoring plan 
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for notifying nearby residents, local, state 
and federal agencies in the event that 
unacceptable concentrations of airborne toxic 
constituents are migrating off-site. 
Settling Defendants shall report detection of 
unacceptable levels of airborne contaminants 
to EPA in accordance with Section XI of the 
Consent Decree. 

d. A Spill Control and Countermeasures Plan which 
shall include the following: 

1) Contingency measures for potential spills and 
discharges of oil, or Waste Material as 
defined in the Consent Decree, as a result of 
materials handling and/or transportation. 

2) A description of the methods, means, and 
facilities required to prevent contamination 
of soil, water, atmosphere, and 
uncontaminated structures, equipment, or 
material by spills or discharges. 

3) A description of the equipment and personnel 
necessary to perform emergency measures 
required to contain any spillage and to 
remove spilled materials and soils or liquids 
that become contaminated due to spillage. 
This collected spill material must be 
properly disposed of. 

4) A description of the equipment and personnel 
to perform decontamination measures that may 
be required to remove spillage from 
previously uncontaminated structures, 
equipment, or material. 

5. Construction Health and Safetv Plan 

Settling Defendants shall prepare a Construction Health and 
Safety Plan in conformance with Settling Defendants' health 
and safety program, and in compliance with OSHA regulations 
and protocols. The Construction Health and Safety Plan 
shall include a health and safety risk analysis, a 
description of monitoring and personal protective equipment, 
medical monitoring, and site control. EPA will not approve 
the Construction Health and Safety Plan, but rather EPA will 
review it to ensure that all necessary elements are 
included, and that the Plan provides for the protection of 
human health and the environment. Settling Defendants shall 
include the following items in the Construction Health and 
Safety Plan: 
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a. The name of the person who will be responsible in 
the event of an emergency incident. 

b. A plan for initial site safety indoctrination and 
training for all employees, including the name of 
the person who will give the training and the 
topics to be covered. 

c. A list of the first aid and medical facilities 
including, location of first aid kits, names of 
personnel trained in first aid, a clearly marked 
map with the route to the nearest medical 
facility, all necessary emergency phone numbers 
conspicuously posted at the job site (i.e., fire, 
rescue, local hazardous material teams. National 
Emergency Response Team, etc.) 

d. Plans for protection of the public and visitors to 
the job site. 

B. Preconstruction Conference 

Settling Defendants shall hold a Preconstruction Conference 
after selection of the construction contractor, but before 
initiation of construction. This conference shall include 
Settling Defendants and federal, state and local government 
agencies that have a jurisdictional interest, and shall: 

1. Define the roles, relationships, and 
responsibilities of all parties; 

2. Review methods for documenting and reporting 
inspection data; 

3. Review methods for distributing and storing 
documents and reports; 

4. Review work area security and safety protocols; 

5. Review the Construction Schedule; 

6. Conduct a site reconnaissance to verify that the 
design criteria and the plans specifications are 
understood and to review material and equipment 
storage locations. 

Settling Defendants must document the names of people in 
attendance at the Preconstruction Conference, the issues 
discussed, clarifications made, special instructions issued, 
etc. 
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C - EE: .: ; nai '—•struct.' vn Inspection 

Upon preliminary project completion. Settling Defendants 
shall notify EPA for the purpose of conducting a Prefinal 
Construction Inspection. Participants shall include the 
Project Coordinators, Supervising Contractor, Construction 
Contractor, and other federal, state, and local agencies 
with a jurisdictional interest. The Prefinal Inspection 
shall consist of a walk-through inspection of the entire 
project site. The objective of the inspection is to 
determine whether the construction is complete and 
consistent with the Consent Decree. Any outstanding 
construction items discovered during the inspection shall be 
identified and noted on a punch list. Additionally, 
Settling Defendants shall operationally test the treatment 
equipment. Settling Defendants shall certify that the 
equipment has performed to effectively meet the purpose and 
intent of the specifications. Retesting shall be completed 
where deficiencies are revealed. Settling Defendants shall 
submit a Prefinal Construction Inspection Report which 
outlines the outstanding construction items, actions 
required to resolve the items, completion date for the 
items, and an anticipated date for the Final Inspection. 

D. Final Construction Inspection 

Promptly upon completion of all outstanding construction 
items. Settling Defendants shall notify EPA for the purpose 
of conducting a Final Construction Inspection. The Final 
Construction Inspection shall consist of a walk-through 
inspection of the entire project site. The Prefinal 
Construction Inspection Report shall be used as a check list 
with the Final Construction Inspection focusing on the 
outstanding construction items identified in the Prefinal 
Construction Inspection. All tests that were originally 
unsatisfactory shall be conducted again. Confirmation shall 
be made during the Final Construction Inspection that all 
outstanding items have been resolved. Any outstanding 
construction items discovered during the inspection still 
requiring correction shall be identified and noted on a 
punch list. If any items are still unresolved, the 
inspection shall be considered to be a Prefinal Construction 
Inspection, requiring another Prefinal Construction 
Inspection Report and subsequent Final Construction 
Inspection. 

E. Final Construction Report 

Thirty (30) days following the conclusion of the Final 
Construction Inspection, Settling Defendants shall submit 
the Final Construction Report. The Final Construction 
Report shall include the following: 
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1. A brief description of how outstanding items noted 
in the Prefinal Inspection were resolved; 

2. An explanation of modifications made during the RA 
to the original RD and RA Work Plans and why these 
changes were made; 

3. As-built and record drawings. 

4. A synopsis of the construction work defined in the 
SOW and certification that the construction work 
has been completed. 

F. Remedial Action Report 

As provided in Section XV of the Consent Decree, within 90 
days after Settling Defendants conclude that the Remedial 
Action has been fully performed and that the Performance 
Standards have been attained. Settling Defendants shall so 
certify to the United States and shall schedule and conduct 
a pre-certification inspection to be attended by EPA, the 
Settling Defendants and the State. If after the pre-
certification inspection Settling Defendants still believe 
that the Remedial Action has been fully performed and the 
Performance Standards have been attained. Settling 
Defendants shall submit a Remedial Action (RA) Report to EPA 
and the State in accordance with Section XV of the Consent 
Decree. The Settling Defendants shall include in the RA 
Report: 

1. A synopsis of the work defined in this SOW and a 
demonstration in accordance with the Performance 
Standards Verification Plan that Performance 
Standards have been achieved; 

2. A certification that the Remedial Action has been 
completed in full satisfaction of the requirements 
of the Consent Decree, and; 

3. A description of how Settling Defendants will 
operate and maintain the Remedial Action. 

As provided in Section XV of the Consent Decree, the 
Remedial Action shall not be considered complete until EPA 
approves the RA Report. 

4. TASK IV - OPERATION AND MAINTENANCE 

Settling Defendants shall perform Operation and Maintenance (O&M) 
at the Site in accordance with the Operation and Maintenance Plan 
approved by EPA. 
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A. Operation and Maintenance Plan 

Within three months after EPA approval of the Preliminary 
Design, Settling Defendants shall submit an Operation and 
Maintenance Plan for review. The Operation and Maintenance 
Plan must be reviewed and approved by EPA prior to 
initiation of Operation and Maintenance activities by 
Settling Defendants. 

Upon approval of the Operation and Maintenance Plan, 
Settling Defendants shall implement the Operation and 
Maintenance Plan in accordance with the schedule contained 
therein. Settling Defendants shall include in the Operation 
and Maintenance Plan a description of start-up procedures, 
operation, troubleshooting, training, and evaluation 
activities that shall be carried out by Settling Defendants. 
Specifically, the Settling Defendants shall include the 
following elements in the Operation and Maintenance Plan: 

1. Equipment start-up and operator training; 

a. Technical specifications governing treatment 
systems; 

b. Requirements for providing appropriate 
service visits by experienced personnel to 
supervise the installation, adjustment, 
start-up and operation of the systems; and, 

c. Schedule for training personnel regarding 
appropriate operational procedures once start 
up has been successfully completed. 

2. Description of normal operation and maintenance; 

a. Description of tasks required for system 
operation; 

b. Description of tasks required for system 
maintenance; 

c. Description of prescribed treatment or 
operating conditions; and 

d. Schedule showing the required frequency for 
each O&M task. 

3. Description of potential operating problems; 

a. Description and analysis of potential 
operating problems; 
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b. Sources of information regarding problems; 
and 

c. Common remedies or anticipated corrective 
actions. 

Description of routine monitoring and laboratory 
testing; 

a. Description of monitoring tasks; 

b. Description of required laboratory tests and 
their interpretation; 

c. Required QA/QC; and 

d. Schedule of monitoring frequency and date, if 
appropriate, when monitoring may cease. 

Description of alternate O&M; 

a. Should system fail, alternate procedures to 
prevent undue hazard; and 

b. Analysis of vulnerability and additional 
resource reguirements should a failure occur. 

Safety Plan; 

a. Description of precautions to be taken and 
required health and safety eguipment, etc., 
for site personnel protection, and 

b. Safety tasks required in the event of systems 
failure. 

Description of equipment; 

a. Equipment identification; 

b. Installation of monitoring components; 

c. Maintenance of site equipment; and 

d. Replacement schedule for equipment and 
installation components. 

Records and reporting; 

a. Daily operating logs; 

b. Laboratory records; 
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c. Records of operating cost; 

d. Mechanism for reporting emergencies; 

e. Personnel and Maintenance Records; and 

f. Monthly reports to State/Federal Agencies. 

B. Operation and Maintenance Manual 

Within three (3) months after EPA approval of the 
Preliminary Design, Settling Defendants shall submit an O&M 
manual for review. This manual shall include all necessary 
O&M information for the operating personnel. The O&M manual 
must be reviewed and approved by EPA prior to initiation of 
Operation and Maintenance activities. 

5. TASK V - PERFORMANCE MONITORING 

Settling Defendants shall conduct Performance Monitoring to 
ensure that all Performance Standards are met. 

A. Performance Standards Verification Plan 

Settling Defendants shall prepare a Performance Standards 
Verification Plan to provide a mechanism to ensure that both 
short-term and long-term Performance Standards for the Remedial 
Action are met. In drafting the Performance Standards 
Verification Plan, Settling Defendants shall use the guidances 
relied on in developing the Sampling and Analysis Plan during the 
Remedial Design phase. Settling Defendants shall submit the 
Performance Standards Verification Plan with the Preliminary 
Design. Once the Performance Standards Verification Plan is 
approved by EPA, the Settling Defendants shall implement the 
Performance Standards Verification Plan on the approved schedule. 
The Settling Defendants shall include in the Performance 
Standards Verification Plan: 

1. A Performance Standards Verification Field 
Sampling and Analysis Plan providing guidance for 
all fieldwork by defining in detail the sampling 
and data gathering methods to be used. The 
Performance Standards Verification Field Sampling 
and Analysis Plan shall be written so that a field 
sampling team unfamiliar with the Site would be 
able to gather the samples and field information 
required. See Section IV, Task 1 of this SOW for 
further description of the requirements of a 
Sampling and Analysis Plan. 

2. A Performance Standards Verification Quality 
Assurance/Quality Control Plan describing the 
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quality assurance and quality control protocols 
which will be followed in demonstrating compliance 
with Performance standards. 

A delineation of those tasks Settling Defendants 
shall perform to demonstrate compliance with the 
Performance Standards, and a schedule for the 
performance of those tasks. Settling Defendants 
shall include in the Performance Standards 
Verification Plan a through discussion of the 
proposed methodology Settling Defendants shall 
utilize to verify that the Performance Standards 
at the Site are being met. Before Settling 
Defendants can utilize this proposed methodology, 
EPA must review and approve this methodology. The 
State shall also have an opportunity to review and 
comment (comments shall be made to EPA) on the 
methodology for verifying that all Peri^ormance 
Standards are being met at the Site. 
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REFERENCES 

The following list, although not comprehensive, 
comprises many of the regulations and guidance documents that 
apply to the RD/RA process. Settling Defendants shall review 
these guidances and shall use the information provided therein in 
performing the RD/RA and preparing all deliverables under this 
SOW. 

1. "National Oil and Hazardous Substances Pollution 
Contingency Plan, Final Rule", Federal Register 40 
C.F.R. Part 300, March 8, 1990. 

2. "Superfund Remedial Design and Remedial Action 
Guidance," U.S. EPA, Office of Emergency and 
Remedial Response, June 1986, OSWER Directive No. 
9355.0-4A. 

3. "Interim Final Guidance on Oversight of Remedial 
Designs and Remedial Actions Performed by 
Potentially Responsible Parties," U.S. EPA, Office 
of Emergency and Remedial Response, February 14, 
1990, OSWER Directive No. 9355.5-01. 

4. "Guidance for Conducting Remedial Investigations 
and Feasibility Studies Under CERCLA, Interim 
Final," U.S. EPA, Office of Emergency and Remedial 
Response, October 1988, OSWER Directive No. 
9355.3-01. 

5. "A Compendium of Superfund Field Operations 
Methods," Two Volumes, U.S. EPA, Office of 
Emergency and Remedial Response, EPA/540/P-
87/OOla, August 1987, OSWER Directive No. 9355.0-
14. 

6. "EPA NEIC Policies and Procedures Manual," EPA-
330/9-78-001-R, May 1978, revised November 1984. 

7. "Data Quality Objectives for Remedial Response 
Activities," U.S. EPA, Office of Emergency and 
Remedial Response and Office of Waste Programs 
Enforcement, EPA/54O/G-87/003, March 1987, OSWER 
Directive No. 9335.0-7B. 

8. "Guidelines and Specifications for Preparing 
Quality Assurance Project Plans," U.S. EPA, Office 
of Research and Development, Cincinnati, OH, QAMS-
004/80, December 29, 1980. 

9. "Interim Guidelines and Specifications for 
Preparing Quality Assurance Project Plans," U.S. 
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EPA, Office of Emergency and Remedial Response, 
QAMS-005/80, December 1980. 

10. "Users Guide to the EPA Contract Laboratory 
Program," U.S. EPA, Sample Management Office, 
August 1982. 

11. "Preparation of a U.S. EPA Region ( Field Sampling 
Plan for Private and State-Lead Superfund 
Projects," Quality Assurance Management Section, 
U.S. EPA Region 9, April 1990. 

12. "USEPA Contract Laboratory Program Statement of 
Work for Organics Analysis," U.S. EPA, Office of 
Emergency and Remedial Response, February 1988. 

13. "USEPA Contract Laboratory Program Statement of 
Work for Inorganics Analysis," U.S. EPA, Office of 
Emergency and Remedial Response, July 1988. 

14. "Quality in the Constructed Project: A Guideline 
for Owners, Designers, and Constructors, Volume 1, 
Preliminary Edition for Trial Use and Comment," 
American Society of Civil Engineers, May 1988. 

15. "Interim Guidance on Compliance with Applicable or 
Relevant and Appropriate Requirements," U.S. EPA, 
Office of Emergency and Remedial Response, July 9, 
1987, OSWER Directive No. 9234.0-05. 

16. "CERCLA Compliance with Other Laws Manual," Two 
Volumes, U.S. EPA, Office of Emergency and 
Remedial Response, August 1988 (Draft), OSWER 
Directive No. 9234.1-01 and -02. 

17. "Guidance on Remedial Actions for Contaminated 
Groundwater at Superfund Sites," U.S. EPA, Office 
of Emergency and Remedial Response, (Draft), OSWER 
Directive No. 9283.1-2. 

18. "Guide for Conducting Treatability Studies Under 
CERCLA," U.S. EPA, Office of Emergency and 
Remedial Response, Pre-publication Version. 

19. "Health and Safety Requirements of Employees 
Employed in Field Activities," U.S. EPA, Office of 
Emergency and Remedial Response, July 12, 1981, 
EPA Order No. 1440.2. 

20. "Standard Operating Safety Guides," U.S. EPA, 
Office of Emergency and Remedial Response, 
November 1984. 
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21. "Standards for General Industry," 29 C.F.R. Part 
1910, Occupational Health and Safety 
Administration. 

22. "Standards for the Construction Industry," 29 
C.F.R. 1926, Occupational Health and Safety 
Administration. 

23. "NIOSH Manual of Analytical Methods," 2d edition. 
Volumes I - VII, or the 3rd edition. Volumes I and 
II, National Institute of Occupational Safety and 
Health. 

24. "Occupational Safety and Health Guidance Manual 
for Hazardous Waste Site Activities," National 
Institute of Occupational Safety and 
Health/Occupational Health and Safety 
Administration/United States Coast Guard/ 
Environmental Protection Agency, October 1985. 

25. "TLVs - Threshold Limit Values and Biological 
Exposure Indices for 1987 - 88," American 
Conference of Governmental Industrial Hygienists. 

26. "American National Standards Practices for 
Respiratory Protection," American National 
Standards Institute Z88.2-1980, March 11, 1981. 
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SCHEDULE OF THE MAJOR DELIVERABLES FOR THE 
REMEDIAL DESIGN AND REMEDIAL ACTION AT 
THE HASSAYAMPA LANDFILL SUPERFUND SITE 

DELIVERABLE EPA RESPONSE DUE DATE 

TASK I - PROJECT PLANNING 

Additional Investigation 
Work Plan 

Additional Investigation 
Sampling and Analysis Plan 

Additional Investigation 
Health and Safety Plan 

Additional Investigation Report 

Treatability Study Work Plan 

Treatability Study Sampling and 
Analysis Plan 

Treatability Study Health and 
Safety Plan 

Treatability Study Report 

Review and Approve 

Review and Approve 

Review and Comment 

Review and Approve 

Review and Approve 

Review and Approve 

Review and Comment 

Review and Approve 

Consent Decree Lodging 

Consent Decree Lodging 

Consent Decree Lodging 

3 months after approval 
the Additional 
Investigation Work Plan 

Consent Decree Lodging 

Consent Decree Lodging 

Consent Decree Lodging 

3 months after approval 
of Treatability Study 
Work Plan 
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DELIVERABLE 

TASK II - REMEDIAL DESIGN 

RD Work Plan 

Preliminary Design 

EPA RESPONSE 

Review and Approve 

Review and Approve 

Prefinal/Final Design Review and Approve 
(Review and Comment only on Construction Cost Estimate) 

TASK III - REMEDIAL ACTION 

RA Work Plan 

Project Delivery Strategy 

Construction Management Plan 

Construction QA Plan 

Construction Contingency Plan 

Construction Health and Safety 
Plan 

Prefinal Construction 
Inspection Report 

Final Construction 
Inspection Report 

Remedial Action Report 

Review and Approve 

Review and Approve 

Review and Approve 

Review and Approve 

Review and Approve 

Review and Comment 

Review and Approve 

Review and Approve 

Review and Approve 

DUE DATE 

Consent Decree Lodging 

3 months after EPA 
approval of RD Work Plan 

3 months after EPA 
approval of Prel. Design 

3 months after EPA 
approval of RD Work Plan 

As scheduled in RA Work 
Plan 

n tf 

n It 

II It 
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DELIVERABLE 

TASK IV - OPERATION AND MAINTENANCE 

Operation and Maintenance Plan 

Operation and Maintenance 
Manual 

EPA RESPONSE 

Review and Approve 

Review and Approve 

DUE DATE 

3 months after EPA 
approval of Prel. Design 

3 months after EPA 
approval Prel. Design 

TASK V - Monitoring 

Performance Standard Verification 
Plan 

Review and Approve 3 months after EPA 
approval of RD Work Plan 

* All deliverables identified in this table are draft documents. With the exception of 
the Preliminary Design Document, all draft documents will be revised, as required by 
EPA, within thirty days of Settling Defendants' receipt of EPA comments. 

NOTE: Three copies of all deliverables shall be submitted to EPA and the 
Arizona Department of Environmental Quality. The Arizona Department of 
Environmental Quality shall be afforded an opportunity to review and comment to EPA 
on the above deliverables. 
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